
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 100 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   177,320.28                                                  ROUTE : 44 
     CALL ORDER   : 100                     CONTRACT ID : R -24559-B                   COUNTIES : JOHNSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0683005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1991044     JOHNSON COMPANY INC.                                                   $    175,720.00     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    183,687.00     104.5339% 
==================================================================================================================================== 
                                          |(1) 35-1991044              |(2) 35-0918397              |                 
                                          |JOHNSON COMPANY INC.        |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENTS                                            
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|    6400.00000       6400.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1200.00000       7200.00|    2400.00000      14400.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|    9000.00000       9000.00|   10500.00000      10500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    1400.00000       1400.00|    5000.00000       5000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02278               405.000  LFT |      30.80000      12474.00|       5.40000       2187.00| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0006 202-60820              2491.000  SYS |       0.96000       2391.36|       3.70000       9216.70| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0007 203-02000               232.000  CYS |      11.60000       2691.20|      79.00000      18328.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0008 211-07454               100.000  CYS |      20.00000       2000.00|      13.50000       1350.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0009 303-01180                52.000  TON |      16.00000        832.00|      28.00000       1456.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0010 304-07490                57.000  TON |      90.00000       5130.00|     110.00000       6270.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0011 402-07433               155.000  TON |      90.00000      13950.00|      78.00000      12090.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0012 402-07438               138.000  TON |      90.00000      12420.00|      65.00000       8970.00| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0013 405-05517                 0.500  TON |    2000.00000       1000.00|     225.00000        112.50| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0014 406-05520                 0.800  TON |     300.00000        240.00|     175.00000        140.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 604-06069                35.000  SYS |      57.57000       2014.95|      66.00000       2310.00| 
  CURB RAMP, CONCRETE                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   177,320.28                                                  ROUTE : 44 
     CALL ORDER   : 100                     CONTRACT ID : R -24559-B                   COUNTIES : JOHNSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1991044              |(2) 35-0918397              |                 
                                          |JOHNSON COMPANY INC.        |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 604-06070               351.000  SYS |      35.79000      12562.29|      37.00000      12987.00| 
  SIDEWALK, CONCRETE                      |                            |                            | 
0017 605-06120               695.000  LFT |      44.00000      30580.00|      21.00000      14595.00| 
  CURB, CONCRETE                          |                            |                            | 
0018 611-05330                27.000  SYS |      46.60000       1258.20|      81.00000       2187.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0019 615-06490                 4.000  EACH|     115.00000        460.00|     150.00000        600.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0020 621-06567                 3.000  MG  |      10.00000         30.00|       2.00000          6.00| 
  WATER                                   |                            |                            | 
0021 621-06574               673.000  SYS |       6.00000       4038.00|       3.60000       2422.80| 
  SODDING                                 |                            |                            | 
0022 715-05149               693.000  LFT |      25.00000      17325.00|      31.00000      21483.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0023 720-45015                 3.000  EACH|     900.00000       2700.00|    1700.00000       5100.00| 
  INLET, A8                               |                            |                            | 
0024 720-45405                 3.000  EACH|    1711.00000       5133.00|    2800.00000       8400.00| 
  MANHOLE, B4                             |                            |                            | 
0025 801-06640                18.000  EACH|      90.00000       1620.00|      79.00000       1422.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0026 801-06645                 4.000  EACH|      80.00000        320.00|      31.00000        124.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0027 801-06775                        LUMP|   15900.00000      15900.00|   15000.00000      15000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0028 808-06703               270.000  LFT |       1.00000        270.00|       0.60000        162.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0029 808-75245               780.000  LFT |       1.00000        780.00|       0.60000        468.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $    175,720.00|             $    183,687.00| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    175,720.00|             $    183,687.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20,739,817.08                                                ROUTE : 62 
     CALL ORDER   : 110                     CONTRACT ID : R -25272-A                   COUNTIES : VANDERBURGH     WARRICK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  200  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0123006 
                                                                                                  0123006 
                                                                                                  0123006 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $ 14,034,161.65     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 16,675,000.00     118.8172% 
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $ 16,890,000.00     120.3491% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0999231     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|  198469.03000     198469.03|  225617.20000     225617.20|  193300.00000      193300.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                22.000  MOS |    1773.78000      39023.16|    2500.00000      55000.00|    1650.00000       36300.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  701708.08000     701708.08|  833000.00000     833000.00|  841000.00000      841000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  210512.42000     210512.42|  245000.00000     245000.00|  251790.00000      251790.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01011                        LUMP|   25500.00000      25500.00|    9000.00000       9000.00|    3940.00000        3940.00 
  ASBESTOS, REMOVE                        |                            |                            | 
0008 202-02240             43692.000  SYS |       4.42000     193118.64|       3.82000     166903.44|       3.85000      168214.20 
  PAVEMENT, REMOVE                        |                            |                            | 
0009 202-02241                76.000  LFT |       4.59000        348.84|       5.00000        380.00|       5.50000         418.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0010 202-03000                        LUMP|   12601.55000      12601.55|   96500.00000      96500.00|   19300.00000       19300.00 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0011 202-04357                 2.000  EACH|    3927.00000       7854.00|    8060.00000      16120.00|    8060.00000       16120.00 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            | 
  DISPOSE, 3000 THROUGH 6000 GALLONS      |                            |                            | 
  CAPACITY                                |                            |                            | 
0012 202-05544               125.000  GAL |       2.04000        255.00|       0.37000         46.25|       0.37000          46.25 
  REGULATED MATERIALS, DISPOSE, C , SLUDGE|                            |                            | 
0013 202-05544              1000.000  GAL |       0.31000        310.00|       0.37000        370.00|       0.37000         370.00 
  REGULATED MATERIALS, DISPOSE, C         |                            |                            | 
  GROUNDWATER, SURFACE PETROLEUM          |                            |                            | 
  CONTAMINATED                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20,739,817.08                                                ROUTE : 62 
     CALL ORDER   : 110                     CONTRACT ID : R -25272-A                   COUNTIES : VANDERBURGH     WARRICK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0999231     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 202-05544               125.000  GAL |       2.04000        255.00|       0.37000         46.25|       0.37000          46.25 
  REGULATED MATERIALS, DISPOSE, C SLUDGE  |                            |                            | 
  FROM TANKS                              |                            |                            | 
0015 202-05545               600.000  CYS |      49.73000      29838.00|      45.14000      27084.00|      45.14000       27084.00 
  REGULATED MATERIALS, DISPOSE, C         |                            |                            | 
0016 202-05549               125.000  GAL |       1.02000        127.50|      10.02000       1252.50|      10.02000        1252.50 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                            |                            | 
0017 202-05549               125.000  GAL |       1.02000        127.50|      10.02000       1252.50|      10.02000        1252.50 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                            |                            | 
  FROM TANKS                              |                            |                            | 
0018 202-05549              1000.000  GAL |       0.51000        510.00|       2.10000       2100.00|       2.30000        2300.00 
  REGULATED MATERIALS, REMOVE, C          |                            |                            | 
  GROUNDWATER, SURFACE PETROLEUM          |                            |                            | 
  CONTAMINATED                            |                            |                            | 
0019 202-05550               600.000  CYS |       1.28000        768.00|      18.05000      10830.00|      20.00000       12000.00 
  REGULATED MATERIALS, REMOVE, C          |                            |                            | 
0020 202-05554               125.000  GAL |       0.26000         32.50|      10.50000       1312.50|      10.50000        1312.50 
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            | 
  SLUDGE                                  |                            |                            | 
0021 202-05554               125.000  GAL |       0.26000         32.50|      10.50000       1312.50|      10.50000        1312.50 
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            | 
  SLUDGE FROM TANKS                       |                            |                            | 
0022 202-05554              1000.000  GAL |       0.51000        510.00|       1.31000       1310.00|       1.31000        1310.00 
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            | 
  GROUNDWATER, SURFACE PETROLEUM          |                            |                            | 
  CONTAMINATED                            |                            |                            | 
0023 202-05555               600.000  CYS |       7.14000       4284.00|      22.10000      13260.00|      22.10000       13260.00 
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            | 
0024 202-05571                20.000  EACH|      45.90000        918.00|      52.00000       1040.00|      52.00000        1040.00 
  TESTING FOR WASTES (WATER), BENZENE     |                            |                            | 
0025 202-05571                30.000  EACH|      79.56000       2386.80|     104.00000       3120.00|     104.00000        3120.00 
  TESTING FOR WASTES , TPH                |                            |                            | 
0027 202-51330                        LUMP|    5304.00000       5304.00|    3800.00000       3800.00|   11200.00000       11200.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                            |                            | 
0028 202-60820              2704.000  SYS |       3.84000      10383.36|       3.50000       9464.00|       2.20000        5948.80 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0029 202-94793              1282.000  LFT |       8.03000      10294.46|      13.85000      17755.70|      34.00000       43588.00 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            | 
0030 202-99187              1712.000  LFT |       1.28000       2191.36|       1.45000       2482.40|       1.50000        2568.00 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0031 203-02000            124039.000  CYS |       5.25000     651204.75|       3.22000     399405.58|       2.72000      337386.08 
  EXCAVATION, COMMON                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20,739,817.08                                                ROUTE : 62 
     CALL ORDER   : 110                     CONTRACT ID : R -25272-A                   COUNTIES : VANDERBURGH     WARRICK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0999231     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0032 203-02070            435888.000  CYS |       4.14000    1804576.32|       5.30000    2310206.40|       5.35000     2332000.80 
  BORROW                                  |                            |                            | 
0034 205-06931              2120.000  TON |      23.69000      50222.80|      29.20000      61904.00|      24.00000       50880.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0035 205-06933                44.000  EACH|      51.00000       2244.00|      66.00000       2904.00|      55.00000        2420.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0037 205-06937              1660.000  LFT |       1.53000       2539.80|       1.75000       2905.00|       1.70000        2822.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0038 205-06938               686.000  LFT |      12.46000       8547.56|      11.00000       7546.00|      18.00000       12348.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0040 207-07498             38845.000  SYS |       4.17000     161983.65|       2.97000     115369.65|       3.20000      124304.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0041 207-07500              8689.000  SYS |       4.99000      43358.11|       2.97000      25806.33|       3.20000       27804.80 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0042 207-07502              8400.000  SYS |       3.97000      33348.00|       2.10000      17640.00|       3.20000       26880.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0044 211-07454             11562.000  CYS |      10.95000     126603.90|      14.95000     172851.90|      18.00000      208116.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0045 303-01180             48005.000  TON |      14.05000     674470.25|      17.50000     840087.50|      15.00000      720075.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0046 304-06464             42778.000  CYS |      29.11000    1245267.58|      38.30000    1638397.40|      30.00000     1283340.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0047 402-07433              3262.000  TON |      45.25000     147605.50|      47.00000     153314.00|      50.00000      163100.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0048 402-07438              3908.000  TON |      34.00000     132872.00|      35.50000     138734.00|      37.00000      144596.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0049 402-07441             15725.000  TON |      30.60000     481185.00|      33.00000     518925.00|      34.00000      534650.00 
  HMA BASE, TYPE B                        |                            |                            | 
0051 406-05520                41.100  TON |     200.00000       8220.00|     225.00000       9247.50|     220.00000        9042.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0055 501-06266                        LUMP|    6136.17000       6136.17|   14257.58000      14257.58|   13500.00000       13500.00 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0056 501-06322            149474.000  SYS |      20.17000    3014890.58|      26.50000    3961061.00|      26.00000     3886324.00 
  QC/QA-PCCP, 11 IN.                      |                            |                            | 
0059 601-02636              1000.000  LFT |      17.34000      17340.00|      15.60000      15600.00|      19.00000       19000.00 
  GUARDRAIL, W BEAM, NESTED               |                            |                            | 
0061 601-05999                 8.000  EACH|      40.80000        326.40|      40.00000        320.00|      44.00000         352.00 
  CURVED TERMINAL END                     |                            |                            | 
0062 601-06037                 4.000  EACH|     510.00000       2040.00|     625.00000       2500.00|     550.00000        2200.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0063 601-06228                 1.000  EACH|   60129.00000      60129.00|   59700.00000      59700.00|   63700.00000       63700.00 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20,739,817.08                                                ROUTE : 62 
     CALL ORDER   : 110                     CONTRACT ID : R -25272-A                   COUNTIES : VANDERBURGH     WARRICK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0999231     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0064 601-06233                 2.000  EACH|    7752.00000      15504.00|    6975.00000      13950.00|    8330.00000       16660.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            | 
0065 601-06246                 1.000  EACH|   36822.00000      36822.00|   36270.00000      36270.00|   39600.00000       39600.00 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            | 
0066 601-06855                 5.000  EACH|     612.00000       3060.00|     650.00000       3250.00|     660.00000        3300.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR|                            |                            | 
0068 601-94689                15.000  EACH|    1938.00000      29070.00|    1810.00000      27150.00|    2080.00000       31200.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0070 601-99105              2500.000  LFT |       9.18000      22950.00|       8.85000      22125.00|       9.90000       24750.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0072 602-01598               812.000  LFT |      54.01000      43856.12|      49.65000      40315.80|      64.00000       51968.00 
  BARRIER, MEDIAN, CONCRETE, 46 IN.       |                            |                            | 
0074 603-06040             15364.000  LFT |       3.67000      56385.88|       3.60000      55310.40|       4.00000       61456.00 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0077 605-06140               536.000  LFT |      11.07000       5933.52|      10.85000       5815.60|      18.00000        9648.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0080 610-07487              5019.000  TON |      48.60000     243923.40|      50.00000     250950.00|      53.00000      266007.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0082 611-06497                 9.000  EACH|     122.40000       1101.60|     175.00000       1575.00|     130.00000        1170.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0083 611-06498                 1.000  EACH|     163.20000        163.20|     225.00000        225.00|     180.00000         180.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0084 615-06490                35.000  EACH|     112.20000       3927.00|     108.00000       3780.00|     120.00000        4200.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0085 615-06505                14.000  EACH|     408.00000       5712.00|     400.00000       5600.00|     440.00000        6160.00 
  MONUMENT, B                             |                            |                            | 
0086 615-06510                15.000  EACH|     255.00000       3825.00|     360.00000       5400.00|     270.00000        4050.00 
  MONUMENT, C                             |                            |                            | 
0087 615-06515                 9.000  EACH|     102.00000        918.00|     112.00000       1008.00|     110.00000         990.00 
  MONUMENT, D                             |                            |                            | 
0088 615-06527                 4.000  EACH|     255.00000       1020.00|     350.00000       1400.00|     270.00000        1080.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0089 615-06530                 1.000  EACH|     714.00000        714.00|     530.00000        530.00|     770.00000         770.00 
  POST, BENCHMARK                         |                            |                            | 
0091 616-02320              1155.000  SYS |       2.10000       2425.50|       1.65000       1905.75|       1.80000        2079.00 
  GEOTEXTILES                             |                            |                            | 
0092 616-05688               356.000  TON |      31.33000      11153.48|      21.00000       7476.00|      22.00000        7832.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0094 616-06405               732.000  TON |      27.67000      20254.44|      21.00000      15372.00|      22.00000       16104.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0095 621-01004                 6.000  EACH|     652.80000       3916.80|    1425.00000       8550.00|     700.00000        4200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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------------------------------------------+----------------------------+----------------------------+------------------------------- 
0096 621-06545                46.000  TON |     504.90000      23225.40|     480.00000      22080.00|     540.00000       24840.00 
  FERTILIZER                              |                            |                            | 
0098 621-06553             15593.000  LBS |       2.70000      42101.10|       2.53000      39450.29|       2.90000       45219.70 
  SEED MIXTURE, R                         |                            |                            | 
0099 621-06557              7338.000  LBS |       1.58000      11594.04|       1.72000      12621.36|       1.70000       12474.60 
  SEED MIXTURE, T TEMPORARY               |                            |                            | 
0100 621-06565               366.000  TON |     382.50000     139995.00|     367.00000     134322.00|     410.00000      150060.00 
  MULCHING MATERIAL                       |                            |                            | 
0101 621-06567               102.000  MG  |       1.02000        104.04|       2.00000        204.00|       1.10000         112.20 
  WATER                                   |                            |                            | 
0102 621-06574             25475.000  SYS |       2.60000      66235.00|       2.95000      75151.25|       2.80000       71330.00 
  SODDING                                 |                            |                            | 
0104 622-52436                 4.000  EACH|      29.58000        118.32|      25.00000        100.00|      32.00000         128.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0105 622-91786               500.000  EACH|       5.36000       2680.00|       8.72000       4360.00|       5.80000        2900.00 
  SEEDLING                                |                            |                            | 
0109 714-01366               190.000  LFT |     484.70000      92093.00|     528.00000     100320.00|     470.00000       89300.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 10 FT. X 4 FT.                |                            |                            | 
0111 714-04661               100.000  LFT |     697.59000      69759.00|     610.00000      61000.00|     580.00000       58000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 11 FT. X 6 FT.                |                            |                            | 
0113 714-06613                98.000  LFT |     849.35000      83236.30|     771.50000      75607.00|     770.00000       75460.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 14 FT. X 6 FT.                |                            |                            | 
0114 714-26702               312.000  LFT |     269.36000      84040.32|     350.00000     109200.00|     270.00000       84240.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 6 FT. X 3 FT.                 |                            |                            | 
0115 714-26718               130.000  LFT |     568.21000      73867.30|     585.00000      76050.00|     520.00000       67600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 10 FT. X 6 FT.                |                            |                            | 
0116 714-93978               130.000  LFT |     323.56000      42062.80|     229.50000      29835.00|     210.00000       27300.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4 FT. X 2 FT.                 |                            |                            | 
0117 715-05019               766.000  LFT |      88.89000      68089.74|      53.00000      40598.00|      71.00000       54386.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0118 715-05048             62479.000  LFT |       1.90000     118710.10|       2.50000     156197.50|       2.40000      149949.60 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0119 715-05053              9660.000  LFT |       8.50000      82110.00|      10.00000      96600.00|      13.00000      125580.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0120 715-05118                68.000  LFT |      19.93000       1355.24|      20.00000       1360.00|      29.00000        1972.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
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0121 715-05119              3779.000  LFT |      22.04000      83289.16|      22.00000      83138.00|      24.00000       90696.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0123 715-05123               338.000  LFT |      41.83000      14138.54|      32.00000      10816.00|      48.00000       16224.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0124 715-05127               420.000  LFT |      70.31000      29530.20|      67.00000      28140.00|      91.00000       38220.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            | 
0125 715-05128               192.000  LFT |      42.08000       8079.36|      76.00000      14592.00|      90.00000       17280.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0128 715-05152               361.000  LFT |      35.52000      12822.72|      26.00000       9386.00|      34.00000       12274.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0129 715-05168               160.000  LFT |      21.94000       3510.40|      23.00000       3680.00|      31.00000        4960.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0130 715-05169               290.000  LFT |      24.91000       7223.90|      25.00000       7250.00|      33.00000        9570.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0132 715-05173               544.000  LFT |      43.58000      23707.52|      35.00000      19040.00|      48.00000       26112.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            | 
0133 715-05244               108.000  LFT |     101.98000      11013.84|     102.00000      11016.00|     130.00000       14040.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0135 715-05841                 6.000  EACH|       0.10000          0.60|    1650.00000       9900.00|     800.00000        4800.00 
  CONCRETE ANCHOR, 60 IN.                 |                            |                            | 
0136 715-05842                 8.000  EACH|    1239.20000       9913.60|    1380.00000      11040.00|     660.00000        5280.00 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0137 715-06004                 4.000  EACH|    1448.46000       5793.84|    1540.00000       6160.00|     760.00000        3040.00 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0139 715-06492                 4.000  EACH|    1448.46000       5793.84|    1770.00000       7080.00|     770.00000        3080.00 
  CONCRETE ANCHOR, 54 IN.                 |                            |                            | 
0140 715-06802                 2.000  EACH|    1448.46000       2896.92|    1660.00000       3320.00|     810.00000        1620.00 
  CONCRETE ANCHOR, MIN. AREA 18.1 SQ. FT. |                            |                            | 
0141 715-07090                 1.000  EACH|    1448.46000       1448.46|    1320.00000       1320.00|     810.00000         810.00 
  CONCRETE ANCHOR, MIN. AREA 11.6 SFT.    |                            |                            | 
0142 715-07270                24.000  LFT |     110.91000       2661.84|     179.00000       4296.00|     270.00000        6480.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 18.1  |                            |                            | 
  SFT.                                    |                            |                            | 
0144 715-35000               585.000  LFT |       2.52000       1474.20|       4.50000       2632.50|       8.80000        5148.00 
  PIPE, DRAINTILE, CLASS EXTRA QUALITY, 6 |                            |                            | 
  IN.                                     |                            |                            | 
0145 715-35005               785.000  LFT |       4.08000       3202.80|       5.00000       3925.00|       9.90000        7771.50 
  PIPE, DRAINTILE, CLASS EXTRA QUALITY, 8 |                            |                            | 
  IN.                                     |                            |                            | 
0146 715-46000                 5.000  EACH|     147.14000        735.70|     230.00000       1150.00|     270.00000        1350.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
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0147 715-46005                54.000  EACH|     161.49000       8720.46|     255.00000      13770.00|     200.00000       10800.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0148 715-46010                 1.000  EACH|     180.66000        180.66|     300.00000        300.00|     250.00000         250.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0149 715-46020                21.000  EACH|     247.04000       5187.84|     470.00000       9870.00|     440.00000        9240.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0150 715-46040                30.000  EACH|     456.52000      13695.60|     910.00000      27300.00|     850.00000       25500.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0151 716-07635               828.000  LFT |     295.89000     244996.92|     350.00000     289800.00|     300.00000      248400.00 
  PIPE INSTALLATION, TRENCHLESS, 36 IN.   |                            |                            | 
0152 716-07636                60.000  LFT |     459.27000      27556.20|     427.00000      25620.00|     430.00000       25800.00 
  PIPE INSTALLATION, TRENCHLESS, 42 IN.   |                            |                            | 
0153 716-07637               170.000  LFT |     514.30000      87431.00|     438.00000      74460.00|     510.00000       86700.00 
  PIPE INSTALLATION, TRENCHLESS, 48 IN.   |                            |                            | 
0154 716-07726                68.000  LFT |     550.50000      37434.00|     522.00000      35496.00|     520.00000       35360.00 
  PIPE INSTALLATION, TRENCHLESS, 54 IN.   |                            |                            | 
0155 716-07727               132.000  LFT |       0.10000         13.20|      20.00000       2640.00|     690.00000       91080.00 
  PIPE INSTALLATION, TRENCHLESS, 60 IN.   |                            |                            | 
0156 716-07728                54.000  LFT |       0.10000          5.40|      30.00000       1620.00|    1370.00000       73980.00 
  PIPE INSTALLATION, TRENCHLESS, 72 IN.   |                            |                            | 
0157 718-06528               143.000  EACH|     520.00000      74360.00|     600.00000      85800.00|     470.00000       67210.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0158 718-06529                14.000  EACH|     475.00000       6650.00|     650.00000       9100.00|     440.00000        6160.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0159 718-06531                26.000  EACH|     430.00000      11180.00|     575.00000      14950.00|     440.00000       11440.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0160 718-06532              6600.000  LFT |       0.92000       6072.00|       0.90000       5940.00|       0.99000        6534.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0161 718-52610              5713.000  CYS |      31.08000     177560.04|      35.00000     199955.00|      31.00000      177103.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0162 718-99153             33337.000  SYS |       0.80000      26669.60|       1.00000      33337.00|       1.10000       36670.70 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0164 720-45030                 1.000  EACH|    1400.05000       1400.05|    1290.00000       1290.00|    1340.00000        1340.00 
  INLET, E7                               |                            |                            | 
0165 720-45041                 1.000  EACH|    2971.80000       2971.80|    2150.00000       2150.00|    2410.00000        2410.00 
  INLET, H5                               |                            |                            | 
0166 720-45045                 2.000  EACH|    1680.23000       3360.46|    3379.89000       6759.78|    1810.00000        3620.00 
  INLET, J10                              |                            |                            | 
0168 720-45065                43.000  EACH|    3479.02000     149597.86|    3250.00000     139750.00|    3700.00000      159100.00 
  INLET, N12                              |                            |                            | 
0171 721-43035                13.000  EACH|    2575.12000      33476.56|    3360.00000      43680.00|    5130.00000       66690.00 
  AUTOMATIC DRAINAGE GATE, 36 IN.         |                            |                            | 
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0172 721-43040                 2.000  EACH|    4315.22000       8630.44|    5340.00000      10680.00|    7450.00000       14900.00 
  AUTOMATIC DRAINAGE GATE, 42 IN.         |                            |                            | 
0173 721-43045                 6.000  EACH|    5298.33000      31789.98|    6210.00000      37260.00|    8730.00000       52380.00 
  AUTOMATIC DRAINAGE GATE, 48 IN.         |                            |                            | 
0174 721-43050                 2.000  EACH|    7264.54000      14529.08|    8700.00000      17400.00|   11700.00000       23400.00 
  AUTOMATIC DRAINAGE GATE, 54 IN.         |                            |                            | 
0177 723-06660               542.000  SYS |       0.10000         54.20|      88.00000      47696.00|      57.00000       30894.00 
  WINGWALL                                |                            |                            | 
0178 723-06912               216.200  LFT |       0.10000         21.62|     825.00000     178365.00|    1950.00000      421590.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                            |                            | 
  X 96 IN.                                |                            |                            | 
0179 801-04308                13.000  EACH|     504.90000       6563.70|     495.00000       6435.00|      14.00000         182.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0180 801-06196                76.000  EACH|      63.24000       4806.24|      62.00000       4712.00|      83.00000        6308.00 
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                            |                            | 
  ROUTES                                  |                            |                            | 
0181 801-06203             64655.000  LFT |       0.09000       5818.95|       0.09000       5818.95|       0.10000        6465.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0182 801-06640                51.000  EACH|     172.38000       8791.38|     169.00000       8619.00|     190.00000        9690.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0183 801-06645                12.000  EACH|      51.00000        612.00|      50.00000        600.00|      55.00000         660.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0184 801-06710              1460.000  DAY |      12.24000      17870.40|      12.00000      17520.00|      13.00000       18980.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0185 801-06775                        LUMP|  169275.16000     169275.16|   40000.00000      40000.00|  126210.66000      126210.66 
  MAINTAINING TRAFFIC                     |                            |                            | 
0186 801-07118               204.000  LFT |      15.30000       3121.20|      15.00000       3060.00|      16.00000        3264.00 
  BARRICADE, III-A                        |                            |                            | 
0187 801-07119               180.000  LFT |      20.40000       3672.00|      20.00000       3600.00|      22.00000        3960.00 
  BARRICADE, III-B                        |                            |                            | 
0188 801-99049                 1.000  EACH|    5610.00000       5610.00|    5500.00000       5500.00|    9320.00000        9320.00 
  CHANGEABLE MESSAGE SIGN, OVERHEAD       |                            |                            | 
  RELOCATE                                |                            |                            | 
0189 802-02475                 1.000  EACH|     428.40000        428.40|     420.00000        420.00|     550.00000         550.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            | 
0190 802-04893                 6.000  EACH|      40.80000        244.80|      40.00000        240.00|     270.00000        1620.00 
  REFERENCE POST                          |                            |                            | 
0191 802-05701               545.500  LFT |       5.81000       3169.36|       5.70000       3109.35|       8.80000        4800.40 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0192 802-05702               380.000  LFT |       3.37000       1280.60|       3.30000       1254.00|       8.00000        3040.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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0193 802-07048                 1.000  EACH|    2907.00000       2907.00|    2850.00000       2850.00|    2960.00000        2960.00 
  TRAFFIC SIGN SUPPORT FOUNDATION, II     |                            |                            | 
0194 802-07060                 2.000  EACH|     163.20000        326.40|     160.00000        320.00|      31.00000          62.00 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0195 802-07137                 2.000  EACH|     244.80000        489.60|     240.00000        480.00|     460.00000         920.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION,VIII                         |                            |                            | 
0196 802-76025                68.200  SFT |      10.00000        682.00|       9.80000        668.36|      15.00000        1023.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0197 802-76035               474.480  SFT |      10.40000       4934.59|      10.20000       4839.70|      16.00000        7591.68 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0198 802-76095               381.000  LBS |       3.16000       1203.96|       3.10000       1181.10|       2.60000         990.60 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0199 804-06771                32.000  EACH|      18.36000        587.52|      24.25000        776.00|      55.00000        1760.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0200 805-01842                 1.000  EACH|     663.00000        663.00|     650.00000        650.00|     700.00000         700.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0201 805-01844               370.000  LFT |      11.73000       4340.10|      11.50000       4255.00|      11.00000        4070.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0202 805-02426               700.000  LFT |       2.86000       2002.00|       2.80000       1960.00|       5.30000        3710.00 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                            |                            | 
  IN CONDUIT, 4 1C                        |                            |                            | 
0203 805-02437                 1.000  EACH|    1224.00000       1224.00|    1200.00000       1200.00|    1970.00000        1970.00 
  CONTROLLER, RELOCATE AND REWIRE         |                            |                            | 
0204 805-05594               200.000  LFT |       2.55000        510.00|       2.50000        500.00|       3.50000         700.00 
  COMMUNICATION CABLE, VOICE GRADE 3-PAIR |                            |                            | 
  IN DUCT                                 |                            |                            | 
0205 805-78510              1110.000  LFT |       1.12000       1243.20|       1.10000       1221.00|       0.88000         976.80 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0206 805-78746               142.000  LFT |      28.56000       4055.52|      28.00000       3976.00|      20.00000        2840.00 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0207 805-78925                 1.000  EACH|     561.00000        561.00|     550.00000        550.00|     710.00000         710.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0208 805-86925                 2.000  EACH|      14.69000         29.38|      14.40000         28.80|      33.00000          66.00 
  MULTIPLE COMPRESSION FITTING,           |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0209 807-02194                 1.000  EACH|    2193.00000       2193.00|    2150.00000       2150.00|    2850.00000        2850.00 
  SERVICE POINT, II, MODIFIED             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20,739,817.08                                                ROUTE : 62 
     CALL ORDER   : 110                     CONTRACT ID : R -25272-A                   COUNTIES : VANDERBURGH     WARRICK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0999231     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0210 807-86910                 1.000  EACH|      25.81000         25.81|      26.30000         26.30|      30.00000          30.00 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0211 807-86915                 2.000  EACH|      31.11000         62.22|      30.50000         61.00|      37.00000          74.00 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0212 808-03002              7963.000  LFT |       0.41000       3264.83|       0.40000       3185.20|       0.44000        3503.72 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0213 808-03631             35860.000  LFT |       0.41000      14702.60|       0.40000      14344.00|       0.44000       15778.40 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0214 808-03632             32521.000  LFT |       0.41000      13333.61|       0.40000      13008.40|       0.44000       14309.24 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0216 808-06694              1936.000  LFT |       0.20000        387.20|       0.20000        387.20|       0.22000         425.92 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                            |                            | 
0217 808-06703             10177.000  LFT |       0.27000       2747.79|       0.26000       2646.02|       0.29000        2951.33 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0218 808-74807                19.000  EACH|     131.58000       2500.02|     129.00000       2451.00|     140.00000        2660.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0219 808-74808                18.000  EACH|     139.74000       2515.32|     137.00000       2466.00|     150.00000        2700.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0220 808-75060               731.000  LFT |       1.38000       1008.78|       1.35000        986.85|       1.50000        1096.50 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 12 IN.          |                            |                            | 
0221 808-75245              9677.000  LFT |       0.27000       2612.79|       0.26000       2516.02|       0.29000        2806.33 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0222 808-75278               238.000  LFT |       1.43000        340.34|       1.40000        333.20|       1.50000         357.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0223 808-75297               257.000  LFT |       2.81000        722.17|       2.75000        706.75|       3.00000         771.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0224 808-75340                 1.000  EACH|     357.00000        357.00|     350.00000        350.00|     380.00000         380.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0225 808-75996               211.000  EACH|       6.12000       1291.32|       6.00000       1266.00|      11.00000        2321.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0226 808-75998               420.000  EACH|      17.34000       7282.80|      17.00000       7140.00|      22.00000        9240.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0228 202-01261                12.000  EACH|     765.00000       9180.00|     150.00000       1800.00|     150.00000        1800.00 
  TESTING FOR ASBESTOS                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20,739,817.08                                                ROUTE : 62 
     CALL ORDER   : 110                     CONTRACT ID : R -25272-A                   COUNTIES : VANDERBURGH     WARRICK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0999231     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0229 714-06278               246.000  LFT |     418.80000     103024.80|     465.00000     114390.00|     400.00000       98400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 9 FT. X 4 FT.                 |                            |                            | 
0230 808-06711              1281.000  LFT |       0.10000        128.10|       0.10000        128.10|       0.10000         128.10 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0231 808-06713              3636.000  LFT |       0.10000        363.60|       0.10000        363.60|       0.10000         363.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0232 808-06714              2436.000  LFT |       0.10000        243.60|       0.10000        243.60|       0.10000         243.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0233 808-75008              2677.000  LFT |       0.20000        535.40|       0.20000        535.40|       0.20000         535.40 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                            |                            | 
0234 211-02050               677.000  CYS |       9.72000       6580.44|      14.95000      10121.15|      23.00000       15571.00 
  B BORROW                                |                            |                            | 
0235 213-52830               300.000  CYS |      61.56000      18468.00|      80.00000      24000.00|     140.00000       42000.00 
  FLOWABLE MORTAR                         |                            |                            | 
0236 616-06406               100.000  SYS |      21.10000       2110.00|      30.00000       3000.00|       1.10000         110.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0237 702-04878              7000.000  LBS |       2.16000      15120.00|       2.75000      19250.00|       2.50000       17500.00 
  GRATES, BASINS, AND FITTINGS, DUCTILE   |                            |                            | 
  IRON                                    |                            |                            | 
0238 708-01112               500.000  CYS |      71.77000      35885.00|     150.00000      75000.00|     150.00000       75000.00 
  GROUT, NON-SHRINK                       |                            |                            | 
0239 732-90573               430.000  LFT |       4.62000       1986.60|       9.00000       3870.00|       7.10000        3053.00 
  WATER SERVICE LINE, 0.75 IN             |                            |                            | 
0240 715-01902               216.000  LFT |       9.63000       2080.08|      21.00000       4536.00|       8.20000        1771.20 
  WATER SERVICE LINE, 2 IN. CASING        |                            |                            | 
0241 715-06696              1415.000  LFT |      20.74000      29347.10|      14.00000      19810.00|      25.00000       35375.00 
  PIPE, PVC, 10 IN.                       |                            |                            | 
0242 715-90714              3065.000  LFT |      23.99000      73529.35|      16.50000      50572.50|      27.00000       82755.00 
  PIPE, PVC, 12 IN.                       |                            |                            | 
0243 715-91361              3796.000  LFT |      18.68000      70909.28|      10.10000      38339.60|      18.00000       68328.00 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0244 715-04612              1805.000  LFT |      31.46000      56785.30|      31.60000      57038.00|      39.00000       70395.00 
  PIPE , PVC, 14 IN.                      |                            |                            | 
0245 716-07631               427.000  LFT |       0.10000         42.70|     125.00000      53375.00|     220.00000       93940.00 
  PIPE INSTALLATION, TRENCHLESS, 15 IN.   |                            |                            | 
0246 720-03280                 1.000  EACH|    3725.97000       3725.97|    4270.00000       4270.00|    4910.00000        4910.00 
  MANHOLE, J, MODIFIED AND LEAK DETECTION |                            |                            | 
  VALVE                                   |                            |                            | 
0247 732-02433                16.000  EACH|    1494.32000      23909.12|    1450.00000      23200.00|    1380.00000       22080.00 
  VALVE WITH BOX, RESTRAINED, GATE,       |                            |                            | 
  DUCTILE IRON, 12 IN.                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20,739,817.08                                                ROUTE : 62 
     CALL ORDER   : 110                     CONTRACT ID : R -25272-A                   COUNTIES : VANDERBURGH     WARRICK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0999231     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0248 732-02531                 6.000  EACH|     629.19000       3775.14|     590.00000       3540.00|     590.00000        3540.00 
  VALVE WITH BOX, RESTRAINED, GATE,       |                            |                            | 
  DUCTILE IRON 6 IN.                      |                            |                            | 
0249 732-04926                 3.000  EACH|    1440.25000       4320.75|    1225.00000       3675.00|     960.00000        2880.00 
  VALVE WITH BOX RESTRAINED, GATE,        |                            |                            | 
  DUCTILE IRON, 10 IN.                    |                            |                            | 
0250 732-04926                 2.000  EACH|    1533.65000       3067.30|    3700.00000       7400.00|    3600.00000        7200.00 
  VALVE WITH BOX RESTRAINED, GATE,        |                            |                            | 
  DUCTILE IRON, 14 IN.                    |                            |                            | 
0251 732-04445                        LUMP|    1297.70000       1297.70|   43300.00000      43300.00|    8950.00000        8950.00 
  WATER TAP                               |                            |                            | 
0252 732-90578                 2.000  EACH|     645.90000       1291.80|     690.00000       1380.00|     670.00000        1340.00 
  WATER METER, RELOCATE                   |                            |                            | 
0253 732-91742                 4.000  EACH|    1736.17000       6944.68|    2300.00000       9200.00|    2710.00000       10840.00 
  FIRE HYDRANT                            |                            |                            | 
0254 732-98139                 6.000  EACH|     688.18000       4129.08|     690.00000       4140.00|     460.00000        2760.00 
  METER, RESET                            |                            |                            | 
0255 606-07485             62703.000  LFT |       0.22000      13794.66|       0.18000      11286.54|       0.18000       11286.54 
  MILLED PCCP SHOULDER CORRUGATIONS       |                            |                            | 
0256 503-05240             49524.000  LFT |       5.98000     296153.52|      10.00000     495240.00|      13.00000      643812.00 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0257 715-46030                12.000  EACH|     415.67000       4988.04|     770.00000       9240.00|     500.00000        6000.00 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0258 716-07634               180.000  LFT |     320.50000      57690.00|     310.00000      55800.00|     300.00000       54000.00 
  PIPE INSTALLATION, TRENCHLESS, 30 IN.   |                            |                            | 
0259 721-43030                 6.000  EACH|    2368.67000      14212.02|    3130.00000      18780.00|    4760.00000       28560.00 
  AUTOMATIC DRAINAGE GATE, 30 IN.         |                            |                            | 
0260 715-04381                 4.000  LFT |     544.16000       2176.64|    1120.00000       4480.00|     680.00000        2720.00 
  PIPE END SECTION, 42 IN.                |                            |                            | 
0261 715-02246                10.000  EACH|     642.47000       6424.70|    1340.00000      13400.00|     770.00000        7700.00 
  PIPE END SECTION, 48 IN.                |                            |                            | 
     SECTION TOTALS                       |             $ 14,034,161.65|             $ 16,675,000.00|                $ 16,890,000.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $ 14,034,161.65|             $ 16,675,000.00|                $ 16,890,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,736,793.66                                                ROUTE : 46 
     CALL ORDER   : 120                     CONTRACT ID : R -25996-A                   COUNTIES : BARTHOLOMEW     DECATUR 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/05/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0628007 
                                                                                                  0628007 
                                                                                                  0628007 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                           REJECTED             $ 17,394,285.71     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                       AWARD                $ 17,618,600.00     101.2895% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 22,111,822.33     127.1211% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0918397     
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ROAD REHABILITATION                                                  
                                          |                            |                            | 
0001 105-06657               280.000  MOS |      60.00000      16800.00|      63.00000      17640.00|     110.00000       30800.00 
  PHONE, CELLULAR                         |                            |                            | 
0002 105-06845                        LUMP|  350000.00000     350000.00|  310000.00000     310000.00|  450000.00000      450000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0004 105-07040                30.000  MOS |     950.00000      28500.00|    1200.00000      36000.00|    2600.00000       78000.00 
  FIELD OFFICE, C                         |                            |                            | 
0005 110-01001                        LUMP|  825500.00000     825500.00|  875000.00000     875000.00| 1100000.00000     1100000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|  120000.00000     120000.00|  260000.00000     260000.00|  330000.00000      330000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240             11116.300  m2  |       5.50000      61139.65|       1.10000      12227.93|      10.00000      111163.00 
  PAVEMENT, REMOVE                        |                            |                            | 
0008 202-02241              1642.000  m   |       5.00000       8210.00|       4.90000       8045.80|       5.20000        8538.40 
  GUARDRAIL, REMOVE                       |                            |                            | 
0009 202-03000                        LUMP|    6500.00000       6500.00|    6800.00000       6800.00|   12000.00000       12000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 11                                  |                            |                            | 
0010 202-03000                        LUMP|    8000.00000       8000.00|    3900.00000       3900.00|   14000.00000       14000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 3                                   |                            |                            | 
0011 202-03000                        LUMP|    5000.00000       5000.00|    6870.00000       6870.00|   11000.00000       11000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 35                                  |                            |                            | 
0012 202-03000                        LUMP|   18000.00000      18000.00|    8700.00000       8700.00|   24000.00000       24000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 38                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,736,793.66                                                ROUTE : 46 
     CALL ORDER   : 120                     CONTRACT ID : R -25996-A                   COUNTIES : BARTHOLOMEW     DECATUR 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0918397     
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0013 202-03000                        LUMP|    5000.00000       5000.00|    5700.00000       5700.00|   11000.00000       11000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 48                                  |                            |                            | 
0014 202-03000                        LUMP|    5000.00000       5000.00|    7700.00000       7700.00|   11000.00000       11000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 5                                   |                            |                            | 
0015 202-03000                        LUMP|   20000.00000      20000.00|    8600.00000       8600.00|   27000.00000       27000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 51                                  |                            |                            | 
0016 202-03000                        LUMP|    2000.00000       2000.00|    3200.00000       3200.00|    7400.00000        7400.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 58                                  |                            |                            | 
0017 202-03000                        LUMP|   10000.00000      10000.00|    6450.00000       6450.00|   16000.00000       16000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 6                                   |                            |                            | 
0018 202-03000                        LUMP|    4000.00000       4000.00|    4760.00000       4760.00|    9500.00000        9500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 70                                  |                            |                            | 
0019 202-51133               213.800  m   |      20.00000       4276.00|       4.20000        897.96|      35.00000        7483.00 
  RAILING, REMOVE                         |                            |                            | 
0020 202-51328                        LUMP|   16500.00000      16500.00|   35000.00000      35000.00|    6700.00000        6700.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0021 202-51328                        LUMP|   20900.00000      20900.00|   21000.00000      21000.00|   23000.00000       23000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0022 202-60820             94200.000  m2  |       0.70000      65940.00|       0.15000      14130.00|       1.30000      122460.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0023 203-02000            181748.000  m3  |      12.00000    2180976.00|      11.30000    2053752.40|      14.00000     2544472.00 
  EXCAVATION, COMMON                      |                            |                            | 
0024 203-02010             68400.000  m3  |      13.00000     889200.00|      12.20000     834480.00|      19.00000     1299600.00 
  EXCAVATION, ROCK                        |                            |                            | 
0025 203-02070             20000.000  m3  |      11.00000     220000.00|       5.75000     115000.00|       1.00000       20000.00 
  BORROW                                  |                            |                            | 
0026 205-06932              6008.000  m   |      11.78000      70774.24|       5.80000      34846.40|      12.00000       72096.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0027 205-06935                 1.000  EACH|    4800.00000       4800.00|     300.00000        300.00|    6400.00000        6400.00 
  TEMPORARY SEDIMENT BASIN                |                            |                            | 
0028 205-06936             10980.000  Mg  |      20.00000     219600.00|      20.00000     219600.00|      29.00000      318420.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0029 206-51215               388.000  m3  |      80.00000      31040.00|      95.00000      36860.00|     150.00000       58200.00 
  EXCAVATION, X                           |                            |                            | 
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------------------------------------------+----------------------------+----------------------------+------------------------------- 
0030 206-51230              4797.000  m3  |      16.00000      76752.00|      26.00000     124722.00|      92.00000      441324.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0031 207-07498             33600.000  m2  |       3.50000     117600.00|       4.20000     141120.00|       3.90000      131040.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0032 211-06467                 5.000  m3  |      84.00000        420.00|     200.00000       1000.00|      54.00000         270.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0033 211-07454             16047.000  m3  |      12.50000     200587.50|      15.95000     255949.65|      20.00000      320940.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0034 213-52830               290.000  m3  |      68.00000      19720.00|      65.00000      18850.00|      86.00000       24940.00 
  FLOWABLE MORTAR                         |                            |                            | 
0035 301-07448             75201.000  Mg  |      14.00000    1052814.00|      12.00000     902412.00|      13.00000      977613.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0036 304-07490              1060.000  Mg  |      75.00000      79500.00|      75.00000      79500.00|      98.00000      103880.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0037 401-06264                        LUMP|   75000.00000      75000.00|    5000.00000       5000.00|   18000.00000       18000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0038 401-07328             16043.000  Mg  |      37.00000     593591.00|      40.20000     644928.60|      55.00000      882365.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0041 401-07397             26846.000  Mg  |      31.00000     832226.00|      36.00000     966456.00|      42.00000     1127532.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0042 401-07412             23463.000  Mg  |      29.00000     680427.00|      39.00000     915057.00|      42.00000      985446.00 
  QC/QA-HMA, 2, 70, BASE, 25.0 mm         |                            |                            | 
0043 401-07430             10687.000  Mg  |      34.00000     363358.00|      39.50000     422136.50|      43.00000      459541.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0044 402-07433               700.000  Mg  |      44.00000      30800.00|      35.00000      24500.00|      55.00000       38500.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0045 402-07438              1225.000  Mg  |      37.00000      45325.00|      30.00000      36750.00|      41.00000       50225.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0046 404-05514              1575.000  m2  |       5.00000       7875.00|       5.50000       8662.50|       4.60000        7245.00 
  SEAL COAT, 5                            |                            |                            | 
0047 405-05517               144.700  Mg  |     225.00000      32557.50|     125.00000      18087.50|     390.00000       56433.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0048 406-05520               151.000  Mg  |     200.00000      30200.00|     110.00000      16610.00|     190.00000       28690.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0050 601-01522                 8.000  EACH|    1250.00000      10000.00|    1175.00000       9400.00|    1200.00000        9600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0051 601-01700                 3.000  EACH|    1515.00000       4545.00|    1518.00000       4554.00|    1600.00000        4800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0052 601-01839                 3.000  EACH|    1515.00000       4545.00|    1515.00000       4545.00|    1600.00000        4800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 6                               |                            |                            | 
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0053 601-01846                13.000  EACH|    1500.00000      19500.00|    1407.00000      18291.00|    1500.00000       19500.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0054 601-02636               609.600  m   |      50.00000      30480.00|      48.50000      29565.60|      51.00000       31089.60 
  GUARDRAIL, W BEAM, NESTED               |                            |                            | 
0055 601-04746                 6.000  EACH|    6800.00000      40800.00|    6703.00000      40218.00|    7000.00000       42000.00 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0056 601-94689                46.000  EACH|    1800.00000      82800.00|    2100.00000      96600.00|    1800.00000       82800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0057 601-99105              4307.630  m   |      29.00000     124921.27|      27.50000     118459.83|      29.00000      124921.27 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0058 602-06639               278.680  m   |      39.00000      10868.52|      95.00000      26474.60|      65.00000       18114.20 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0059 602-06646                80.000  m   |      37.00000       2960.00|      85.00000       6800.00|      97.00000        7760.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0060 602-06729                38.000  EACH|       8.00000        304.00|      10.00000        380.00|      26.00000         988.00 
  BARRIER DELINEATOR                      |                            |                            | 
0061 604-06069               193.500  m2  |      79.00000      15286.50|      51.50000       9965.25|      79.00000       15286.50 
  CURB RAMP, CONCRETE                     |                            |                            | 
0062 604-91531               740.000  m2  |      34.00000      25160.00|      30.25000      22385.00|      34.00000       25160.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0063 605-06140               900.000  m   |      44.00000      39600.00|      45.00000      40500.00|      57.00000       51300.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0064 605-94811                 3.000  EACH|     625.00000       1875.00|     800.00000       2400.00|    1600.00000        4800.00 
  CURB TURNOUT                            |                            |                            | 
0065 607-06370               112.000  m   |     250.00000      28000.00|     225.00000      25200.00|     410.00000       45920.00 
  PAVED SIDE DITCH, H                     |                            |                            | 
0066 610-06257               256.000  m2  |      79.00000      20224.00|      84.00000      21504.00|      65.00000       16640.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0068 611-05330               741.000  m2  |      49.00000      36309.00|      36.00000      26676.00|      46.00000       34086.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0069 611-06497               129.000  EACH|     180.00000      23220.00|     180.00000      23220.00|     190.00000       24510.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0071 615-06490               639.000  EACH|     112.00000      71568.00|     110.00000      70290.00|     110.00000       70290.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0072 615-06505               169.000  EACH|     410.00000      69290.00|     388.00000      65572.00|     400.00000       67600.00 
  MONUMENT, B                             |                            |                            | 
0073 615-06510                27.000  EACH|     375.00000      10125.00|     345.00000       9315.00|     360.00000        9720.00 
  MONUMENT, C                             |                            |                            | 
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0074 616-02320             30886.000  m2  |       1.20000      37063.20|       2.50000      77215.00|       2.30000       71037.80 
  GEOTEXTILES                             |                            |                            | 
0075 616-05688              1264.600  Mg  |      22.00000      27821.20|      27.00000      34144.20|      31.00000       39202.60 
  RIPRAP, CLASS 1                         |                            |                            | 
0076 616-05689              1836.200  Mg  |      24.00000      44068.80|      27.20000      49944.64|      33.00000       60594.60 
  RIPRAP, CLASS 2                         |                            |                            | 
0077 616-06405             13836.200  Mg  |      18.00000     249051.60|      23.10000     319616.22|      21.00000      290560.20 
  RIPRAP, REVETMENT                       |                            |                            | 
0078 621-01004                13.000  EACH|     650.00000       8450.00|     350.00000       4550.00|     630.00000        8190.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0079 621-02770               900.000  m2  |       1.75000       1575.00|       1.75000       1575.00|       1.70000        1530.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0080 621-06545                43.000  Mg  |     575.00000      24725.00|     315.00000      13545.00|     560.00000       24080.00 
  FERTILIZER                              |                            |                            | 
0081 621-06548               121.000  kg  |      60.00000       7260.00|      97.00000      11737.00|      58.00000        7018.00 
  SEED MIXTURE, CV                        |                            |                            | 
0082 621-06553              8930.000  kg  |       6.00000      53580.00|       5.50000      49115.00|       5.90000       52687.00 
  SEED MIXTURE, R                         |                            |                            | 
0083 621-06557               180.000  kg  |       6.00000       1080.00|       3.98000        716.40|       5.80000        1044.00 
  SEED MIXTURE, T                         |                            |                            | 
0084 621-06565               220.500  Mg  |     435.00000      95917.50|     342.50000      75521.25|     430.00000       94815.00 
  MULCHING MATERIAL                       |                            |                            | 
0085 621-06567              7700.000  kL  |       0.50000       3850.00|       0.10000        770.00|       0.58000        4466.00 
  WATER                                   |                            |                            | 
0086 621-06574             44126.000  m2  |       3.30000     145615.80|       3.32000     146498.32|       3.20000      141203.20 
  SODDING                                 |                            |                            | 
0087 621-06575              2501.000  m2  |       3.30000       8253.30|       3.35000       8378.35|       3.20000        8003.20 
  SODDING, NURSERY                        |                            |                            | 
0088 621-52448                40.000  EACH|      25.00000       1000.00|      30.00000       1200.00|      26.00000        1040.00 
  SIGN, DO NOT SPRAY                      |                            |                            | 
0089 622-52436                 8.000  EACH|      25.00000        200.00|      31.00000        248.00|      26.00000         208.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0090 622-91786               285.000  EACH|      10.00000       2850.00|      10.05000       2864.25|      10.00000        2850.00 
  SEEDLING                                |                            |                            | 
0091 702-51005                10.880  m3  |     800.00000       8704.00|    1400.00000      15232.00|    1100.00000       11968.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0092 702-51863              1948.000  EACH|      12.95000      25226.60|       4.50000       8766.00|      12.00000       23376.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0093 703-51030              3405.000  kg  |       1.25000       4256.25|       1.10000       3745.50|       2.20000        7491.00 
  REINFORCING STEEL                       |                            |                            | 
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0094 703-51032              8644.000  kg  |       1.75000      15127.00|       1.15000       9940.60|       2.30000       19881.20 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0095 703-90512                30.000  EACH|      16.00000        480.00|      14.00000        420.00|       8.60000         258.00 
  THREADED BAR SPLICE                     |                            |                            | 
0096 703-97703                16.000  EACH|      20.00000        320.00|      13.80000        220.80|      11.00000         176.00 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0097 704-51002                11.680  m3  |    1000.00000      11680.00|    2118.00000      24738.24|    1100.00000       12848.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0098 706-05732                 8.000  EACH|    1195.00000       9560.00|    1450.00000      11600.00|    1200.00000        9600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0099 706-51025               193.180  m   |     140.00000      27045.20|     175.00000      33806.50|     140.00000       27045.20 
  CONCRETE, C, RAILING                    |                            |                            | 
0100 709-51821                        LUMP|    5200.00000       5200.00|    3100.00000       3100.00|    1400.00000        1400.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0101 709-51821                        LUMP|    1400.00000       1400.00|    1520.00000       1520.00|    1500.00000        1500.00 
  SURFACE SEAL , STR. NO.1                |                            |                            | 
0102 714-01366                22.450  m   |    2100.00000      47145.00|    1900.00000      42655.00|    1700.00000       38165.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3000 mm x 1200 mm             |                            |                            | 
0103 714-01634                73.530  m   |    1500.00000     110295.00|    1005.00000      73897.65|    1500.00000      110295.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2100 mm x 1200 mm             |                            |                            | 
0104 714-04875                27.350  m   |    2200.00000      60170.00|    2105.00000      57571.75|    2100.00000       57435.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, , 3000 mm X 1920 mm           |                            |                            | 
0105 714-06172                37.670  m   |    2900.00000     109243.00|    2200.00000      82874.00|    2900.00000      109243.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4200 mm X 1200 mm             |                            |                            | 
0106 714-06277                78.190  m   |    3500.00000     273665.00|    2615.00000     204466.85|    2800.00000      218932.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4200 mm X 2400 mm             |                            |                            | 
0107 714-06677                16.370  m   |    3800.00000      62206.00|    3235.00000      52956.95|    4200.00000       68754.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 5400 mm X 1800 mm             |                            |                            | 
0108 714-07162                33.310  m   |    2500.00000      83275.00|    2710.00000      90270.10|    2600.00000       86606.00 
  CULVERT, PRECAST REINFORCED CONCRETE    |                            |                            | 
  BOX, 4500 mm X 900 mm                   |                            |                            | 
0109 714-07163                25.280  m   |    3300.00000      83424.00|    2850.00000      72048.00|    3200.00000       80896.00 
  CULVERT, PRECAST REINFORCED CONCRETE    |                            |                            | 
  BOX, 5100 mm X 1200 mm                  |                            |                            | 
0110 714-07164                28.480  m   |    2300.00000      65504.00|    1930.00000      54966.40|    2400.00000       68352.00 
  CULVERT, PRECAST REINFORCED CONCRETE    |                            |                            | 
  BOX, 3300 mm X 1500 mm                  |                            |                            | 
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0113 714-07738                27.360  m   |    3600.00000      98496.00|    3225.00000      88236.00|    3700.00000      101232.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 5100 mm X 1800 mm             |                            |                            | 
0114 714-26702                87.260  m   |    1400.00000     122164.00|     840.00000      73298.40|    1200.00000      104712.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 900 mm              |                            |                            | 
0115 714-26703                26.400  m   |    1600.00000      42240.00|    1230.00000      32472.00|    1400.00000       36960.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1200 mm             |                            |                            | 
0116 714-26707                 5.900  m   |    1900.00000      11210.00|    1490.00000       8791.00|    1600.00000        9440.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1800 mm             |                            |                            | 
0117 714-26708                40.190  m   |    1600.00000      64304.00|    1380.00000      55462.20|    1700.00000       68323.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 1200 mm             |                            |                            | 
0118 714-26724                30.550  m   |    2500.00000      76375.00|    1900.00000      58045.00|    2600.00000       79430.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 1200 mm             |                            |                            | 
0119 714-26725                17.280  m   |    2900.00000      50112.00|    2670.00000      46137.60|    3000.00000       51840.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 1800 mm             |                            |                            | 
0120 714-93641                11.880  m   |    1350.00000      16038.00|    1070.00000      12711.60|    1100.00000       13068.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1200 mm x 900 mm              |                            |                            | 
0121 714-93978                20.040  m   |    1000.00000      20040.00|     640.00000      12825.60|     860.00000       17234.40 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1200 mm x 600 mm              |                            |                            | 
0123 714-99346                17.570  m   |     985.00000      17306.45|     645.00000      11332.65|     700.00000       12299.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 900 mm x 600 mm               |                            |                            | 
0124 714-99348                21.840  m   |    1295.00000      28282.80|    1145.00000      25006.80|    1200.00000       26208.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1500 mm x 900 mm              |                            |                            | 
0125 715-02246                 2.000  EACH|     995.00000       1990.00|     865.00000       1730.00|    2000.00000        4000.00 
  PIPE END SECTION, 1200 mm               |                            |                            | 
0126 715-04612                20.020  m   |     255.00000       5105.10|     180.00000       3603.60|     630.00000       12612.60 
  PIPE , TYPE 1, DEFORMED, 1245 mm X 838  |                            |                            | 
  mm, CMPA                                |                            |                            | 
0127 715-04612                21.770  m   |     265.00000       5769.05|     190.00000       4136.30|     600.00000       13062.00 
  PIPE , TYPE 1, DEFORMED, 1448 mm X 965  |                            |                            | 
  mm CMPA                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,736,793.66                                                ROUTE : 46 
     CALL ORDER   : 120                     CONTRACT ID : R -25996-A                   COUNTIES : BARTHOLOMEW     DECATUR 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0918397     
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0128 715-04612                12.600  m   |     275.00000       3465.00|     240.00000       3024.00|    1000.00000       12600.00 
  PIPE , TYPE 3, DEFORMED, 1956 mm X 1321 |                            |                            | 
  mm, CMPA                                |                            |                            | 
0129 715-04629                 2.000  EACH|     695.00000       1390.00|     610.00000       1220.00|    1800.00000        3600.00 
  PIPE END SECTION, 1245 mm X 838 mm      |                            |                            | 
0130 715-04629                 2.000  EACH|     795.00000       1590.00|     640.00000       1280.00|    1800.00000        3600.00 
  PIPE END SECTION, 1448 mm X 965 mm      |                            |                            | 
0131 715-04629                 2.000  EACH|    1495.00000       2990.00|    1215.00000       2430.00|    2400.00000        4800.00 
  PIPE END SECTION, 1956 mm X 1321 mm     |                            |                            | 
0132 715-05019                41.330  m   |     295.00000      12192.35|     168.50000       6964.11|     390.00000       16118.70 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0133 715-05048             26010.000  m   |       5.90000     153459.00|       7.80000     202878.00|      11.00000      286110.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0134 715-05053              1752.000  m   |      18.00000      31536.00|      30.00000      52560.00|      36.00000       63072.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0135 715-05121                83.230  m   |     175.00000      14565.25|     135.00000      11236.05|     140.00000       11652.20 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0136 715-05123               125.140  m   |     185.00000      23150.90|     145.00000      18145.30|     170.00000       21273.80 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0137 715-05125                72.640  m   |     235.00000      17070.40|     185.00000      13438.40|     210.00000       15254.40 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0138 715-05128                21.800  m   |     255.00000       5559.00|     129.00000       2812.20|     660.00000       14388.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
0139 715-05151               685.600  m   |      95.00000      65132.00|     120.00000      82272.00|     100.00000       68560.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0140 715-05152               160.500  m   |      98.00000      15729.00|     248.00000      39804.00|     150.00000       24075.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0141 715-05169              2007.900  m   |      96.00000     192758.40|      57.50000     115454.25|     110.00000      220869.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0142 715-05171                12.000  m   |     139.00000       1668.00|      80.00000        960.00|     140.00000        1680.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0144 715-46005               367.000  EACH|     125.00000      45875.00|     214.50000      78721.50|     320.00000      117440.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0145 715-46010                 7.000  EACH|     145.00000       1015.00|     245.00000       1715.00|     360.00000        2520.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0146 715-46020                10.000  EACH|     205.00000       2050.00|     285.00000       2850.00|     450.00000        4500.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0147 715-46030                 6.000  EACH|     305.00000       1830.00|     380.00000       2280.00|     730.00000        4380.00 
  PIPE END SECTION, 750 mm                |                            |                            | 
0148 715-46040                 2.000  EACH|     455.00000        910.00|     510.00000       1020.00|     880.00000        1760.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,736,793.66                                                ROUTE : 46 
     CALL ORDER   : 120                     CONTRACT ID : R -25996-A                   COUNTIES : BARTHOLOMEW     DECATUR 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0918397     
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0151 718-06529               290.000  EACH|     325.00000      94250.00|     275.00000      79750.00|     470.00000      136300.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0152 718-52610              5898.500  m3  |      28.00000     165158.00|      41.20000     243018.20|      36.00000      212346.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0153 718-99153             52220.000  m2  |       0.50000      26110.00|       0.80000      41776.00|       1.80000       93996.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0154 720-45030                 1.000  EACH|     950.00000        950.00|    1070.00000       1070.00|    2100.00000        2100.00 
  INLET, E7                               |                            |                            | 
0155 720-45045                 7.000  EACH|    1100.00000       7700.00|    1345.00000       9415.00|    2100.00000       14700.00 
  INLET, J10                              |                            |                            | 
0156 720-45055                 9.000  EACH|    1150.00000      10350.00|    1235.00000      11115.00|    2200.00000       19800.00 
  INLET, M10                              |                            |                            | 
0157 720-45075                 2.000  EACH|    1200.00000       2400.00|    1370.00000       2740.00|    2200.00000        4400.00 
  INLET, R13                              |                            |                            | 
0158 720-45405                 7.000  EACH|    1500.00000      10500.00|    2190.00000      15330.00|    3100.00000       21700.00 
  MANHOLE, B4                             |                            |                            | 
0159 722-51842               615.000  m2  |      81.00000      49815.00|      64.00000      39360.00|      59.00000       36285.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0160 722-51846                 2.000  m3  |     434.50000        869.00|     434.50000        869.00|     434.50000         869.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0161 722-51852                20.000  m2  |      65.00000       1300.00|     100.00000       2000.00|     190.00000        3800.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0162 722-60824               575.000  m2  |       4.00000       2300.00|       5.00000       2875.00|       8.60000        4945.00 
  SURFACE MILLING                         |                            |                            | 
0163 723-06660               838.200  m2  |     825.00000     691515.00|     700.00000     586740.00|     840.00000      704088.00 
  WINGWALL                                |                            |                            | 
0164 723-07623                25.520  m   |    3800.00000      96976.00|    3005.00000      76687.60|    5300.00000      135256.00 
  STRUCTURE, PRECAST THREE-SIDED, 2740 mm |                            |                            | 
  X 2740 mm                               |                            |                            | 
0165 723-07624                40.260  m   |    4800.00000     193248.00|    4600.00000     185196.00|    5900.00000      237534.00 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            | 
  X 2440 mm                               |                            |                            | 
0166 724-03276                30.000  m   |     110.00000       3300.00|     250.00000       7500.00|      40.00000        1200.00 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0167 724-51925                30.000  m   |     225.00000       6750.00|     255.00000       7650.00|     300.00000        9000.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0168 801-01093                 8.000  EACH|    2875.00000      23000.00|    2708.00000      21664.00|    2800.00000       22400.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0169 801-01851                        LUMP|   13500.00000      13500.00|   12600.00000      12600.00|   18000.00000       18000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,736,793.66                                                ROUTE : 46 
     CALL ORDER   : 120                     CONTRACT ID : R -25996-A                   COUNTIES : BARTHOLOMEW     DECATUR 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0918397     
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0170 801-04308                 8.000  EACH|     850.00000       6800.00|     760.00000       6080.00|     790.00000        6320.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0171 801-06203             10639.000  m   |       0.55000       5851.45|       0.50000       5319.50|       0.53000        5638.67 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0172 801-06207             10000.000  m   |       3.00000      30000.00|       2.80000      28000.00|       2.90000       29000.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0173 801-06625                80.000  EACH|      65.00000       5200.00|      65.00000       5200.00|      63.00000        5040.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0174 801-06640                92.000  EACH|     250.00000      23000.00|     242.50000      22310.00|     250.00000       23000.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0175 801-06645                26.000  EACH|      90.00000       2340.00|      85.00000       2210.00|      89.00000        2314.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0176 801-06775                        LUMP|  277500.00000     277500.00|  266150.66000     266150.66|  530000.00000      530000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0177 801-07118               132.000  m   |      45.00000       5940.00|      42.50000       5610.00|      42.00000        5544.00 
  BARRICADE, III-A                        |                            |                            | 
0178 801-07119               264.000  m   |      45.00000      11880.00|      42.50000      11220.00|      44.00000       11616.00 
  BARRICADE, III-B                        |                            |                            | 
0180 802-76025                94.380  m2  |     125.00000      11797.50|     119.40000      11268.97|     100.00000        9438.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0181 802-76035                19.930  m2  |     129.00000       2570.97|     123.50000       2461.36|     110.00000        2192.30 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0182 802-76045                21.530  m2  |     165.00000       3552.45|     154.80000       3332.84|     150.00000        3229.50 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0183 802-76055              1228.000  m   |      20.00000      24560.00|      19.60000      24068.80|      16.00000       19648.00 
  SIGN POST, A                            |                            |                            | 
0184 802-76065               115.310  m   |      21.00000       2421.51|      21.00000       2421.51|      17.00000        1960.27 
  SIGN POST, B                            |                            |                            | 
0185 804-06770               290.000  EACH|      19.00000       5510.00|      18.50000       5365.00|      35.00000       10150.00 
  DELINEATOR POST                         |                            |                            | 
0186 804-76350                20.000  EACH|      25.00000        500.00|      21.75000        435.00|      44.00000         880.00 
  DELINEATOR WITH POST, D3, 75 mm DIA.    |                            |                            | 
0187 805-01815                 2.000  EACH|    3500.00000       7000.00|    1780.00000       3560.00|    1900.00000        3800.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0188 805-01879                 1.000  EACH|     335.00000        335.00|     328.00000        328.00|     420.00000         420.00 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0189 805-06592                 5.000  m   |      80.00000        400.00|      75.00000        375.00|      32.00000         160.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
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     ENGINEER'S ESTIMATE: $  19,736,793.66                                                ROUTE : 46 
     CALL ORDER   : 120                     CONTRACT ID : R -25996-A                   COUNTIES : BARTHOLOMEW     DECATUR 
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          SET-ASIDE : 
  
==================================================================================================================================== 
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0190 805-78010                 1.000  EACH|     625.00000        625.00|     600.00000        600.00|    1100.00000        1100.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            | 
  STATE                                   |                            |                            | 
0191 805-78195                 8.000  EACH|     335.00000       2680.00|     312.00000       2496.00|     220.00000        1760.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                            |                            | 
0192 805-78415                 1.000  EACH|     995.00000        995.00|     935.00000        935.00|    1500.00000        1500.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0193 805-78420                 1.000  EACH|     240.00000        240.00|     230.00000        230.00|     230.00000         230.00 
  DISCONNECT HANGER                       |                            |                            | 
0194 805-78480               100.000  m   |       4.85000        485.00|       4.45000        445.00|       2.60000         260.00 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0195 805-78485                60.000  m   |       6.95000        417.00|       6.50000        390.00|       2.70000         162.00 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0196 805-81032                 2.000  EACH|    2350.00000       4700.00|    2205.00000       4410.00|    2600.00000        5200.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0197 808-06703             45563.000  m   |       0.75000      34172.25|       0.73000      33260.99|       0.76000       34627.88 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0198 808-06705                20.000  m   |       4.00000         80.00|       3.65000         73.00|       3.80000          76.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0199 808-06716              2900.000  m   |       0.82000       2378.00|       0.80000       2320.00|       0.83000        2407.00 
  LINE, REMOVE                            |                            |                            | 
0200 808-75240              1027.000  m   |       0.75000        770.25|       0.73000        749.71|       0.76000         780.52 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0201 808-75245             31912.000  m   |       0.75000      23934.00|       0.73000      23295.76|       0.76000       24253.12 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0202 808-75297               246.000  m   |      10.00000       2460.00|       9.90000       2435.40|      10.00000        2460.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0203 808-75320                62.000  EACH|      49.00000       3038.00|      45.50000       2821.00|      47.00000        2914.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0204 808-75325                31.000  EACH|      55.00000       1705.00|      52.50000       1627.50|      55.00000        1705.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0205 808-75996               853.000  EACH|       7.00000       5971.00|       4.75000       4051.75|       5.00000        4265.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0206 808-75998              1150.000  EACH|      20.00000      23000.00|      18.10000      20815.00|      19.00000       21850.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
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------------------------------------------+----------------------------+----------------------------+------------------------------- 
0207 715-04612                25.280  m   |     375.00000       9480.00|     255.00000       6446.40|    1000.00000       25280.00 
  PIPE , TYPE 1, DEFORMED, 1803 mm X 1194 |                            |                            | 
  MM                                      |                            |                            | 
0208 715-04612                19.200  m   |     295.00000       5664.00|     160.00000       3072.00|     920.00000       17664.00 
  PIPE , TYPE 1, DEFORMED, 889 mm X 610 mm|                            |                            | 
0209 108-01614                        LUMP|   12000.00000      12000.00|    7300.00000       7300.00|   26000.00000       26000.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0210 610-07487              5978.000  Mg  |      59.00000     352702.00|      65.00000     388570.00|      67.00000      400526.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0211 606-07484             33000.000  m   |       0.60000      19800.00|       0.34000      11220.00|       2.70000       89100.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0212 801-09133                 4.000  EACH|   17500.00000      70000.00|   16500.00000      66000.00|   17000.00000       68000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0213 214-07202             10380.000  m2  |       3.75000      38925.00|       3.50000      36330.00|       5.40000       56052.00 
  GEOGRID, I                              |                            |                            | 
0214 207-07499             51900.000  m2  |       5.00000     259500.00|       5.55000     288045.00|       8.30000      430770.00 
  SUBGRADE TREATMENT, TYPE B , AGGREGATE  |                            |                            | 
0215 402-07451              1400.000  Mg  |      55.00000      77000.00|      40.00000      56000.00|      43.00000       60200.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0216 401-07412               800.000  Mg  |      45.00000      36000.00|      39.00000      31200.00|      43.00000       34400.00 
  QC/QA-HMA, 2, 70, BASE, 25.0 mm ,       |                            |                            | 
  VARIABLE DEPTH                          |                            |                            | 
0217 210-07095                        LUMP|    7500.00000       7500.00|   10600.00000      10600.00|   12000.00000       12000.00 
  TEMPORARY SHORING, STR. NO. 57          |                            |                            | 
0218 210-07095                        LUMP|    7500.00000       7500.00|   10050.00000      10050.00|   12000.00000       12000.00 
  TEMPORARY SHORING, STR. NO. 56          |                            |                            | 
0219 401-07320              8640.000  Mg  |      36.00000     311040.00|      37.00000     319680.00|      45.00000      388800.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0220 401-07389             14100.000  Mg  |      30.00000     423000.00|      36.00000     507600.00|      39.00000      549900.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0221 401-07406             24825.000  Mg  |      28.00000     695100.00|      39.00000     968175.00|      42.00000     1042650.00 
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            | 
0222 715-05119               139.100  m   |     110.00000      15301.00|     115.00000      15996.50|     100.00000       13910.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0223 714-07773                23.690  m   |    2700.00000      63963.00|    2700.00000      63963.00|    2700.00000       63963.00 
  CULKVERT, PRECAST BOX, REINFORCED       |                            |                            | 
  CONCRETE, 4800 mm X 900 mm              |                            |                            | 
0224 714-07774                20.950  m   |    2700.00000      56565.00|    2650.00000      55517.50|    2800.00000       58660.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3900 mm X 1500 mm             |                            |                            | 
     SECTION TOTALS                       |             $ 17,394,285.71|             $ 17,618,600.00|                $ 22,111,822.33 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $ 17,394,285.71|             $ 17,618,600.00|                $ 22,111,822.33 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 130 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : P152005 
                                                                                                  0152005 
                                                                                                  0152005 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $  4,599,481.90     100.0000% 
   2   35-0524595     MOHR CONSTRUCTION CO                                                   $  4,976,855.11     108.2046% 
   3   35-1139301     E & B PAVING, INC.                                                     $  5,242,795.07     113.9866% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  5,692,983.00     123.7744% 
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ENHANCEMENT, STREETSCAPE                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|   78300.00000      78300.00|   93346.80000      93346.80|   90000.00000       90000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                21.000  MOS |    1397.17000      29340.57|    2100.00000      44100.00|    2500.00000       52500.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 108-01614                        LUMP|    5602.56000       5602.56|   20000.00000      20000.00|   10400.00000       10400.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  230000.00000     230000.00|  202000.00000     202000.00|  262100.00000      262100.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|   92000.00000      92000.00|   93000.00000      93000.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240             18589.000  m2  |       6.18000     114880.02|       2.53000      47030.17|       9.03000      167858.67 
  PAVEMENT, REMOVE                        |                            |                            | 
0007 202-02278              1919.000  m   |       7.17000      13759.23|       7.00000      13433.00|      10.50000       20149.50 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0008 202-51328                        LUMP|   80468.31000      80468.31|   35367.78000      35367.78|   33054.00000       33054.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-78515                        LUMP|    2418.93000       2418.93|    2396.53000       2396.53|    2239.75000        2239.75 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0010 202-91385                21.000  EACH|     158.13000       3320.73|     428.00000       8988.00|     320.54000        6731.34 
  INLET, REMOVE                           |                            |                            | 
0011 202-96133               212.000  m   |       7.62000       1615.44|      35.00000       7420.00|      52.58000       11146.96 
  PIPE, REMOVE                            |                            |                            | 
0012 203-02000              9933.000  m3  |      21.11000     209685.63|      22.15000     220015.95|      24.39000      242265.87 
  EXCAVATION, COMMON                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0013 205-04931               312.000  EACH|      55.23000      17231.76|      25.00000       7800.00|      93.62000       29209.44 
  SEDIMENT TRAP                           |                            |                            | 
0014 205-06931                89.000  Mg  |      26.15000       2327.35|      40.00000       3560.00|      29.19000        2597.91 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0015 205-06933                63.000  EACH|      54.00000       3402.00|      53.50000       3370.50|      50.00000        3150.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0016 205-06937               638.000  m   |       4.54000       2896.52|       4.49400       2867.17|       4.20000        2679.60 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51220                12.700  m3  |     386.69000       4910.96|     478.15090       6072.52|     446.87000        5675.25 
  EXCAVATION, WET                         |                            |                            | 
0018 206-51230                 9.600  m3  |      34.97000        335.71|      34.10090        327.37|      31.87000         305.95 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0019 206-51817                61.000  m2  |     229.65000      14008.65|     248.35770      15149.82|     232.11000       14158.71 
  SHEET PILING, STEEL , S=32.0 IN3/FT.    |                            |                            | 
0020 207-07498             17772.000  m2  |       5.68000     100944.96|       3.31700      58949.72|      10.16000      180563.52 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0021 211-02050                23.000  m3  |      25.48000        586.04|      35.31000        812.13|      19.74000         454.02 
  B BORROW                                |                            |                            | 
0022 211-07454              5044.000  m3  |      25.05000     126352.20|      37.45000     188897.80|      24.65000      124334.60 
  STRUCTURE BACKFILL                      |                            |                            | 
0023 301-07448              3759.000  Mg  |      18.95000      71233.05|      20.28600      76255.07|      28.50000      107131.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0024 302-06464                25.000  m3  |      31.46000        786.50|      37.45000        936.25|      50.00000        1250.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0025 401-07333              2339.000  Mg  |      58.32000     136410.48|      53.62100     125419.52|      48.00000      112272.00 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0026 401-07402              2558.000  Mg  |      44.28000     113268.24|      47.11800     120527.84|      38.00000       97204.00 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0027 401-07423              6938.000  Mg  |      37.80000     262256.40|      41.19840     285834.50|      33.00000      228954.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
0028 401-07429              3019.000  Mg  |      42.30000     127703.70|      45.68250     137915.47|      36.00000      108684.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0029 402-07432                58.000  Mg  |     103.52000       6004.16|      79.40000       4605.20|      89.00000        5162.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0030 402-07435               173.000  Mg  |      64.02000      11075.46|      79.40000      13736.20|      55.00000        9515.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0031 404-05511              4972.000  m2  |       1.87000       9297.64|       1.46060       7262.10|       2.00000        9944.00 
  SEAL COAT, 2                            |                            |                            | 
0032 405-05518              7635.000  m2  |       1.08000       8245.80|       1.35390      10337.03|       1.00000        7635.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0033 406-05521             69320.000  m2  |       0.11000       7625.20|       0.08170       5663.44|       0.07000        4852.40 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 502-06329               169.000  m2  |      59.10000       9987.90|      64.20000      10849.80|      68.00000       11492.00 
  PCCP, 300 mm                            |                            |                            | 
0035 601-01700                 2.000  EACH|    1744.20000       3488.40|    1728.05000       3456.10|    1615.00000        3230.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0036 601-06234                 1.000  EACH|   16173.00000      16173.00|   16323.25000      16323.25|   15475.00000       15475.00 
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            | 
0037 601-94689                 2.000  EACH|    1971.00000       3942.00|    1952.75000       3905.50|    1825.00000        3650.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0038 601-99105               223.000  m   |      33.48000       7466.04|      33.17000       7396.91|      31.00000        6913.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0039 604-06069              1213.000  m2  |      41.72000      50606.36|      29.00000      35177.00|      64.00000       77632.00 
  CURB RAMP, CONCRETE                     |                            |                            | 
0040 604-06788               287.000  m2  |      62.81000      18026.47|      42.00000      12054.00|      60.00000       17220.00 
  CROSSWALK                               |                            |                            | 
0041 604-91531              3946.700  m2  |      26.61000     105021.69|      29.00000     114454.30|      30.00000      118401.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0042 605-06120              2576.000  m   |      29.31000      75502.56|      39.50000     101752.00|      43.00000      110768.00 
  CURB, CONCRETE                          |                            |                            | 
0043 610-07486               819.000  Mg  |      97.72000      80032.68|      79.40000      65028.60|      80.00000       65520.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0044 611-03671                 8.000  EACH|     702.92000       5623.36|     965.00000       7720.00|     578.00000        4624.00 
  TRASH RECEPTACLE                        |                            |                            | 
0045 611-05330              1731.000  m2  |      33.90000      58680.90|      40.00000      69240.00|      37.50000       64912.50 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0046 611-06497                12.000  EACH|     142.56000       1710.72|     141.24000       1694.88|     132.00000        1584.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0047 611-06498                 1.000  EACH|     183.60000        183.60|     181.90000        181.90|     170.00000         170.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0048 615-06496                 4.000  EACH|      53.23000        212.92|     107.00000        428.00|     125.00000         500.00 
  PARKING BARRIER                         |                            |                            | 
0049 615-06505                 8.000  EACH|     556.20000       4449.60|     551.05000       4408.40|     515.00000        4120.00 
  MONUMENT, B                             |                            |                            | 
0050 615-06527                 2.000  EACH|     648.00000       1296.00|     642.00000       1284.00|     600.00000        1200.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0051 616-02320               318.300  m2  |       3.10000        986.73|       2.00000        636.60|       3.98000        1266.83 
  GEOTEXTILES                             |                            |                            | 
0052 616-05689               354.000  Mg  |      37.34000      13218.36|      30.00000      10620.00|      44.60000       15788.40 
  RIPRAP, CLASS 2                         |                            |                            | 
0053 616-06405               175.890  Mg  |      26.02000       4576.66|      30.00000       5276.70|      29.96000        5269.66 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0054 621-06574               242.000  m2  |       3.43000        830.06|       3.40260        823.43|       3.18000         769.56 
  SODDING                                 |                            |                            | 
0055 621-06575              7503.000  m2  |       3.43000      25735.29|       3.40260      25529.71|       3.18000       23859.54 
  SODDING, NURSERY                        |                            |                            | 
0056 622-03948                 8.000  EACH|     535.68000       4285.44|     530.72000       4245.76|     496.00000        3968.00 
  PLANTER                                 |                            |                            | 
0057 622-05651                72.000  EACH|     853.20000      61430.40|     845.30000      60861.60|     790.00000       56880.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 63 TO 88 mm                        |                            |                            | 
0058 622-05654                23.000  EACH|      20.25000        465.75|      20.06250        461.44|      18.75000         431.25 
  PLANT, PERENNIAL                        |                            |                            | 
0059 701-51195                20.800  m   |     160.19000       3331.95|     161.65560       3362.44|     151.08000        3142.46 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0060 702-51005                37.100  m3  |     590.29000      21899.76|     588.50000      21833.35|     550.00000       20405.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0061 702-51015                 2.200  m3  |    1243.44000       2735.57|    1240.53660       2729.18|    1159.38000        2550.64 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0062 702-51863               136.000  EACH|       6.33000        860.88|       6.32370        860.02|       5.91000         803.76 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0063 703-51030             22844.000  kg  |       1.01000      23072.44|       1.12350      25665.23|       1.05000       23986.20 
  REINFORCING STEEL                       |                            |                            | 
0064 703-51032             11648.000  kg  |       1.22000      14210.56|       1.35890      15828.47|       1.27000       14792.96 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0065 704-51002               237.900  m3  |     464.17000     110426.04|     489.52500     116458.00|     457.50000      108839.25 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0066 706-06349                29.300  m   |     405.98000      11895.21|     456.59040      13378.10|     426.72000       12502.90 
  RAILING, TX                             |                            |                            | 
0067 706-06372                 1.000  EACH|    4592.20000       4592.20|    2140.00000       2140.00|    2000.00000        2000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            | 
0068 706-06372                 2.000  EACH|    1905.71000       3811.42|    2568.00000       5136.00|    2400.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            | 
  , MODIFIED                              |                            |                            | 
0069 706-51132                11.300  m   |      87.42000        987.85|      85.60000        967.28|      80.00000         904.00 
  RAILING, RESET                          |                            |                            | 
0070 707-01065                        LUMP|   34970.64000      34970.64|   38746.84000      38746.84|   36212.00000       36212.00 
  POST-TENSIONING                         |                            |                            | 
0071 708-51813                14.000  m2  |     583.20000       8164.80|     652.91400       9140.80|     610.20000        8542.80 
  PNEUMATICALLY PLACED MORTAR             |                            |                            | 
0072 708-51814                14.000  m2  |      43.20000        604.80|      48.36400        677.10|      45.20000         632.80 
  WELDED STEEL WIRE FABRIC                |                            |                            | 
0073 708-51814               136.000  m2  |      21.70000       2951.20|      32.10000       4365.60|      30.00000        4080.00 
  WELDED STEEL WIRE FABRIC , EPOXY COATED |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0074 709-51821                        LUMP|    2824.32000       2824.32|    2959.62000       2959.62|    2766.00000        2766.00 
  SURFACE SEAL                            |                            |                            | 
0075 712-03812                 8.000  EACH|    1678.34000      13426.72|    1350.00000      10800.00|    1680.00000       13440.00 
  BENCH                                   |                            |                            | 
0076 712-03862                        LUMP|   45927.40000      45927.40|   51496.96000      51496.96|   48128.00000       48128.00 
  PREFABRICATED BRIDGE                    |                            |                            | 
0077 714-04802               102.000  m2  |     111.40000      11362.80|     104.70260      10679.67|     111.40000       11362.80 
  CONCRETE MODULAR BLOCK WALL             |                            |                            | 
0078 715-02246                 2.000  EACH|    1086.65000       2173.30|     856.00000       1712.00|    1933.85000        3867.70 
  PIPE END SECTION, 1200 mm               |                            |                            | 
0079 715-04830                 2.000  EACH|    7300.75000      14601.50|   12305.00000      24610.00|    9455.54000       18911.08 
  GRATED BOX END SECTION , I, 3:1, 1225 mm|                            |                            | 
0080 715-05024               213.000  m   |     188.26000      40099.38|     278.20000      59256.60|     273.35000       58223.55 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0081 715-05048              3158.000  m   |       8.14000      25706.12|       8.00000      25264.00|       8.17000       25800.86 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0082 715-05149                59.000  m   |      84.03000       4957.77|     128.40000       7575.60|     109.12000        6438.08 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0083 715-05151               627.000  m   |      90.75000      56900.25|     133.75000      83861.25|     149.48000       93723.96 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0084 715-05152               170.000  m   |      99.36000      16891.20|     181.90000      30923.00|     182.59000       31040.30 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0085 715-05154               235.000  m   |     129.15000      30350.25|     197.95000      46518.25|     243.40000       57199.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0086 715-05156               313.000  m   |     156.36000      48940.68|     230.05000      72005.65|     283.04000       88591.52 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0087 715-05159               142.000  m   |     264.86000      37610.12|     374.50000      53179.00|     440.50000       62551.00 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0088 715-05161               167.000  m   |     282.70000      47210.90|     401.25000      67008.75|     520.57000       86935.19 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            | 
0089 715-05361               129.000  m   |      68.34000       8815.86|      65.00000       8385.00|     163.18000       21050.22 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10  |                            |                            | 
  m2                                      |                            |                            | 
0090 715-05411               267.000  m   |      89.13000      23797.71|     262.15000      69994.05|     241.80000       64560.60 
  PIPE, SANITARY SEWER, 300 mm            |                            |                            | 
0091 715-05711                15.000  m   |     139.80000       2097.00|     176.55000       2648.25|     416.22000        6243.30 
  PIPE, SANITARY SEWER, 150 mm            |                            |                            | 
0092 715-46000                 2.000  EACH|     176.49000        352.98|     180.00000        360.00|      52.72000         105.44 
  PIPE END SECTION, 300 mm                |                            |                            | 
0093 715-46005                32.000  EACH|     228.84000       7322.88|     175.00000       5600.00|      92.56000        2961.92 
  PIPE END SECTION, 375 mm                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0094 715-46030                 1.000  EACH|     565.68000        565.68|     500.00000        500.00|     222.61000         222.61 
  PIPE END SECTION, 750 mm                |                            |                            | 
0095 715-46045                22.000  EACH|     321.66000       7076.52|     195.00000       4290.00|      66.78000        1469.16 
  PIPE END SECTION, MIN. AREA .11 m2      |                            |                            | 
0096 715-91361                 1.100  m   |     109.02000        119.92|     150.00000        165.00|      47.75000          52.53 
  PIPE, PVC, 150 mm                       |                            |                            | 
0097 718-06532              1000.000  m   |       3.54000       3540.00|       4.00000       4000.00|       3.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0098 718-52610              1445.000  m3  |      38.88000      56181.60|      40.00000      57800.00|      39.90000       57655.50 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0099 718-99153              5697.000  m2  |       1.89000      10767.33|       1.50000       8545.50|       0.97000        5526.09 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0100 720-44000                18.000  EACH|     370.26000       6664.68|     285.00000       5130.00|     377.77000        6799.86 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0101 720-44296                 5.000  EACH|     239.13000       1195.65|     535.00000       2675.00|     284.04000        1420.20 
  CAP INLET                               |                            |                            | 
0102 720-45030                 1.000  EACH|     877.86000        877.86|    1284.00000       1284.00|    1048.62000        1048.62 
  INLET, E7                               |                            |                            | 
0103 720-45045                53.000  EACH|    1037.70000      54998.10|    1337.50000      70887.50|    1200.92000       63648.76 
  INLET, J10                              |                            |                            | 
0104 720-45055                 4.000  EACH|    1150.33000       4601.32|    1364.25000       5457.00|    1200.92000        4803.68 
  INLET, M10                              |                            |                            | 
0105 720-45410                16.000  EACH|    2222.14000      35554.24|    1926.00000      30816.00|    1624.82000       25997.12 
  MANHOLE, C4                             |                            |                            | 
0106 720-94612                 8.000  EACH|    3742.03000      29936.24|    2996.00000      23968.00|    4048.09000       32384.72 
  MANHOLE, K4                             |                            |                            | 
0107 720-95422                12.000  EACH|    3037.79000      36453.48|    2675.00000      32100.00|    2794.71000       33536.52 
  MANHOLE, J4                             |                            |                            | 
0108 720-98174                 6.000  EACH|    1753.68000      10522.08|    1605.00000       9630.00|    1608.06000        9648.36 
  INLET, B15                              |                            |                            | 
0109 720-98555                 1.000  EACH|    1922.10000       1922.10|    1605.00000       1605.00|    1646.14000        1646.14 
  INLET, C15                              |                            |                            | 
0110 731-93946               102.000  m2  |     139.87000      14266.74|      57.53720       5868.79|     139.87000       14266.74 
  WALL ERECTION MODULAR BLOCK WALL        |                            |                            | 
0111 731-93947                68.000  m   |      39.08000       2657.44|      35.00000       2380.00|      39.08000        2657.44 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0112 732-01898                35.000  m   |     180.20000       6307.00|     529.65000      18537.75|     250.88000        8780.80 
  WATER MAIN, DUCTILE IRON, 250 mm        |                            |                            | 
0113 732-03053                71.000  EACH|     788.94000      56014.74|    1070.00000      75970.00|    1395.93000       99111.03 
  METER PIT ASSEMBLY, RECONNECTED         |                            |                            | 
0114 732-03859                 8.000  EACH|    2163.04000      17304.32|    3049.50000      24396.00|    2118.41000       16947.28 
  HYDRANT, VALVE AND BOX , WITH 6 IN. GATE|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0115 732-03942                 1.000  EACH|    1588.36000       1588.36|    2675.00000       2675.00|    2118.42000        2118.42 
  HYDRANT WITH MODIFIED BLOW OFF VALVE    |                            |                            | 
0116 732-04926                 6.000  EACH|     580.63000       3483.78|     856.00000       5136.00|     510.12000        3060.72 
  VALVE AND BOX, 150 mm                   |                            |                            | 
0117 732-04926                14.000  EACH|     853.48000      11948.72|    1016.50000      14231.00|     793.84000       11113.76 
  VALVE AND BOX, 200 mm                   |                            |                            | 
0118 732-04926                 2.000  EACH|    1201.40000       2402.80|    1310.75000       2621.50|    1183.22000        2366.44 
  VALVE AND BOX, 250 mm                   |                            |                            | 
0119 732-91738               136.000  m   |     122.05000      16598.80|     267.50000      36380.00|     279.34000       37990.24 
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            | 
0120 732-91739              1128.000  m   |     109.21000     123188.88|     187.25000     211218.00|     163.98000      184969.44 
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            | 
0121 801-04308                40.000  EACH|       1.08000         43.20|     620.60000      24824.00|     580.00000       23200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0122 801-06625                17.000  EACH|     756.00000      12852.00|     104.32500       1773.53|      97.50000        1657.50 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0123 801-06640                80.000  EACH|     226.80000      18144.00|     192.60000      15408.00|     180.00000       14400.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0124 801-06775                        LUMP|   75213.96000      75213.96|   50800.68000      50800.68|  185000.00000      185000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0125 801-07119               960.000  m   |       0.11000        105.60|      64.32840      61755.26|      60.12000       57715.20 
  BARRICADE, III-B                        |                            |                            | 
0126 802-02293                10.400  m3  |     553.33000       5754.63|     548.20380       5701.32|     512.34000        5328.34 
  CONCRETE, SIGN FOUNDATION               |                            |                            | 
0127 802-03896                 1.000  EACH|     661.86000        661.86|     655.72810        655.73|     612.83000         612.83 
  BOLLARD                                 |                            |                            | 
0128 802-05701                11.700  m   |      75.74000        886.16|      75.03910        877.96|      70.13000         820.52 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0129 802-76025                 2.920  m2  |     139.31000        406.79|     138.01930        403.02|     128.99000         376.65 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0130 802-76035                16.065  m2  |     197.40000       3171.23|     195.57460       3141.91|     182.78000        2936.36 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0131 802-97812                72.000  EACH|     391.13000      28161.36|     387.51120      27900.81|     362.16000       26075.52 
  STREET NAME IDENTIFICATION SIGN         |                            |                            | 
  ORNAMENTAL                              |                            |                            | 
0132 802-97812                17.000  EACH|     909.25000      15457.25|     900.83300      15314.16|     841.90000       14312.30 
  STREET NAME IDENTIFICATION SIGN POLE    |                            |                            | 
  BASE, ORNAMENTAL                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0133 803-02310               896.000  kg  |       2.15000       1926.40|       2.12930       1907.85|       1.99000        1783.04 
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            | 
0134 803-76135                 2.000  EACH|    7417.75000      14835.50|    7349.07030      14698.14|    6868.29000       13736.58 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  SINGLE ARM                              |                            |                            | 
0135 805-01816                 4.000  EACH|    1774.75000       7099.00|    1758.32030       7033.28|    1643.29000        6573.16 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            | 
  mm X 2500 mm                            |                            |                            | 
0136 805-01842                 2.000  EACH|     654.56000       1309.12|     648.49490       1296.99|     606.07000        1212.14 
  HANDHOLE, SIGNAL                        |                            |                            | 
0137 805-01843                 5.000  EACH|     195.30000        976.50|     193.48810        967.44|     180.83000         904.15 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            | 
0138 805-01893                        LUMP|    6029.81000       6029.81|    5973.98000       5973.98|    5583.16000        5583.16 
  MAINTAINING TRAFFIC SIGNAL              |                            |                            | 
0139 805-02069                 3.000  EACH|   12308.58000      36925.74|   12194.60810      36583.82|   11396.83000       34190.49 
  SIGNAL CANTILEVER STRUCTURE, 7.6 m      |                            |                            | 
0140 805-02072                 1.000  EACH|   13293.43000      13293.43|   13170.34110      13170.34|   12308.73000       12308.73 
  SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM  |                            |                            | 
0141 805-02087                        LUMP|     679.47000        679.47|     673.18000        673.18|     629.14000         629.14 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0142 805-02152                16.000  EACH|     358.86000       5741.76|     355.53960       5688.63|     332.28000        5316.48 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0143 805-04602                 1.000  EACH|     933.01000        933.01|     924.37300        924.37|     863.90000         863.90 
  CONTROLLER, REWIRE                      |                            |                            | 
0144 805-06592               965.000  m   |      40.91000      39478.15|      40.53160      39112.99|      37.88000       36554.20 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0145 805-06595              3104.000  m   |      20.35000      63166.40|      20.15880      62572.92|      18.84000       58479.36 
  CONDUIT, PVC, 50 mm                     |                            |                            | 
0146 805-78069                 1.000  EACH|   10703.79000      10703.79|   10604.68440      10604.68|    9910.92000        9910.92 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 4 PHASE                         |                            |                            | 
0147 805-78205                16.000  EACH|     715.73000      11451.68|     709.09970      11345.60|     662.71000       10603.36 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0148 805-78445                 2.000  EACH|     517.94000       1035.88|     513.13990       1026.28|     479.57000         959.14 
  SIGNAL SERVICE                          |                            |                            | 
0149 805-78467                85.000  m   |       4.45000        378.25|       4.40840        374.71|       4.12000         350.20 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0150 805-78470               773.000  m   |       1.58000       1221.34|       1.56220       1207.58|       1.46000        1128.58 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0151 805-78480               310.000  m   |       2.91000        902.10|       2.87830        892.27|       2.69000         833.90 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0152 805-78485               442.000  m   |       3.14000       1387.88|       3.11370       1376.26|       2.91000        1286.22 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0153 805-78490               249.000  m   |       3.50000        871.50|       3.46680        863.23|       3.24000         806.76 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0154 805-78492               520.000  m   |       3.50000       1820.00|       3.46680       1802.74|       3.24000        1684.80 
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            | 
0155 805-78510               225.000  m   |       2.79000        627.75|       2.76060        621.14|       2.58000         580.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0156 805-78785                 6.000  EACH|     845.79000       5074.74|     837.95980       5027.76|     783.14000        4698.84 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0157 805-78795               266.000  m   |      19.52000       5192.32|      19.33490       5143.08|      18.07000        4806.62 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0158 805-78930                 1.000  EACH|     946.77000        946.77|     938.00480        938.00|     876.64000         876.64 
  CONTROLLER CABINET FOUNDATION, M        |                            |                            | 
0159 805-86805                 7.000  EACH|    2016.46000      14115.22|    1997.78630      13984.50|    1867.09000       13069.63 
  SERVICE POINT, I                        |                            |                            | 
0160 805-86838             17427.000  m   |       3.65000      63608.55|       3.61660      63026.49|       3.38000       58903.26 
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            | 
0161 805-86889              1309.000  m   |       0.53000        693.77|       0.52430        686.31|       0.49000         641.41 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            | 
  COPPER                                  |                            |                            | 
0162 805-86920               475.000  EACH|      10.15000       4821.25|      10.05800       4777.55|       9.40000        4465.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0163 805-86930                52.000  EACH|      14.52000        755.04|      14.38080        747.80|      13.44000         698.88 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0164 805-92504                 4.000  EACH|     240.49000        961.96|     238.26760        953.07|     222.68000         890.72 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0165 805-96121                 8.000  EACH|     135.52000       1084.16|     134.26360       1074.11|     125.48000        1003.84 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0166 805-97776                 1.000  EACH|    1344.37000       1344.37|    1331.92530       1331.93|    1244.79000        1244.79 
  MODIFY A FOUNDATION TO M FOUNDATION     |                            |                            | 
0167 805-98469                38.000  EACH|     273.56000      10395.28|     271.03100      10299.18|     253.30000        9625.40 
  PULL BOX                                |                            |                            | 
0168 807-02820                98.000  EACH|    2296.04000     225011.92|    2274.77720     222928.17|    2125.96000      208344.08 
  LIGHT POLE BASE, CAST IRON, ORNAMENTAL  |                            |                            | 
0169 807-03950               140.000  EACH|     719.34000     100707.60|     712.68420      99775.79|     666.06000       93248.40 
  LUMINAIRE, ORNAMENTAL                   |                            |                            | 
0170 807-04654                21.000  EACH|    3144.38000      66031.98|    3115.26220      65420.51|    2911.46000       61140.66 
  LIGHT POLE                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0171 807-04779               137.000  EACH|     353.51000      48430.87|     350.23240      47981.84|     327.32000       44842.84 
  CONCRETE FOUNDATION WITH GROUNDING ,    |                            |                            | 
  600 mm DIA. X 1200 mm                   |                            |                            | 
0172 807-86910               161.000  EACH|      21.86000       3519.46|      21.65680       3486.74|      20.24000        3258.64 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0173 807-86915               161.000  EACH|      19.22000       3094.42|      19.04600       3066.41|      17.80000        2865.80 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0174 807-95509                20.000  EACH|      49.23000        984.60|      48.77060        975.41|      45.58000         911.60 
  GLARE SHIELD                            |                            |                            | 
0175 808-04767                18.000  m   |       3.24000         58.32|       5.35000         96.30|       5.00000          90.00 
  LINE PAINT, SOLID, BLUE, CROSSHATCH,    |                            |                            | 
  100 mm                                  |                            |                            | 
0176 808-04767                75.000  m   |       4.75000        356.25|       2.14000        160.50|       2.00000         150.00 
  LINE PAINT, SOLID, YELLOW, CROSSHATCH,  |                            |                            | 
  100 mm                                  |                            |                            | 
0177 808-06703               105.000  m   |       0.86000         90.30|       1.33750        140.44|       1.25000         131.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0178 808-06714                44.000  m   |       4.75000        209.00|       2.14000         94.16|       1.25000          55.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0179 808-06723                 3.000  EACH|      64.80000        194.40|      48.15000        144.45|      45.00000         135.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
0180 808-75100                 8.500  m   |      10.80000         91.80|       3.21000         27.29|       3.00000          25.50 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            | 
  LINE, 150 mm                            |                            |                            | 
0181 808-75240               604.000  m   |       0.86000        519.44|       1.01650        613.97|       0.95000         573.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0182 808-75245              2628.000  m   |       0.01000         26.28|       0.98440       2587.00|       0.92000        2417.76 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0183 808-75297               120.000  m   |       7.08000        849.60|      11.23500       1348.20|      10.50000        1260.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0184 808-75300               101.000  m   |      27.00000       2727.00|       1.47660        149.14|       1.38000         139.38 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0185 808-75320                30.000  EACH|      37.80000       1134.00|      49.22000       1476.60|      46.00000        1380.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0186 808-75325                30.000  EACH|      43.20000       1296.00|      62.06000       1861.80|      58.00000        1740.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-0524595              |(3) 35-1139301     
                                          |SCHUTT-LOOKABILL CO         |MOHR CONSTRUCTION CO        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0187 808-75998               240.000  EACH|      27.27000       6544.80|      23.00500       5521.20|      21.50000        5160.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0188 808-97222                 1.000  EACH|     108.00000        108.00|     133.75000        133.75|     125.00000         125.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            | 
  HANDICAP SYMBOL                         |                            |                            | 
     SECTION TOTALS                       |             $  4,599,481.90|             $  4,976,855.11|                $  5,242,795.07 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  4,599,481.90|             $  4,976,855.11|                $  5,242,795.07 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ENHANCEMENT, STREETSCAPE                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|   72000.00000      72000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                21.000  MOS |    2500.00000      52500.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 108-01614                        LUMP|   16000.00000      16000.00|                            | 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  314999.96000     314999.96|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|  170000.00000     170000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240             18589.000  m2  |      12.00000     223068.00|                            | 
  PAVEMENT, REMOVE                        |                            |                            | 
0007 202-02278              1919.000  m   |       8.30000      15927.70|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0008 202-51328                        LUMP|  110000.00000     110000.00|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-78515                        LUMP|    2400.00000       2400.00|                            | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0010 202-91385                21.000  EACH|     320.00000       6720.00|                            | 
  INLET, REMOVE                           |                            |                            | 
0011 202-96133               212.000  m   |      42.00000       8904.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0012 203-02000              9933.000  m3  |      42.00000     417186.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0013 205-04931               312.000  EACH|      43.00000      13416.00|                            | 
  SEDIMENT TRAP                           |                            |                            | 
0014 205-06931                89.000  Mg  |      64.00000       5696.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0015 205-06933                63.000  EACH|      53.00000       3339.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0016 205-06937               638.000  m   |       4.40000       2807.20|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51220                12.700  m3  |     170.00000       2159.00|                            | 
  EXCAVATION, WET                         |                            |                            | 
0018 206-51230                 9.600  m3  |      68.00000        652.80|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0019 206-51817                61.000  m2  |     420.00000      25620.00|                            | 
  SHEET PILING, STEEL , S=32.0 IN3/FT.    |                            |                            | 
0020 207-07498             17772.000  m2  |       4.30000      76419.60|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0021 211-02050                23.000  m3  |      49.00000       1127.00|                            | 
  B BORROW                                |                            |                            | 
0022 211-07454              5044.000  m3  |      23.00000     116012.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0023 301-07448              3759.000  Mg  |      24.00000      90216.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0024 302-06464                25.000  m3  |      68.00000       1700.00|                            | 
  SUBBASE FOR PCCP                        |                            |                            | 
0025 401-07333              2339.000  Mg  |      56.00000     130984.00|                            | 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0026 401-07402              2558.000  Mg  |      43.00000     109994.00|                            | 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0027 401-07423              6938.000  Mg  |      41.00000     284458.00|                            | 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
0028 401-07429              3019.000  Mg  |      41.00000     123779.00|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0029 402-07432                58.000  Mg  |      80.00000       4640.00|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 
0030 402-07435               173.000  Mg  |      56.00000       9688.00|                            | 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0031 404-05511              4972.000  m2  |       2.00000       9944.00|                            | 
  SEAL COAT, 2                            |                            |                            | 
0032 405-05518              7635.000  m2  |       1.00000       7635.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0033 406-05521             69320.000  m2  |       0.05000       3466.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0034 502-06329               169.000  m2  |      83.00000      14027.00|                            | 
  PCCP, 300 mm                            |                            |                            | 
0035 601-01700                 2.000  EACH|    1700.00000       3400.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0036 601-06234                 1.000  EACH|   18000.00000      18000.00|                            | 
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            | 
0037 601-94689                 2.000  EACH|    1900.00000       3800.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0038 601-99105               223.000  m   |      33.00000       7359.00|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0039 604-06069              1213.000  m2  |      54.00000      65502.00|                            | 
  CURB RAMP, CONCRETE                     |                            |                            | 
0040 604-06788               287.000  m2  |      61.00000      17507.00|                            | 
  CROSSWALK                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0041 604-91531              3946.700  m2  |      39.00000     153921.30|                            | 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0042 605-06120              2576.000  m   |      50.00000     128800.00|                            | 
  CURB, CONCRETE                          |                            |                            | 
0043 610-07486               819.000  Mg  |      75.00000      61425.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0044 611-03671                 8.000  EACH|     850.00000       6800.00|                            | 
  TRASH RECEPTACLE                        |                            |                            | 
0045 611-05330              1731.000  m2  |      55.00000      95205.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0046 611-06497                12.000  EACH|     140.00000       1680.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0047 611-06498                 1.000  EACH|     180.00000        180.00|                            | 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0048 615-06496                 4.000  EACH|     120.00000        480.00|                            | 
  PARKING BARRIER                         |                            |                            | 
0049 615-06505                 8.000  EACH|     540.00000       4320.00|                            | 
  MONUMENT, B                             |                            |                            | 
0050 615-06527                 2.000  EACH|     630.00000       1260.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0051 616-02320               318.300  m2  |       3.40000       1082.22|                            | 
  GEOTEXTILES                             |                            |                            | 
0052 616-05689               354.000  Mg  |      36.00000      12744.00|                            | 
  RIPRAP, CLASS 2                         |                            |                            | 
0053 616-06405               175.890  Mg  |      25.00000       4397.25|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0054 621-06574               242.000  m2  |       3.30000        798.60|                            | 
  SODDING                                 |                            |                            | 
0055 621-06575              7503.000  m2  |       3.30000      24759.90|                            | 
  SODDING, NURSERY                        |                            |                            | 
0056 622-03948                 8.000  EACH|     520.00000       4160.00|                            | 
  PLANTER                                 |                            |                            | 
0057 622-05651                72.000  EACH|     830.00000      59760.00|                            | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 63 TO 88 mm                        |                            |                            | 
0058 622-05654                23.000  EACH|      20.00000        460.00|                            | 
  PLANT, PERENNIAL                        |                            |                            | 
0059 701-51195                20.800  m   |     110.00000       2288.00|                            | 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0060 702-51005                37.100  m3  |    1400.00000      51940.00|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0061 702-51015                 2.200  m3  |     740.00000       1628.00|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0062 702-51863               136.000  EACH|      23.00000       3128.00|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0063 703-51030             22844.000  kg  |       1.30000      29697.20|                            | 
  REINFORCING STEEL                       |                            |                            | 
0064 703-51032             11648.000  kg  |       1.50000      17472.00|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0065 704-51002               237.900  m3  |     660.00000     157014.00|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0066 706-06349                29.300  m   |     320.00000       9376.00|                            | 
  RAILING, TX                             |                            |                            | 
0067 706-06372                 1.000  EACH|    2100.00000       2100.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            | 
0068 706-06372                 2.000  EACH|    2100.00000       4200.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            | 
  , MODIFIED                              |                            |                            | 
0069 706-51132                11.300  m   |     170.00000       1921.00|                            | 
  RAILING, RESET                          |                            |                            | 
0070 707-01065                        LUMP|   31000.00000      31000.00|                            | 
  POST-TENSIONING                         |                            |                            | 
0071 708-51813                14.000  m2  |     620.00000       8680.00|                            | 
  PNEUMATICALLY PLACED MORTAR             |                            |                            | 
0072 708-51814                14.000  m2  |      46.00000        644.00|                            | 
  WELDED STEEL WIRE FABRIC                |                            |                            | 
0073 708-51814               136.000  m2  |      91.00000      12376.00|                            | 
  WELDED STEEL WIRE FABRIC , EPOXY COATED |                            |                            | 
0074 709-51821                        LUMP|    3500.00000       3500.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0075 712-03812                 8.000  EACH|    1800.00000      14400.00|                            | 
  BENCH                                   |                            |                            | 
0076 712-03862                        LUMP|   52000.00000      52000.00|                            | 
  PREFABRICATED BRIDGE                    |                            |                            | 
0077 714-04802               102.000  m2  |     100.00000      10200.00|                            | 
  CONCRETE MODULAR BLOCK WALL             |                            |                            | 
0078 715-02246                 2.000  EACH|    1400.00000       2800.00|                            | 
  PIPE END SECTION, 1200 mm               |                            |                            | 
0079 715-04830                 2.000  EACH|    7500.00000      15000.00|                            | 
  GRATED BOX END SECTION , I, 3:1, 1225 mm|                            |                            | 
0080 715-05024               213.000  m   |     260.00000      55380.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0081 715-05048              3158.000  m   |       8.00000      25264.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0082 715-05149                59.000  m   |     100.00000       5900.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0083 715-05151               627.000  m   |     130.00000      81510.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0084 715-05152               170.000  m   |     140.00000      23800.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0085 715-05154               235.000  m   |     180.00000      42300.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0086 715-05156               313.000  m   |     230.00000      71990.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0087 715-05159               142.000  m   |     310.00000      44020.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0088 715-05161               167.000  m   |     420.00000      70140.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            | 
0089 715-05361               129.000  m   |      70.00000       9030.00|                            | 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10  |                            |                            | 
  m2                                      |                            |                            | 
0090 715-05411               267.000  m   |     130.00000      34710.00|                            | 
  PIPE, SANITARY SEWER, 300 mm            |                            |                            | 
0091 715-05711                15.000  m   |     180.00000       2700.00|                            | 
  PIPE, SANITARY SEWER, 150 mm            |                            |                            | 
0092 715-46000                 2.000  EACH|     250.00000        500.00|                            | 
  PIPE END SECTION, 300 mm                |                            |                            | 
0093 715-46005                32.000  EACH|     260.00000       8320.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0094 715-46030                 1.000  EACH|     430.00000        430.00|                            | 
  PIPE END SECTION, 750 mm                |                            |                            | 
0095 715-46045                22.000  EACH|     260.00000       5720.00|                            | 
  PIPE END SECTION, MIN. AREA .11 m2      |                            |                            | 
0096 715-91361                 1.100  m   |     370.00000        407.00|                            | 
  PIPE, PVC, 150 mm                       |                            |                            | 
0097 718-06532              1000.000  m   |       3.30000       3300.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0098 718-52610              1445.000  m3  |      38.00000      54910.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0099 718-99153              5697.000  m2  |       2.00000      11394.00|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0100 720-44000                18.000  EACH|     380.00000       6840.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0101 720-44296                 5.000  EACH|     480.00000       2400.00|                            | 
  CAP INLET                               |                            |                            | 
0102 720-45030                 1.000  EACH|    1300.00000       1300.00|                            | 
  INLET, E7                               |                            |                            | 
0103 720-45045                53.000  EACH|    1400.00000      74200.00|                            | 
  INLET, J10                              |                            |                            | 
0104 720-45055                 4.000  EACH|    1500.00000       6000.00|                            | 
  INLET, M10                              |                            |                            | 
0105 720-45410                16.000  EACH|    2500.00000      40000.00|                            | 
  MANHOLE, C4                             |                            |                            | 
0106 720-94612                 8.000  EACH|    4100.00000      32800.00|                            | 
  MANHOLE, K4                             |                            |                            | 
0107 720-95422                12.000  EACH|    3600.00000      43200.00|                            | 
  MANHOLE, J4                             |                            |                            | 
0108 720-98174                 6.000  EACH|    1900.00000      11400.00|                            | 
  INLET, B15                              |                            |                            | 
0109 720-98555                 1.000  EACH|    1900.00000       1900.00|                            | 
  INLET, C15                              |                            |                            | 
0110 731-93946               102.000  m2  |     300.00000      30600.00|                            | 
  WALL ERECTION MODULAR BLOCK WALL        |                            |                            | 
0111 731-93947                68.000  m   |      74.00000       5032.00|                            | 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0112 732-01898                35.000  m   |     350.00000      12250.00|                            | 
  WATER MAIN, DUCTILE IRON, 250 mm        |                            |                            | 
0113 732-03053                71.000  EACH|    1400.00000      99400.00|                            | 
  METER PIT ASSEMBLY, RECONNECTED         |                            |                            | 
0114 732-03859                 8.000  EACH|    3500.00000      28000.00|                            | 
  HYDRANT, VALVE AND BOX , WITH 6 IN. GATE|                            |                            | 
0115 732-03942                 1.000  EACH|    3100.00000       3100.00|                            | 
  HYDRANT WITH MODIFIED BLOW OFF VALVE    |                            |                            | 
0116 732-04926                 6.000  EACH|    1700.00000      10200.00|                            | 
  VALVE AND BOX, 150 mm                   |                            |                            | 
0117 732-04926                14.000  EACH|    1800.00000      25200.00|                            | 
  VALVE AND BOX, 200 mm                   |                            |                            | 
0118 732-04926                 2.000  EACH|    1900.00000       3800.00|                            | 
  VALVE AND BOX, 250 mm                   |                            |                            | 
0119 732-91738               136.000  m   |     310.00000      42160.00|                            | 
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            | 
0120 732-91739              1128.000  m   |     160.00000     180480.00|                            | 
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            | 
0121 801-04308                40.000  EACH|       1.10000         44.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0122 801-06625                17.000  EACH|     740.00000      12580.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0123 801-06640                80.000  EACH|     220.00000      17600.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0124 801-06775                        LUMP|   70000.00000      70000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0125 801-07119               960.000  m   |       0.11000        105.60|                            | 
  BARRICADE, III-B                        |                            |                            | 
0126 802-02293                10.400  m3  |     540.00000       5616.00|                            | 
  CONCRETE, SIGN FOUNDATION               |                            |                            | 
0127 802-03896                 1.000  EACH|     640.00000        640.00|                            | 
  BOLLARD                                 |                            |                            | 
0128 802-05701                11.700  m   |      74.00000        865.80|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0129 802-76025                 2.920  m2  |     140.00000        408.80|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0130 802-76035                16.065  m2  |     190.00000       3052.35|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0131 802-97812                72.000  EACH|     380.00000      27360.00|                            | 
  STREET NAME IDENTIFICATION SIGN         |                            |                            | 
  ORNAMENTAL                              |                            |                            | 
0132 802-97812                17.000  EACH|     880.00000      14960.00|                            | 
  STREET NAME IDENTIFICATION SIGN POLE    |                            |                            | 
  BASE, ORNAMENTAL                        |                            |                            | 
0133 803-02310               896.000  kg  |       2.10000       1881.60|                            | 
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            | 
0134 803-76135                 2.000  EACH|    7200.00000      14400.00|                            | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  SINGLE ARM                              |                            |                            | 
0135 805-01816                 4.000  EACH|    1700.00000       6800.00|                            | 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            | 
  mm X 2500 mm                            |                            |                            | 
0136 805-01842                 2.000  EACH|     640.00000       1280.00|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0137 805-01843                 5.000  EACH|     190.00000        950.00|                            | 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            | 
0138 805-01893                        LUMP|    5900.00000       5900.00|                            | 
  MAINTAINING TRAFFIC SIGNAL              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0139 805-02069                 3.000  EACH|   12000.00000      36000.00|                            | 
  SIGNAL CANTILEVER STRUCTURE, 7.6 m      |                            |                            | 
0140 805-02072                 1.000  EACH|   13000.00000      13000.00|                            | 
  SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM  |                            |                            | 
0141 805-02087                        LUMP|     660.00000        660.00|                            | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0142 805-02152                16.000  EACH|     350.00000       5600.00|                            | 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0143 805-04602                 1.000  EACH|     910.00000        910.00|                            | 
  CONTROLLER, REWIRE                      |                            |                            | 
0144 805-06592               965.000  m   |      40.00000      38600.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0145 805-06595              3104.000  m   |      20.00000      62080.00|                            | 
  CONDUIT, PVC, 50 mm                     |                            |                            | 
0146 805-78069                 1.000  EACH|   10000.00000      10000.00|                            | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 4 PHASE                         |                            |                            | 
0147 805-78205                16.000  EACH|     700.00000      11200.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0148 805-78445                 2.000  EACH|     500.00000       1000.00|                            | 
  SIGNAL SERVICE                          |                            |                            | 
0149 805-78467                85.000  m   |       4.30000        365.50|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0150 805-78470               773.000  m   |       1.50000       1159.50|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0151 805-78480               310.000  m   |       2.80000        868.00|                            | 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0152 805-78485               442.000  m   |       3.10000       1370.20|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0153 805-78490               249.000  m   |       3.40000        846.60|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0154 805-78492               520.000  m   |       3.40000       1768.00|                            | 
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            | 
0155 805-78510               225.000  m   |       2.70000        607.50|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0156 805-78785                 6.000  EACH|     820.00000       4920.00|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0157 805-78795               266.000  m   |      19.00000       5054.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
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                                                                                                                   PAGE : 130 -20 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0158 805-78930                 1.000  EACH|     920.00000        920.00|                            | 
  CONTROLLER CABINET FOUNDATION, M        |                            |                            | 
0159 805-86805                 7.000  EACH|    2000.00000      14000.00|                            | 
  SERVICE POINT, I                        |                            |                            | 
0160 805-86838             17427.000  m   |       3.60000      62737.20|                            | 
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            | 
0161 805-86889              1309.000  m   |       0.50000        654.50|                            | 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            | 
  COPPER                                  |                            |                            | 
0162 805-86920               475.000  EACH|       9.90000       4702.50|                            | 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0163 805-86930                52.000  EACH|      14.00000        728.00|                            | 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0164 805-92504                 4.000  EACH|     230.00000        920.00|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0165 805-96121                 8.000  EACH|     130.00000       1040.00|                            | 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0166 805-97776                 1.000  EACH|    1300.00000       1300.00|                            | 
  MODIFY A FOUNDATION TO M FOUNDATION     |                            |                            | 
0167 805-98469                38.000  EACH|     270.00000      10260.00|                            | 
  PULL BOX                                |                            |                            | 
0168 807-02820                98.000  EACH|    2200.00000     215600.00|                            | 
  LIGHT POLE BASE, CAST IRON, ORNAMENTAL  |                            |                            | 
0169 807-03950               140.000  EACH|     700.00000      98000.00|                            | 
  LUMINAIRE, ORNAMENTAL                   |                            |                            | 
0170 807-04654                21.000  EACH|    3100.00000      65100.00|                            | 
  LIGHT POLE                              |                            |                            | 
0171 807-04779               137.000  EACH|     340.00000      46580.00|                            | 
  CONCRETE FOUNDATION WITH GROUNDING ,    |                            |                            | 
  600 mm DIA. X 1200 mm                   |                            |                            | 
0172 807-86910               161.000  EACH|      21.00000       3381.00|                            | 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0173 807-86915               161.000  EACH|      19.00000       3059.00|                            | 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0174 807-95509                20.000  EACH|      48.00000        960.00|                            | 
  GLARE SHIELD                            |                            |                            | 
0175 808-04767                18.000  m   |       3.20000         57.60|                            | 
  LINE PAINT, SOLID, BLUE, CROSSHATCH,    |                            |                            | 
  100 mm                                  |                            |                            | 
0176 808-04767                75.000  m   |       4.60000        345.00|                            | 
  LINE PAINT, SOLID, YELLOW, CROSSHATCH,  |                            |                            | 
  100 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,309,887.88                                                  ROUTE : 13 
     CALL ORDER   : 130                     CONTRACT ID : R -26071-A                   COUNTIES : MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0177 808-06703               105.000  m   |       0.84000         88.20|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0178 808-06714                44.000  m   |       4.60000        202.40|                            | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0179 808-06723                 3.000  EACH|      63.00000        189.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
0180 808-75100                 8.500  m   |      11.00000         93.50|                            | 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            | 
  LINE, 150 mm                            |                            |                            | 
0181 808-75240               604.000  m   |       0.84000        507.36|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0182 808-75245              2628.000  m   |       0.02000         52.56|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0183 808-75297               120.000  m   |       6.90000        828.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0184 808-75300               101.000  m   |      26.00000       2626.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0185 808-75320                30.000  EACH|      37.00000       1110.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0186 808-75325                30.000  EACH|      42.00000       1260.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0187 808-75998               240.000  EACH|      27.00000       6480.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0188 808-97222                 1.000  EACH|     110.00000        110.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            | 
  HANDICAP SYMBOL                         |                            |                            | 
     SECTION TOTALS                       |             $  5,692,983.00|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  5,692,983.00|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,267,386.32                                                  ROUTE : 
     CALL ORDER   : 140                     CONTRACT ID : R -26122-A                   COUNTIES : CLARK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   90  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9910021 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,126,000.00     100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                    $  1,239,481.74     110.0783% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1487672              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   36000.00000      36000.00|   33000.00000      33000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1200.00000      10800.00|    1400.00000      12600.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   55000.00000      55000.00|   40000.00000      40000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   45000.00000      45000.00|   13000.00000      13000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02278               113.600  m   |       6.00000        681.60|       7.00000        795.20| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0006 202-74045                24.000  EACH|      40.00000        960.00|      85.00000       2040.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0007 203-02000             11853.000  m3  |       9.50000     112603.50|      17.00000     201501.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0008 205-06931               336.000  Mg  |      28.00000       9408.00|      63.00000      21168.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0009 205-06933                 2.000  EACH|      60.00000        120.00|      70.00000        140.00| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0010 205-06936                 4.800  Mg  |      45.00000        216.00|      70.00000        336.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0011 205-06937               559.000  m   |       6.75000       3773.25|       7.00000       3913.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 207-07500              9131.000  m2  |       3.00000      27393.00|       5.50000      50220.50| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0013 211-07454               663.700  m3  |      30.00000      19911.00|      23.00000      15265.10| 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 301-07448              5418.500  Mg  |      13.50000      73149.75|      15.30000      82903.05| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0015 303-07449               158.600  Mg  |      16.00000       2537.60|      16.70000       2648.62| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
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                                                                                                                   PAGE : 140 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,267,386.32                                                  ROUTE : 
     CALL ORDER   : 140                     CONTRACT ID : R -26122-A                   COUNTIES : CLARK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1487672              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 304-07492               417.900  Mg  |      32.00000      13372.80|      46.00000      19223.40| 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0017 401-06264                        LUMP|    3500.00000       3500.00|    2800.00000       2800.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0018 401-07320              1316.500  Mg  |      36.00000      47394.00|      42.00000      55293.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0019 401-07389              2223.400  Mg  |      30.50000      67813.70|      37.00000      82265.80| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0020 401-07406              1489.200  Mg  |      30.00000      44676.00|      37.00000      55100.40| 
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            | 
0022 402-07450               806.000  Mg  |      36.00000      29016.00|      44.00000      35464.00| 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0023 404-05511              3558.700  m2  |       1.80000       6405.66|       1.90000       6761.53| 
  SEAL COAT, 2                            |                            |                            | 
0024 404-05514              1267.200  m2  |       3.50000       4435.20|       2.30000       2914.56| 
  SEAL COAT, 5                            |                            |                            | 
0025 405-05517                25.800  Mg  |     300.00000       7740.00|     300.00000       7740.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05520                10.540  Mg  |     200.00000       2108.00|     300.00000       3162.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 601-01700                 1.000  EACH|    1580.00000       1580.00|    1795.00000       1795.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0028 601-01740                 2.000  EACH|    1730.00000       3460.00|    1795.00000       3590.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0029 601-02636               106.680  m   |      51.00000       5440.68|      40.22000       4290.67| 
  GUARDRAIL, W BEAM, NESTED               |                            |                            | 
0030 601-94689                 3.000  EACH|    1800.00000       5400.00|    2395.00000       7185.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0031 601-99105                70.485  m   |      30.00000       2114.55|      39.36000       2774.29| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0032 605-06155               763.200  m   |      40.00000      30528.00|      39.00000      29764.80| 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            | 
0033 607-06175               254.500  m   |      70.00000      17815.00|      75.00000      19087.50| 
  GUTTER, CONCRETE                        |                            |                            | 
0034 607-06340               828.200  m   |      95.00000      78679.00|      62.00000      51348.40| 
  PAVED SIDE DITCH, B                     |                            |                            | 
0035 610-07486               939.500  Mg  |      38.00000      35701.00|      50.00000      46975.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0036 611-05330               639.700  m2  |      46.00000      29426.20|      51.00000      32624.70| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 140 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,267,386.32                                                  ROUTE : 
     CALL ORDER   : 140                     CONTRACT ID : R -26122-A                   COUNTIES : CLARK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1487672              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0037 611-06497                20.000  EACH|     165.00000       3300.00|     105.00000       2100.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0038 611-06498                 8.000  EACH|     235.00000       1880.00|     135.00000       1080.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0039 616-02320               435.200  m2  |       1.50000        652.80|       2.00000        870.40| 
  GEOTEXTILES                             |                            |                            | 
0040 616-05688                14.500  Mg  |      40.00000        580.00|      24.00000        348.00| 
  RIPRAP, CLASS 1                         |                            |                            | 
0041 616-05689                 9.200  Mg  |      40.00000        368.00|      32.00000        294.40| 
  RIPRAP, CLASS 2                         |                            |                            | 
0042 616-06405               189.300  Mg  |      25.00000       4732.50|      21.00000       3975.30| 
  RIPRAP, REVETMENT                       |                            |                            | 
0043 621-01004                 2.000  EACH|     515.00000       1030.00|     515.00000       1030.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0044 621-06545                 1.250  Mg  |     590.00000        737.50|     590.00000        737.50| 
  FERTILIZER                              |                            |                            | 
0045 621-06548                11.100  kg  |      66.80000        741.48|      66.75000        740.93| 
  SEED MIXTURE, CV                        |                            |                            | 
0046 621-06553               264.100  kg  |       6.30000       1663.83|       6.30000       1663.83| 
  SEED MIXTURE, R                         |                            |                            | 
0047 621-06557                63.000  kg  |       3.85000        242.55|       3.85000        242.55| 
  SEED MIXTURE, T                         |                            |                            | 
0048 621-06565                 6.260  Mg  |     435.00000       2723.10|     435.00000       2723.10| 
  MULCHING MATERIAL                       |                            |                            | 
0049 621-06567               518.910  kL  |       1.00000        518.91|       1.00000        518.91| 
  WATER                                   |                            |                            | 
0050 621-06575              2059.200  m2  |       3.60000       7413.12|       3.60000       7413.12| 
  SODDING, NURSERY                        |                            |                            | 
0051 703-51032              1234.000  kg  |       3.00000       3702.00|       1.50000       1851.00| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0052 714-05069                 6.400  m   |    3100.00000      19840.00|    3200.00000      20480.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3700 mm X 1500 mm             |                            |                            | 
0053 714-06319                19.700  m   |    3200.00000      63040.00|    3950.00000      77815.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4200 mm X 1500 mm             |                            |                            | 
0054 714-07741                 7.500  m   |    3150.00000      23625.00|    3700.00000      27750.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3900 mm X 1500 mm             |                            |                            | 
0055 714-44240                12.200  m3  |     600.00000       7320.00|     570.00000       6954.00| 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
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                                                                                                                   PAGE : 140 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,267,386.32                                                  ROUTE : 
     CALL ORDER   : 140                     CONTRACT ID : R -26122-A                   COUNTIES : CLARK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1487672              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0056 715-05119                17.000  m   |      85.00000       1445.00|     140.00000       2380.00| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0057 715-05123                21.500  m   |     105.00000       2257.50|      90.00000       1935.00| 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0058 715-05125                48.000  m   |     115.00000       5520.00|     105.00000       5040.00| 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0059 715-05149               138.300  m   |      80.00000      11064.00|      80.00000      11064.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0060 715-05152               288.000  m   |      95.00000      27360.00|      88.00000      25344.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0061 715-05169               296.500  m   |      85.00000      25202.50|      72.00000      21348.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0062 715-05171                76.500  m   |      95.00000       7267.50|      83.00000       6349.50| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0063 715-46000                 3.000  EACH|     200.00000        600.00|     170.00000        510.00| 
  PIPE END SECTION, 300 mm                |                            |                            | 
0064 715-46005                38.000  EACH|     200.00000       7600.00|     190.00000       7220.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0065 715-46010                11.000  EACH|     225.00000       2475.00|     210.00000       2310.00| 
  PIPE END SECTION, 450 mm                |                            |                            | 
0066 715-46020                 2.000  EACH|     350.00000        700.00|     260.00000        520.00| 
  PIPE END SECTION, 600 mm                |                            |                            | 
0067 715-46030                 2.000  EACH|     450.00000        900.00|     350.00000        700.00| 
  PIPE END SECTION, 750 mm                |                            |                            | 
0068 720-44000                 3.000  EACH|     225.00000        675.00|     250.00000        750.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0069 720-45145                 1.000  EACH|    1500.00000       1500.00|    1600.00000       1600.00| 
  INLET, J10, MODIFIED                    |                            |                            | 
0070 720-45155                 6.000  EACH|    1500.00000       9000.00|    1550.00000       9300.00| 
  INLET, M10, MODIFIED                    |                            |                            | 
0071 720-45270                 1.000  EACH|    1100.00000       1100.00|    1600.00000       1600.00| 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 
0072 720-94847                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00| 
  INLET, R13, MODIFIED                    |                            |                            | 
0073 801-04308                 3.000  EACH|     265.00000        795.00|     295.00000        885.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0074 801-06625                26.000  EACH|     105.00000       2730.00|      88.30000       2295.80| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0075 801-06640                22.000  EACH|      90.00000       1980.00|     105.00000       2310.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0076 801-06775                        LUMP|   23444.18000      23444.18|   12000.00000      12000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,267,386.32                                                  ROUTE : 
     CALL ORDER   : 140                     CONTRACT ID : R -26122-A                   COUNTIES : CLARK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1487672              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0077 801-07118                10.800  m   |      60.00000        648.00|      55.60000        600.48| 
  BARRICADE, III-A                        |                            |                            | 
0078 801-07119                14.400  m   |      60.00000        864.00|      69.45000       1000.08| 
  BARRICADE, III-B                        |                            |                            | 
0079 802-05701                56.540  m   |      40.80000       2306.83|      32.67000       1847.16| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0080 802-76025                 6.280  m2  |     221.00000       1387.88|     214.12000       1344.67| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0082 808-06703              3784.000  m   |       0.78000       2951.52|       1.18000       4465.12| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0083 808-75240               318.000  m   |       0.78000        248.04|       1.18000        375.24| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0084 808-75245              2855.000  m   |       0.78000       2226.90|       1.18000       3368.90| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0085 808-75297                37.000  m   |      30.00000       1110.00|       9.51000        351.87| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0086 802-76035                 3.770  m2  |     231.00000        870.87|     235.64000        888.36| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
     SECTION TOTALS                       |             $  1,126,000.00|             $  1,239,481.74| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,126,000.00|             $  1,239,481.74| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 168 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,868,892.26                                                  ROUTE : 27 
     CALL ORDER   : 168                     CONTRACT ID : R -26399-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/18/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2495018 
                                                                                                  2495018 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,862,388.63     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   BRIDGE REHABILITATION STR NO 27-68-4034, CONTINUOUS                  
               PRESTRESSED CONCRETE I-BEAM                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|   25000.00000      25000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                13.000  MOS |    1500.00000      19500.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  140000.00000     140000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    9500.00000       9500.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              2601.300  SYS |       8.00000      20810.40|                            | 
  PAVEMENT, REMOVE                        |                            |                            | 
0006 202-02241              2508.700  LFT |       2.75000       6898.93|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02265                 1.000  EACH|    1050.00000       1050.00|                            | 
  TREE, 48 IN., REMOVE                    |                            |                            | 
0008 202-02271                57.000  EACH|     295.00000      16815.00|                            | 
  HEADWALL, REMOVE                        |                            |                            | 
0009 202-02272               165.700  LFT |       7.00000       1159.90|                            | 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0010 202-02278                59.100  LFT |       8.00000        472.80|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0011 202-51328                        LUMP|  110000.00000     110000.00|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0012 202-60820              1351.500  SYS |       3.50000       4730.25|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0013 202-60822               165.100  SYS |       8.00000       1320.80|                            | 
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            | 
  CONCRETE                                |                            |                            | 
0014 202-96133                42.700  LFT |      12.00000        512.40|                            | 
  PIPE, REMOVE                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,868,892.26                                                  ROUTE : 27 
     CALL ORDER   : 168                     CONTRACT ID : R -26399-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 203-02000              6084.100  CYS |      13.00000      79093.30|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02070              7697.600  CYS |      15.00000     115464.00|                            | 
  BORROW                                  |                            |                            | 
0017 205-06937              1942.000  LFT |       1.57000       3048.94|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0018 206-51220               141.000  CYS |      28.00000       3948.00|                            | 
  EXCAVATION, WET                         |                            |                            | 
0019 206-51230                74.000  CYS |      22.50000       1665.00|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0020 211-06467                46.400  CYS |      76.00000       3526.40|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0021 211-07454                98.700  CYS |      26.00000       2566.20|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0022 301-07448              2199.400  TON |      17.75000      39039.35|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 302-06464               106.700  CYS |      47.00000       5014.90|                            | 
  SUBBASE FOR PCCP                        |                            |                            | 
0024 303-07449               473.000  TON |      17.75000       8395.75|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0025 311-06465             34388.300  SYS |       0.38000      13067.55|                            | 
  PCCP CRACKING AND SEATING               |                            |                            | 
0028 401-07322              5408.900  TON |      61.50000     332647.35|                            | 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm --SMA |                            |                            | 
0029 401-07392             14717.200  TON |      35.75000     526139.90|                            | 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0030 401-07424              4188.700  TON |      45.60000     191004.72|                            | 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0031 401-07429              2548.300  TON |      41.00000     104480.30|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0032 406-05520                49.520  TON |     180.00000       8913.60|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0033 502-06627               714.700  SYS |      49.00000      35020.30|                            | 
  PCCP, 6 IN.                             |                            |                            | 
0034 601-01522                 4.000  EACH|    1260.00000       5040.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0035 601-01626                 1.000  EACH|    1575.00000       1575.00|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0036 601-01839                 1.000  EACH|    1785.00000       1785.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 6                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,868,892.26                                                  ROUTE : 27 
     CALL ORDER   : 168                     CONTRACT ID : R -26399-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0037 601-01846                 1.000  EACH|    1785.00000       1785.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0038 601-06037                 1.000  EACH|     630.00000        630.00|                            | 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0039 601-07023                 2.000  EACH|    4830.00000       9660.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0040 601-94689                 9.000  EACH|    1995.00000      17955.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0041 601-97774                 1.000  EACH|     945.00000        945.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0042 601-99105              2668.750  LFT |       9.40000      25086.25|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0043 602-06639               542.000  LFT |      39.00000      21138.00|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0044 602-06729                 8.000  EACH|       7.35000         58.80|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0045 606-07484             24046.000  LFT |       0.26000       6251.96|                            | 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0046 607-06335               152.600  LFT |      52.00000       7935.20|                            | 
  PAVED SIDE DITCH, A                     |                            |                            | 
0047 610-05527              1130.900  TON |      74.00000      83686.60|                            | 
  HMA FOR APPROACHES                      |                            |                            | 
0048 610-06259               426.800  SYS |      70.00000      29876.00|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            | 
  IN.                                     |                            |                            | 
0049 610-07486                15.000  TON |      74.00000       1110.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0050 611-06497                15.000  EACH|     162.00000       2430.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0051 611-06498                 3.000  EACH|     204.00000        612.00|                            | 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0052 611-95023                 3.000  EACH|     162.00000        486.00|                            | 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0053 616-02320              1271.000  SYS |       1.50000       1906.50|                            | 
  GEOTEXTILES                             |                            |                            | 
0054 616-06405               790.800  TON |      24.00000      18979.20|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0055 621-01004                 3.000  EACH|     700.00000       2100.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,868,892.26                                                  ROUTE : 27 
     CALL ORDER   : 168                     CONTRACT ID : R -26399-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0056 621-01956               587.800  LBS |       1.65000        969.87|                            | 
  SEED MIXTURE, LEGUME, 1                 |                            |                            | 
0057 621-02363              2918.000  SYS |       0.33000        962.94|                            | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0058 621-06545                 0.330  TON |    1960.00000        646.80|                            | 
  FERTILIZER                              |                            |                            | 
0059 621-06548                30.200  LBS |      26.50000        800.30|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0060 621-06559              1738.000  SYS |       0.55000        955.90|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0061 621-06565                 6.200  TON |     263.00000       1630.60|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0062 621-06567                13.800  MG  |       2.10000         28.98|                            | 
  WATER                                   |                            |                            | 
0063 621-06574              2404.100  SYS |       3.30000       7933.53|                            | 
  SODDING                                 |                            |                            | 
0064 621-06575               954.000  SYS |       3.30000       3148.20|                            | 
  SODDING, NURSERY                        |                            |                            | 
0065 621-52448                18.000  EACH|      27.00000        486.00|                            | 
  SIGN, DO NOT SPRAY                      |                            |                            | 
0066 622-98200                18.000  EACH|      27.00000        486.00|                            | 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0067 701-90649               620.000  LFT |      41.00000      25420.00|                            | 
  PILE, STEEL SHELL, 0.203 IN., 14 IN.    |                            |                            | 
0068 702-51005                80.800  CYS |     753.00000      60842.40|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0069 702-51015                35.800  CYS |     345.00000      12351.00|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0070 702-51110               644.000  LBS |       2.65000       1706.60|                            | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0071 702-51863               136.000  EACH|       8.65000       1176.40|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0072 703-51030             16717.000  LBS |       0.56000       9361.52|                            | 
  REINFORCING STEEL                       |                            |                            | 
0073 703-51032             53921.000  LBS |       0.62000      33431.02|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0074 703-90512                64.000  EACH|       7.35000        470.40|                            | 
  THREADED BAR SPLICE                     |                            |                            | 
0075 703-97703               392.000  EACH|       6.60000       2587.20|                            | 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0076 704-05892               196.900  CYS |     620.00000     122078.00|                            | 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,868,892.26                                                  ROUTE : 27 
     CALL ORDER   : 168                     CONTRACT ID : R -26399-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0077 704-51002                31.400  CYS |    1048.00000      32907.20|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0078 706-05732                 4.000  EACH|    1288.00000       5152.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0079 706-51020                25.900  CYS |     428.00000      11085.20|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0080 707-05982              1174.500  LFT |      61.00000      71644.50|                            | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            | 
  28 IN. X 12 IN.                         |                            |                            | 
0081 709-51821                        LUMP|    3150.00000       3150.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0082 713-51820                        LUMP|    3850.00000       3850.00|                            | 
  TEMPORARY SUPPORT                       |                            |                            | 
0083 715-01471                 5.000  EACH|     535.00000       2675.00|                            | 
  PIPE END SECTION, PRECAST CONCRETE, 15  |                            |                            | 
  IN.                                     |                            |                            | 
0084 715-01472                 3.000  EACH|     590.00000       1770.00|                            | 
  PIPE END SECTION, PRECAST CONCRETE, 18  |                            |                            | 
  IN.                                     |                            |                            | 
0085 715-01765                 2.000  EACH|     515.00000       1030.00|                            | 
  PIPE END SECTION, PRECAST CONCRETE, 12  |                            |                            | 
  IN.                                     |                            |                            | 
0086 715-02628                 1.000  EACH|     490.00000        490.00|                            | 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                            |                            | 
0087 715-05048              1304.000  LFT |       4.50000       5868.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0088 715-05053              1234.800  LFT |      16.00000      19756.80|                            | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0089 715-05169                66.000  LFT |      28.00000       1848.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0090 715-05173               167.300  LFT |      21.00000       3513.30|                            | 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            | 
0091 715-05203             25784.000  LFT |       1.45000      37386.80|                            | 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0092 715-05407               160.000  LFT |       8.00000       1280.00|                            | 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0093 715-05595                62.300  LFT |      76.00000       4734.80|                            | 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            | 
0094 715-05596                 9.800  LFT |     120.00000       1176.00|                            | 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            | 
0095 715-05597                48.200  LFT |      60.00000       2892.00|                            | 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,868,892.26                                                  ROUTE : 27 
     CALL ORDER   : 168                     CONTRACT ID : R -26399-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0096 715-05756               114.800  LFT |     114.00000      13087.20|                            | 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0097 715-05889                10.000  LFT |      95.00000        950.00|                            | 
  PIPE EXTENSION, CIRCULAR, 30 IN.        |                            |                            | 
0098 715-06004                 1.000  EACH|     925.00000        925.00|                            | 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0099 715-06337                 6.600  LFT |     165.00000       1089.00|                            | 
  PIPE EXTENSION, CIRCULAR, 48 IN.        |                            |                            | 
0100 715-46000                33.000  EACH|     215.00000       7095.00|                            | 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0101 715-46005                 9.000  EACH|     230.00000       2070.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0102 715-46020                 4.000  EACH|     300.00000       1200.00|                            | 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0103 715-46030                 2.000  EACH|     425.00000        850.00|                            | 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0104 715-91361                 4.000  LFT |      60.00000        240.00|                            | 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0105 715-96389                 6.000  EACH|     660.00000       3960.00|                            | 
  PIPE END SECTION, PRECAST CONCRETE, 24  |                            |                            | 
  IN.                                     |                            |                            | 
0106 718-06528                 4.000  EACH|     550.00000       2200.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0107 718-06529                57.000  EACH|     480.00000      27360.00|                            | 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0108 718-52610              1152.400  CYS |      32.00000      36876.80|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0109 801-01851                        LUMP|   24000.00000      24000.00|                            | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0110 801-06203              3268.000  LFT |       0.55000       1797.40|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0111 801-06207             12506.000  LFT |       1.25000      15632.50|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0112 801-06218                24.000  LFT |       3.20000         76.80|                            | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN.                       |                            |                            | 
0113 801-06640                49.000  EACH|     163.00000       7987.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0114 801-06645                 4.000  EACH|      42.00000        168.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,868,892.26                                                  ROUTE : 27 
     CALL ORDER   : 168                     CONTRACT ID : R -26399-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0115 801-06710               150.000  DAY |      12.60000       1890.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0116 801-06775                        LUMP|  106711.00000     106711.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0117 801-07215               150.000  DAY |      42.00000       6300.00|                            | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0118 801-97643               864.000  LFT |       5.00000       4320.00|                            | 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0119 802-76055               240.000  LFT |       3.67000        880.80|                            | 
  SIGN POST, A                            |                            |                            | 
0120 802-91122                21.000  EACH|     126.00000       2646.00|                            | 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0121 804-06725                21.000  EACH|      25.25000        530.25|                            | 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            | 
0122 804-76425                 1.000  EACH|      63.00000         63.00|                            | 
  MARKER TYPE 3, (W59 R) WITH POST        |                            |                            | 
0123 808-06703             33261.200  LFT |       0.27000       8980.52|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0124 808-06712               220.000  LFT |       0.26000         57.20|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0125 808-06713              1765.000  LFT |       0.21000        370.65|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0126 808-06716              1413.000  LFT |       0.42000        593.46|                            | 
  LINE, REMOVE                            |                            |                            | 
0127 808-75215                78.700  LFT |       2.63000        206.98|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            | 
  IN.                                     |                            |                            | 
0128 808-75240              3267.700  LFT |       0.35000       1143.70|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0129 808-75245              3963.300  LFT |       0.32000       1268.26|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0130 808-75996                17.000  EACH|       6.90000        117.30|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0131 808-75998               301.000  EACH|      24.00000       7224.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  2,862,388.63|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,862,388.63|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,692,050.00                                                  ROUTE : SR 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26400-A                   COUNTIES : DELAWARE        RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/30/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1002006 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  3,522,694.56     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,727,643.00     134.2053% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   60000.00000      60000.00|   50000.00000      50000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                16.000  MOS |    1200.00000      19200.00|    2400.00000      38400.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  187000.00000     187000.00|  274800.00000     274800.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02271                87.000  EACH|     200.00000      17400.00|     140.00000      12180.00| 
  HEADWALL, REMOVE                        |                            |                            | 
0005 202-02278              1300.000  m   |      13.17000      17121.00|      20.00000      26000.00| 
  CURB, CONCRETE, REMOVE , CURB ON        |                            |                            | 
  STIRRUPS IN PARKER CITY                 |                            |                            | 
0006 202-51328                        LUMP|   25000.00000      25000.00|    5000.00000       5000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  EXISTING HEADWALL AND WINGWALLS, SOUTH  |                            |                            | 
0007 202-52710                73.200  m2  |      15.55000       1138.26|      23.00000       1683.60| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-60820              7280.000  m2  |       2.00000      14560.00|       2.70000      19656.00| 
  SURFACE MILLING, ASPHALT , 38 mm,       |                            |                            | 
  IMPROVED APPROACHES                     |                            |                            | 
0009 202-60820             88640.000  m2  |       3.00000     265920.00|       3.70000     327968.00| 
  SURFACE MILLING, ASPHALT , 40 mm TO 170 |                            |                            | 
  mm (TO CONCRETE)                        |                            |                            | 
0010 203-02000              6500.000  m3  |       6.00000      39000.00|      28.00000     182000.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070              5825.000  m3  |      17.00000      99025.00|      25.00000     145625.00| 
  BORROW                                  |                            |                            | 
0012 205-06932               650.000  m   |      10.00000       6500.00|      22.00000      14300.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0013 205-06933                 1.000  EACH|      90.00000         90.00|      95.00000         95.00| 
  TEMPORARY DITCH INLET PROTECTION , FOR  |                            |                            | 
  PIPE CATCH BASIN                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,692,050.00                                                  ROUTE : SR 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26400-A                   COUNTIES : DELAWARE        RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 205-06937               200.000  m   |       6.16000       1232.00|       6.50000       1300.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 211-07454                13.000  m3  |      43.91000        570.83|      46.00000        598.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 303-07449              2790.000  Mg  |      20.21000      56385.90|      21.00000      58590.00| 
  COMPACTED AGGREGATE, NO. 73 , SHOULDER  |                            |                            | 
  WEDGE                                   |                            |                            | 
0017 303-60012                 9.700  Mg  |      40.00000        388.00|      53.00000        514.10| 
  AGGREGATE, 2 , STRUCTURE AT 106+855     |                            |                            | 
0018 303-94433                25.000  m3  |      35.00000        875.00|      80.00000       2000.00| 
  AGGREGATE, 12 , STRUCTURE AT 106+855    |                            |                            | 
0019 304-07490               680.000  Mg  |      75.00000      51000.00|     110.00000      74800.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0020 304-07493              7935.000  Mg  |      57.00000     452295.00|      57.00000     452295.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0021 401-06264                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0022 401-07321             10935.000  Mg  |      46.00000     503010.00|      52.00000     568620.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0023 401-07390             43024.000  Mg  |      25.00000    1075600.00|      39.00000    1677936.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0024 405-05517                92.400  Mg  |      50.00000       4620.00|     300.00000      27720.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05520                56.300  Mg  |     185.14000      10423.38|     200.00000      11260.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01701                 4.000  EACH|    1600.00000       6400.00|    1700.00000       6800.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0027 601-06854                 4.000  EACH|    1700.00000       6800.00|    1900.00000       7600.00| 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0028 601-94689                 6.000  EACH|    1900.00000      11400.00|    1900.00000      11400.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-99105               224.900  m   |      30.00000       6747.00|      35.00000       7871.50| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0030 605-06120              1300.000  m   |      48.91000      63583.00|      50.00000      65000.00| 
  CURB, CONCRETE , ON EXISTING STIRRUPS,  |                            |                            | 
  IN PARKER CITY                          |                            |                            | 
0031 606-07484             16251.200  m   |       0.60000       9750.72|       0.80000      13000.96| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0032 610-07487              2860.000  Mg  |      65.00000     185900.00|      90.00000     257400.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,692,050.00                                                  ROUTE : SR 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26400-A                   COUNTIES : DELAWARE        RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0033 611-06497                96.000  EACH|     110.00000      10560.00|     120.00000      11520.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0034 611-95023                22.000  EACH|     260.00000       5720.00|     130.00000       2860.00| 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0035 615-06490                20.000  EACH|     130.00000       2600.00|     140.00000       2800.00| 
  RIGHT OF WAY MARKER , UNDISTRIBUTED,    |                            |                            | 
  REPLACE DEFICIENT MARKE                 |                            |                            | 
0036 615-06527                 7.000  EACH|     350.00000       2450.00|     520.00000       3640.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0037 616-02320                36.000  m2  |      22.00000        792.00|       4.10000        147.60| 
  GEOTEXTILES , STRUCTURE AT 106+855      |                            |                            | 
0038 616-06405                 7.000  Mg  |      60.00000        420.00|     100.00000        700.00| 
  RIPRAP, REVETMENT , STRUCTURE AT 106+855|                            |                            | 
0039 621-01004                 3.000  EACH|     775.00000       2325.00|     810.00000       2430.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0040 621-02363              2524.000  m2  |       0.33000        832.92|       0.35000        883.40| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0041 621-06559             25240.000  m2  |       0.39000       9843.60|       0.41000      10348.40| 
  MULCHED SEEDING, R                      |                            |                            | 
0042 621-06560              2524.000  m2  |       0.62000       1564.88|       0.65000       1640.60| 
  MULCHED SEEDING, U                      |                            |                            | 
0043 621-06570                18.000  m3  |      30.00000        540.00|      45.00000        810.00| 
  TOP SOIL , STRUCTURE AT 106+855         |                            |                            | 
0044 621-06574                44.000  m2  |      32.00000       1408.00|      34.00000       1496.00| 
  SODDING , AT STRUCTURE 106+855          |                            |                            | 
0045 714-02544                 2.000  EACH|    1500.00000       3000.00|    9600.00000      19200.00| 
  WINGWALL, PRECAST CONCRETE , STRUCTURE  |                            |                            | 
  AT 106+855                              |                            |                            | 
0046 714-26702                 2.700  m   |    2667.00000       7200.90|    2700.00000       7290.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 900 mm , STRUCTURE  |                            |                            | 
  AT 106+855                              |                            |                            | 
0047 715-04629                 2.000  EACH|     443.23000        886.46|     490.00000        980.00| 
  PIPE END SECTION, MIN. AREA 0.38 m2     |                            |                            | 
0048 715-04629                 2.000  EACH|     659.31000       1318.62|     670.00000       1340.00| 
  PIPE END SECTION, MIN. AREA 0.82 m2     |                            |                            | 
0049 715-05019                 2.050  m   |     604.49000       1239.20|     570.00000       1168.50| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0050 715-05119                 3.800  m   |     326.95000       1242.41|     250.00000        950.00| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 170 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,692,050.00                                                  ROUTE : SR 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26400-A                   COUNTIES : DELAWARE        RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0051 715-05121                 1.900  m   |     423.17000        804.02|     490.00000        931.00| 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0052 715-05123                 2.500  m   |     839.52000       2098.80|     910.00000       2275.00| 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0053 715-05128                 0.750  m   |    2642.40000       1981.80|    2600.00000       1950.00| 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
0054 715-05168                94.500  m   |     212.82000      20111.49|     320.00000      30240.00| 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0055 715-05169                39.200  m   |     237.45000       9308.04|     190.00000       7448.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0056 715-05171                 3.000  m   |     510.16000       1530.48|     260.00000        780.00| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0057 715-05173                40.000  m   |     158.78000       6351.20|     130.00000       5200.00| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0058 715-05234                 1.200  m   |    1049.02000       1258.84|    1300.00000       1560.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38  |                            |                            | 
  m2                                      |                            |                            | 
0059 715-05373                 8.000  m   |    1216.19000       9729.52|     560.00000       4480.00| 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.82  |                            |                            | 
  m2                                      |                            |                            | 
0060 715-46000                73.000  EACH|     168.63000      12309.99|     250.00000      18250.00| 
  PIPE END SECTION, 300 mm                |                            |                            | 
0061 715-46005                17.000  EACH|     189.69000       3224.73|     260.00000       4420.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0062 715-46010                 3.000  EACH|     308.31000        924.93|     270.00000        810.00| 
  PIPE END SECTION, 450 mm                |                            |                            | 
0063 715-46020                 7.000  EACH|     378.49000       2649.43|     310.00000       2170.00| 
  PIPE END SECTION, 600 mm                |                            |                            | 
0064 715-97691                 2.000  EACH|    7413.08000      14826.16|    5900.00000      11800.00| 
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            | 
0065 715-97695                 2.000  EACH|    8198.08000      16396.16|    6700.00000      13400.00| 
  GRATED BOX END SECTION, I, 3:1, 1200 mm |                            |                            | 
0066 720-44000                 9.000  EACH|     319.16000       2872.44|     500.00000       4500.00| 
  CASTING, ADJUST TO GRADE , CURB INLETS  |                            |                            | 
0067 720-45275                 1.000  EACH|     820.51000        820.51|    1500.00000       1500.00| 
  PIPE CATCH BASIN, 600 mm                |                            |                            | 
0068 801-06203              1110.000  m   |       2.58000       2863.80|       3.00000       3330.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0069 801-06207              1110.000  m   |       2.58000       2863.80|       4.00000       4440.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,692,050.00                                                  ROUTE : SR 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26400-A                   COUNTIES : DELAWARE        RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0070 801-06640                50.000  EACH|     100.00000       5000.00|      93.00000       4650.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0071 801-06710               200.000  DAY |      10.00000       2000.00|      13.00000       2600.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0072 801-06775                        LUMP|  122500.00000     122500.00|  160000.00000     160000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0073 808-06712              2764.000  m   |       0.15000        414.60|       0.16000        442.24| 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0074 808-06713             22158.000  m   |       0.09000       1994.22|       0.09000       1994.22| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0075 808-06714               828.000  m   |       0.15000        124.20|       0.16000        132.48| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0076 808-75297                 4.000  m   |      35.00000        140.00|      37.00000        148.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0077 808-75996               496.000  EACH|       4.67000       2316.32|       5.40000       2678.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0078 808-75998               496.000  EACH|      25.00000      12400.00|      26.00000      12896.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  3,522,694.56|             $  4,727,643.00| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  3,522,694.56|             $  4,727,643.00| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,082,891.67                                                  ROUTE : 227 
     CALL ORDER   : 172                     CONTRACT ID : R -26401-B                   COUNTIES : UNION           WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :  125  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 5189007 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,090,704.15     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ROAD RECONSTRUCTION                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|   28000.00000      28000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                16.000  MOS |    1500.00000      24000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  153000.00000     153000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   10000.00000      10000.00|                            | 
  CLEARING RIGHT OF WAY , SMALL STRUCT.   |                            |                            | 
  REPLACEMENTS                            |                            |                            | 
0005 202-02240              1113.500  m2  |      27.00000      30064.50|                            | 
  PAVEMENT, REMOVE                        |                            |                            | 
0006 202-02241               492.500  m   |       6.30000       3102.75|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02265                 2.000  EACH|     800.00000       1600.00|                            | 
  TREE, 1220 mm, REMOVE                   |                            |                            | 
0008 202-02270                 3.000  EACH|     850.00000       2550.00|                            | 
  TREE, 1520 mm, REMOVE                   |                            |                            | 
0009 202-02271                21.000  EACH|     375.00000       7875.00|                            | 
  HEADWALL, REMOVE                        |                            |                            | 
0010 202-02278               312.000  m   |      15.00000       4680.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0011 202-51328                        LUMP|   15000.00000      15000.00|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  OLD HEADWALLS AND WINGWALLS STRUCTURE   |                            |                            | 
0012 202-51330                        LUMP|   19000.00000      19000.00|                            | 
  PRESENT STRUCTURE, REMOVE , STRUCTURE #1|                            |                            | 
0013 202-51330                        LUMP|   19000.00000      19000.00|                            | 
  PRESENT STRUCTURE, REMOVE , STRUCTURE #2|                            |                            | 
0014 202-51330                        LUMP|   19000.00000      19000.00|                            | 
  PRESENT STRUCTURE, REMOVE , STRUCTURE #3|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,082,891.67                                                  ROUTE : 227 
     CALL ORDER   : 172                     CONTRACT ID : R -26401-B                   COUNTIES : UNION           WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 202-52710               188.800  m2  |       7.00000       1321.60|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0016 202-60820             12527.000  m2  |       1.75000      21922.25|                            | 
  SURFACE MILLING, ASPHALT , 0mm to 25mm  |                            |                            | 
0017 203-02000              1000.000  m3  |      10.00000      10000.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0018 203-02070              4118.000  m3  |      23.00000      94714.00|                            | 
  BORROW                                  |                            |                            | 
0019 205-06932               534.200  m   |      22.50000      12019.50|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0020 205-06937               652.000  m   |       4.50000       2934.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0021 211-07454                 3.000  m3  |      15.00000         45.00|                            | 
  STRUCTURE BACKFILL , PIPE UNDER BULLA   |                            |                            | 
  ROAD                                    |                            |                            | 
0022 303-52308              4732.000  Mg  |      20.75000      98189.00|                            | 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0023 303-94433               442.000  m3  |      39.00000      17238.00|                            | 
  AGGREGATE, 12                           |                            |                            | 
0024 304-07490              2210.000  Mg  |     105.00000     232050.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0025 304-07508             11174.000  Mg  |      45.75000     511210.50|                            | 
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            | 
  25 mm                                   |                            |                            | 
0026 401-06264                        LUMP|    4500.00000       4500.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0027 401-07321             10859.400  Mg  |      43.75000     475098.75|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0028 401-07371             15752.700  Mg  |      38.20000     601753.14|                            | 
  QC/QA-HMA, 2. 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0029 402-07441               576.800  Mg  |      49.00000      28263.20|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0030 405-05518             23941.600  m2  |       0.50000      11970.80|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0031 406-05521            186327.200  m2  |       0.05000       9316.36|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0032 601-01700                 1.000  EACH|    1680.00000       1680.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0033 601-06854                 2.000  EACH|    1720.00000       3440.00|                            | 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,082,891.67                                                  ROUTE : 227 
     CALL ORDER   : 172                     CONTRACT ID : R -26401-B                   COUNTIES : UNION           WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 601-94689                 5.000  EACH|    1940.00000       9700.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0035 601-99105               263.800  m   |      30.00000       7914.00|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0036 604-02007               154.100  m2  |      43.00000       6626.30|                            | 
  SIDEWALK, CONCRETE, RECONSTRUCT         |                            |                            | 
0037 605-06120              1522.000  m   |      57.00000      86754.00|                            | 
  CURB, CONCRETE                          |                            |                            | 
0038 606-07484              5190.000  m   |       0.81000       4203.90|                            | 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0039 610-07487               575.000  Mg  |      75.00000      43125.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0040 611-06497                24.000  EACH|     171.00000       4104.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0041 611-95728               114.800  m2  |      74.00000       8495.20|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  200 mm                                  |                            |                            | 
0042 615-06525                 6.000  EACH|     400.00000       2400.00|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0043 615-06527                 1.000  EACH|     445.00000        445.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0044 616-02320               671.000  m2  |       2.00000       1342.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0045 616-06405               613.900  Mg  |      26.00000      15961.40|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0046 621-01004                 6.000  EACH|     685.00000       4110.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0047 621-01660              1943.000  m2  |       0.40000        777.20|                            | 
  MULCHED SEEDING, LEGUME, 2              |                            |                            | 
0048 621-02363              5811.000  m2  |       0.32000       1859.52|                            | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0049 621-06548                 1.000  kg  |      57.00000         57.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0050 621-06559             58106.000  m2  |       0.35000      20337.10|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0051 621-06560              5811.000  m2  |       0.40000       2324.40|                            | 
  MULCHED SEEDING, U                      |                            |                            | 
0052 621-06570                30.700  m3  |     125.00000       3837.50|                            | 
  TOP SOIL                                |                            |                            | 
0053 621-06574                52.000  m2  |      30.00000       1560.00|                            | 
  SODDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,082,891.67                                                  ROUTE : 227 
     CALL ORDER   : 172                     CONTRACT ID : R -26401-B                   COUNTIES : UNION           WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0054 621-52448                12.000  EACH|      26.00000        312.00|                            | 
  SIGN, DO NOT SPRAY , SMALL STRUCTURE    |                            |                            | 
  REPLACEMENTS                            |                            |                            | 
0055 622-98200                12.000  EACH|      26.00000        312.00|                            | 
  SIGN, DO NOT DISTURB , SMALL STRUCT.    |                            |                            | 
  REPLACMENTS                             |                            |                            | 
0056 714-01634                 2.000  m   |    3900.00000       7800.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2100 mm x 1200 mm             |                            |                            | 
0057 714-02544                 4.000  EACH|    7500.00000      30000.00|                            | 
  WINGWALL, PRECAST CONCRETE              |                            |                            | 
0058 714-26703                17.080  m   |    1800.00000      30744.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1200 mm             |                            |                            | 
0059 714-26724                18.290  m   |    3500.00000      64015.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 1200 mm             |                            |                            | 
0060 714-26725                18.290  m   |    3800.00000      69502.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 1800 mm             |                            |                            | 
0061 715-05119                26.900  m   |     225.00000       6052.50|                            | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0062 715-05121                 2.900  m   |     250.00000        725.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0063 715-05123                 4.300  m   |     560.00000       2408.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0064 715-05171                 1.200  m   |     550.00000        660.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0065 715-05173                14.100  m   |     105.00000       1480.50|                            | 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0066 715-05243                 4.900  m   |     475.00000       2327.50|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.95  |                            |                            | 
  m2                                      |                            |                            | 
0067 715-05252                 4.300  m   |     775.00000       3332.50|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.90  |                            |                            | 
  m2                                      |                            |                            | 
0068 715-06054                30.000  m   |      45.00000       1350.00|                            | 
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            | 
  300 mm                                  |                            |                            | 
0069 715-06629                 2.000  EACH|    1000.00000       2000.00|                            | 
  PIPE END SECTION, MIN. AREA 0.95 m2     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 172 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,082,891.67                                                  ROUTE : 227 
     CALL ORDER   : 172                     CONTRACT ID : R -26401-B                   COUNTIES : UNION           WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0070 715-06847                 2.000  EACH|    1750.00000       3500.00|                            | 
  PIPE END SECTION, MIN. AREA 1.9 m2      |                            |                            | 
0071 715-35000                40.000  m   |      23.00000        920.00|                            | 
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            | 
  150 mm                                  |                            |                            | 
0072 715-35005                40.000  m   |      30.00000       1200.00|                            | 
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            | 
  200 mm                                  |                            |                            | 
0073 715-35010                40.000  m   |      36.00000       1440.00|                            | 
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            | 
  250 mm                                  |                            |                            | 
0074 715-46005                11.000  EACH|     245.00000       2695.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0075 715-46010                 3.000  EACH|     250.00000        750.00|                            | 
  PIPE END SECTION, 450 mm                |                            |                            | 
0076 715-46020                 9.000  EACH|     285.00000       2565.00|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0077 715-90325                 1.000  EACH|     215.00000        215.00|                            | 
  PIPE END SECTION, 250 mm                |                            |                            | 
0078 715-92874                19.600  m   |     100.00000       1960.00|                            | 
  PIPE ENCASEMENT , SANITARY SEWER FORCE  |                            |                            | 
  MAIN                                    |                            |                            | 
0079 801-04308                 2.000  EACH|     105.00000        210.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0080 801-06203              1135.000  m   |       0.90000       1021.50|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0081 801-06207              1135.000  m   |       4.75000       5391.25|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0082 801-06625                19.000  EACH|     100.00000       1900.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0083 801-06640                44.000  EACH|     173.00000       7612.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0084 801-06710               300.000  DAY |      12.75000       3825.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0085 801-06775                        LUMP|  111150.00000     111150.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0086 801-07118                12.000  m   |      21.00000        252.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0087 801-07119                 4.000  m   |      23.00000         92.00|                            | 
  BARRICADE, III-B                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 172 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,082,891.67                                                  ROUTE : 227 
     CALL ORDER   : 172                     CONTRACT ID : R -26401-B                   COUNTIES : UNION           WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0088 802-76025                 1.490  m2  |     227.00000        338.23|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS , NO PARKING  |                            |                            | 
  ANYTIME                                 |                            |                            | 
0089 802-76055                17.200  m   |      13.00000        223.60|                            | 
  SIGN POST, A                            |                            |                            | 
0090 802-76055                34.000  m   |      39.00000       1326.00|                            | 
  SIGN POST, A , NO PARKING SIGNS         |                            |                            | 
0091 802-96915                        LUMP|     158.00000        158.00|                            | 
  SIGN, RELOCATE                          |                            |                            | 
0092 804-06725                30.000  EACH|      19.00000        570.00|                            | 
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            | 
0093 808-06712              2200.000  m   |       0.12000        264.00|                            | 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0094 808-06713             21560.000  m   |       0.10000       2156.00|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0095 808-06714              9450.000  m   |       0.11000       1039.50|                            | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0096 808-75297                14.400  m   |      13.00000        187.20|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0097 808-75998               750.000  EACH|      19.00000      14250.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  3,090,704.15|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  3,090,704.15|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 184 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   560,278.11                                                  ROUTE : PARK 
     CALL ORDER   : 184                     CONTRACT ID : R -26444-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 05/27/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0674502 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1564026     WINGHAM PAVING INC.                               REJECTED             $    432,546.31     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                           AWARD                $    446,074.22     103.1275% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    516,811.79     119.4812% 
==================================================================================================================================== 
                                          |(1) 35-1564026              |(2) 35-1357381              |(3) 35-1385672     
                                          |WINGHAM PAVING INC.         |O'MARA, DAVE CONTRACTOR     |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   PARKING AREA RECONSTRUCTION                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|   14950.00000      14950.00|   11000.00000      11000.00|    9200.00000        9200.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1500.00000      13500.00|     660.00000       5940.00|    1642.00000       14778.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   20593.00000      20593.00|    9300.00000       9300.00|   37000.00000       37000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   12000.00000      12000.00|   11000.00000      11000.00|   15147.00000       15147.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02272                 3.400  LFT |      50.00000        170.00|     300.00000       1020.00|      88.00000         299.20 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0006 202-02286                 1.000  EACH|    1770.00000       1770.00|    1600.00000       1600.00|    8940.00000        8940.00 
  PRESENT STRUCTURE, REMOVE , PIT TOILET  |                            |                            | 
0007 202-02286                 1.000  EACH|     800.00000        800.00|    1100.00000       1100.00|    2276.00000        2276.00 
  PRESENT STRUCTURE, REMOVE , PLAYGROUND  |                            |                            | 
0008 202-02286                 1.000  EACH|     800.00000        800.00|    1100.00000       1100.00|    2154.00000        2154.00 
  PRESENT STRUCTURE, REMOVE STONE CULVERT |                            |                            | 
  (CRAGMONT)                              |                            |                            | 
0009 202-03000                        LUMP|     600.00000        600.00|     550.00000        550.00|    1900.00000        1900.00 
  HOUSES AND BUILDINGS, REMOVE SHED       |                            |                            | 
  RELOCATE NATURE CENTER                  |                            |                            | 
0010 202-52710                 4.500  SYS |      20.00000         90.00|      12.00000         54.00|     161.00000         724.50 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0011 202-60820               224.000  SYS |       9.00000       2016.00|       6.60000       1478.40|       7.00000        1568.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0012 202-96133                30.000  LFT |       6.00000        180.00|      25.00000        750.00|      52.00000        1560.00 
  PIPE, REMOVE                            |                            |                            | 
0013 203-02000              1996.000  CYS |       6.00000      11976.00|      17.60000      35129.60|      25.00000       49900.00 
  EXCAVATION, COMMON                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   560,278.11                                                  ROUTE : PARK 
     CALL ORDER   : 184                     CONTRACT ID : R -26444-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1564026              |(2) 35-1357381              |(3) 35-1385672     
                                          |WINGHAM PAVING INC.         |O'MARA, DAVE CONTRACTOR     |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 203-02010                 4.000  CYS |     250.00000       1000.00|     200.00000        800.00|     505.00000        2020.00 
  EXCAVATION, ROCK                        |                            |                            | 
0015 203-02070                50.000  CYS |      25.00000       1250.00|      11.00000        550.00|      27.00000        1350.00 
  BORROW                                  |                            |                            | 
0016 203-02080                 0.274  MILE|   22000.00000       6028.00|    6100.00000       1671.40|    8824.00000        2417.78 
  LINEAR GRADING                          |                            |                            | 
0017 203-91878               150.000  LFT |       6.00000        900.00|      16.50000       2475.00|       8.39000        1258.50 
  LINEAR DITCH GRADING                    |                            |                            | 
0018 205-06931                20.000  TON |      30.00000        600.00|      28.00000        560.00|      84.00000        1680.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06932               207.000  LFT |       4.50000        931.50|      12.00000       2484.00|       3.00000         621.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0020 205-06937               944.000  LFT |       1.80000       1699.20|       1.68000       1585.92|       1.83000        1727.52 
  TEMPORARY SILT FENCE                    |                            |                            | 
0021 210-06317                 1.700  SFT |      50.00000         85.00|      10.00000         17.00|     185.00000         314.50 
  PATCH                                   |                            |                            | 
0022 211-02060                88.000  CYS |      25.00000       2200.00|      16.50000       1452.00|      42.00000        3696.00 
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            | 
0023 303-52308              4239.000  TON |      11.50000      48748.50|      11.00000      46629.00|      14.00000       59346.00 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0024 305-05204                 3.000  TON |     150.00000        450.00|     217.00000        651.00|     200.00000         600.00 
  HMA FOR PATCHING                        |                            |                            | 
0025 402-07433              1792.500  TON |      36.50000      65426.25|      39.06000      70015.05|      43.25000       77525.63 
  HMA SURFACE, TYPE B                     |                            |                            | 
0026 402-07441              2050.000  TON |      34.50000      70725.00|      35.00000      71750.00|      38.50000       78925.00 
  HMA BASE, TYPE B                        |                            |                            | 
0027 406-05520                 3.700  TON |     300.00000       1110.00|     217.00000        802.90|     200.00000         740.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0028 603-01984                 2.000  EACH|    1344.00000       2688.00|    1900.00000       3800.00|    2800.00000        5600.00 
  BICYCLE GATE                            |                            |                            | 
0029 603-97461              1000.000  LFT |       4.00000       4000.00|       3.25000       3250.00|       3.00000        3000.00 
  TEMPORARY FENCE                         |                            |                            | 
0030 604-06070               479.000  SYS |      42.03000      20132.37|      28.60000      13699.40|      23.00000       11017.00 
  SIDEWALK, CONCRETE                      |                            |                            | 
0031 605-03652               150.000  LFT |      22.00000       3300.00|      22.00000       3300.00|      14.00000        2100.00 
  CURB, LIMESTONE REMOVE AND RELOCATE     |                            |                            | 
0032 605-06120               984.000  LFT |      21.42000      21077.28|      19.50000      19188.00|      11.80000       11611.20 
  CURB, CONCRETE                          |                            |                            | 
0033 615-06496               170.000  EACH|      43.00000       7310.00|      28.40000       4828.00|      54.00000        9180.00 
  PARKING BARRIER WHEEL STOP              |                            |                            | 
0034 616-02320                49.000  SYS |       4.00000        196.00|       4.10000        200.90|       2.57000         125.93 
  GEOTEXTILES                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   560,278.11                                                  ROUTE : PARK 
     CALL ORDER   : 184                     CONTRACT ID : R -26444-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1564026              |(2) 35-1357381              |(3) 35-1385672     
                                          |WINGHAM PAVING INC.         |O'MARA, DAVE CONTRACTOR     |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0035 616-03144                        LUMP|    4000.00000       4000.00|    1650.00000       1650.00|    1795.00000        1795.00 
  ROCKS, LARGE REMOVE AND RELOCATE        |                            |                            | 
0036 616-06451                17.000  TON |      30.00000        510.00|      22.00000        374.00|      53.00000         901.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0037 621-01004                 1.000  EACH|     685.00000        685.00|     545.00000        545.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0038 621-02770               231.000  SYS |       2.01000        464.31|       1.65000        381.15|       1.50000         346.50 
  EROSION CONTROL BLANKET                 |                            |                            | 
0039 621-06560             22491.000  SYS |       0.40000       8996.40|       0.30000       6747.30|       0.28000        6297.48 
  MULCHED SEEDING, U                      |                            |                            | 
0040 621-06575               358.000  SYS |       3.75000       1342.50|       3.10000       1109.80|       2.80000        1002.40 
  SODDING, NURSERY                        |                            |                            | 
0041 702-90915                 5.600  CYS |     470.00000       2632.00|     440.00000       2464.00|     632.00000        3539.20 
  CONCRETE, A FOR PIPE ANCHORS            |                            |                            | 
0042 714-02401               195.000  LFT |      46.00000       8970.00|      75.00000      14625.00|      36.80000        7176.00 
  RETAINING WALL , STONE                  |                            |                            | 
0043 714-02930                 2.000  EACH|     600.00000       1200.00|    2750.00000       5500.00|     946.00000        1892.00 
  HEADWALL ,STONE, REMOVE AND RESET       |                            |                            | 
0044 715-01354                20.000  LFT |      25.00000        500.00|     550.00000      11000.00|      38.00000         760.00 
  CLEAN EXISTING PIPE                     |                            |                            | 
0045 715-01432                88.000  LFT |      86.00000       7568.00|      78.00000       6864.00|     101.00000        8888.00 
  PIPE, REINFORCED CONCRETE, 48 IN.       |                            |                            | 
0046 715-01471                 2.000  EACH|     585.00000       1170.00|     920.00000       1840.00|    1021.00000        2042.00 
  PIPE END SECTION, PRECAST CONCRETE, 15  |                            |                            | 
  IN.                                     |                            |                            | 
0047 715-01765                 5.000  EACH|     560.00000       2800.00|     905.00000       4525.00|     701.00000        3505.00 
  PIPE END SECTION, PRECAST CONCRETE, 12  |                            |                            | 
  IN.                                     |                            |                            | 
0048 715-04612               163.000  LFT |      32.00000       5216.00|      25.00000       4075.00|      30.00000        4890.00 
  PIPE , REINFORCED CONCRETE, III, 12 IN. |                            |                            | 
0049 715-05203               125.000  LFT |       9.00000       1125.00|      25.00000       3125.00|      10.37000        1296.25 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0050 715-05708                94.000  LFT |      37.00000       3478.00|      30.00000       2820.00|      31.80000        2989.20 
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            | 
  15 IN.                                  |                            |                            | 
0051 715-41065                35.000  LFT |      44.00000       1540.00|      50.00000       1750.00|      60.00000        2100.00 
  PIPE, REINFORCED CONCRETE, III, 24 IN.  |                            |                            | 
0052 715-92037                35.000  LFT |       9.00000        315.00|      10.00000        350.00|      24.00000         840.00 
  PIPE, PVC, 4 IN.                        |                            |                            | 
0053 715-96389                 2.000  EACH|     675.00000       1350.00|    1075.00000       2150.00|    1086.00000        2172.00 
  PIPE END SECTION, PRECAST CONCRETE, 24  |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   560,278.11                                                  ROUTE : PARK 
     CALL ORDER   : 184                     CONTRACT ID : R -26444-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1564026              |(2) 35-1357381              |(3) 35-1385672     
                                          |WINGHAM PAVING INC.         |O'MARA, DAVE CONTRACTOR     |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0054 718-06531                 3.000  EACH|     300.00000        900.00|     300.00000        900.00|    1124.00000        3372.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0055 718-52610                 4.000  CYS |      60.00000        240.00|      40.00000        160.00|     100.00000         400.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0056 720-07309                 9.000  LFT |      60.00000        540.00|     200.00000       1800.00|      50.00000         450.00 
  TRENCH DRAIN                            |                            |                            | 
0057 720-07309                 5.000  LFT |      60.00000        300.00|     100.00000        500.00|      75.00000         375.00 
  TRENCH DRAIN , SHALLOW CHANNEL          |                            |                            | 
0058 720-45275                 1.000  EACH|    1400.00000       1400.00|    1200.00000       1200.00|     250.00000         250.00 
  PIPE CATCH BASIN, 24 IN. WITH CASTING   |                            |                            | 
0059 801-04308                 5.000  EACH|     569.60000       2848.00|     545.00000       2725.00|     495.00000        2475.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0060 801-06640                 5.000  EACH|     196.00000        980.00|     187.00000        935.00|     170.00000         850.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0061 801-06775                        LUMP|    4000.00000       4000.00|    3000.00000       3000.00|    3200.00000        3200.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0062 801-07119               120.000  LFT |      14.38000       1725.60|      13.75000       1650.00|      12.50000        1500.00 
  BARRICADE, III-B                        |                            |                            | 
0063 802-03896               227.000  EACH|      55.00000      12485.00|      90.10000      20452.70|      85.00000       19295.00 
  BOLLARD ,WOOD                           |                            |                            | 
0064 802-03896                 1.000  EACH|    3420.00000       3420.00|      55.00000         55.00|      40.00000          40.00 
  BOLLARD ,WOOD, REMOVE                   |                            |                            | 
0065 802-07060                 3.000  EACH|     150.00000        450.00|     324.50000        973.50|     375.00000        1125.00 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0066 802-99058                 8.000  EACH|     220.00000       1760.00|     264.00000       2112.00|     375.00000        3000.00 
  SHEET SIGN, INSTALL                     |                            |                            | 
0067 808-06713              2940.000  LFT |       2.01000       5909.40|       1.93000       5674.20|       1.75000        5145.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0068 808-97222                12.000  EACH|     202.00000       2424.00|     192.50000       2310.00|     175.00000        2100.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            | 
  HANDICAP SYMBOL & LINES                 |                            |                            | 
     SECTION TOTALS                       |             $    432,546.31|             $    446,074.22|                $    516,811.79 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    432,546.31|             $    446,074.22|                $    516,811.79 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 190 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 09/17/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2499001 
                                                                                                  2499001 
                                                                                                  2499001 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   34-4456871     MILLER BROS. CONSTR., INC.                                             $ 14,966,486.07     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $ 15,210,188.39     101.6283% 
   3   35-1065659     BROOKS CONSTRUCTION                                                    $ 15,248,853.64     101.8866% 
   4   35-1875662     CRIDER & CRIDER, INC.                                                  $ 18,236,135.60     121.8464% 
   5   99-9994787     RIETH RILEY/GRADEX INC. J/V                                            $ 19,376,863.00     129.4683% 
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ROAD RECONSTRUCTION AND ADDED TRAVEL LANES                           
                                          |                            |                            | 
0001 105-06845                        LUMP|  221500.00000     221500.00|  160000.00000     160000.00|  200000.00000      200000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                27.000  MOS |    3600.00000      97200.00|    1800.00000      48600.00|    1500.00000       40500.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 108-01614                        LUMP|   19100.00000      19100.00|   12700.00000      12700.00|   12700.00000       12700.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  725000.00000     725000.00|  660000.00000     660000.00|  762000.00000      762000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|  170000.00000     170000.00|  298000.00000     298000.00|  298000.00000      298000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-03000                        LUMP|   15000.00000      15000.00|   16421.98000      16421.98|   16500.00000       16500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 10                                  |                            |                            | 
0007 202-03000                        LUMP|   15000.00000      15000.00|   10096.39000      10096.39|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 21                                  |                            |                            | 
0008 202-03000                        LUMP|   15000.00000      15000.00|   10096.39000      10096.39|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 29                                  |                            |                            | 
0009 202-03000                        LUMP|   15000.00000      15000.00|   11240.64000      11240.64|   11250.00000       11250.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 32                                  |                            |                            | 
0010 202-03000                        LUMP|   15000.00000      15000.00|     896.59000        896.59|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 43SA                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0011 202-60820              6590.000  m2  |       1.26000       8303.40|       2.44000      16079.60|       1.26000        8303.40 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0012 202-74080                 1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|     650.00000         650.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0013 202-78515                        LUMP|    2800.00000       2800.00|    2800.00000       2800.00|    1500.00000        1500.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0014 202-99626                 1.000  EACH|     400.00000        400.00|     400.00000        400.00|     350.00000         350.00 
  FOUNDATION FOR SIGNING, REMOVE          |                            |                            | 
0015 203-02000            224200.000  m3  |       8.80000    1972960.00|       5.64000    1264488.00|       5.64000     1264488.00 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02070            214600.000  m3  |       0.75000     160950.00|       4.94000    1060124.00|       4.94000     1060124.00 
  BORROW                                  |                            |                            | 
0017 205-06930                 2.400  Mg  |      60.00000        144.00|     146.29000        351.10|     146.29000         351.10 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0018 205-06931              1091.000  Mg  |      23.00000      25093.00|      26.70000      29129.70|      26.70000       29129.70 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06932               641.000  m   |      13.50000       8653.50|      20.60000      13204.60|      20.60000       13204.60 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0020 205-06933                39.000  EACH|      80.00000       3120.00|      50.00000       1950.00|      50.00000        1950.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0021 205-06936              2027.000  Mg  |      11.00000      22297.00|      30.00000      60810.00|      11.00000       22297.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0022 205-06937              2185.000  m   |      10.50000      22942.50|       4.40000       9614.00|       4.40000        9614.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0023 205-06938                30.000  m   |      18.00000        540.00|      76.24000       2287.20|      76.24000        2287.20 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0024 207-07498             53620.000  m2  |       3.50000     187670.00|       4.40000     235928.00|       4.40000      235928.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0025 207-07500              7250.000  m2  |       3.50000      25375.00|       5.48000      39730.00|       5.48000       39730.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0026 207-07502              4305.000  m2  |       2.45000      10547.25|       4.43000      19071.15|       4.43000       19071.15 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0027 207-07503              1750.000  m2  |       3.00000       5250.00|       2.49000       4357.50|       2.49000        4357.50 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0028 211-07454             15828.000  m3  |      25.80000     408362.40|      31.31000     495574.68|      31.31000      495574.68 
  STRUCTURE BACKFILL                      |                            |                            | 
0029 301-07448             40907.000  Mg  |      14.25000     582924.75|      12.00000     490884.00|      14.33000      586197.31 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0030 303-01180              4125.000  Mg  |      16.50000      68062.50|      12.00000      49500.00|      16.64000       68640.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0031 303-04075               269.000  Mg  |      16.50000       4438.50|      24.41000       6566.29|      16.64000        4476.16 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0032 304-07490               144.000  Mg  |      55.39000       7976.16|      55.52000       7994.88|      55.39000        7976.16 
  HMA PATCHING, TYPE B                    |                            |                            | 
0033 401-05467             28720.000  m   |       0.25000       7180.00|       0.39000      11200.80|       0.25000        7180.00 
  MILLED HMA CORRUGATIONS                 |                            |                            | 
0034 401-06264                        LUMP|    4000.00000       4000.00|    5950.84000       5950.84|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0035 401-07327               602.000  Mg  |      41.06000      24718.12|      50.00000      30100.00|      41.06000       24718.12 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 m --SMA  |                            |                            | 
0036 401-07328             19808.000  Mg  |      33.90000     671491.20|      38.00000     752704.00|      33.90000      671491.20 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm --SMA |                            |                            | 
0037 401-07334              1214.000  Mg  |      37.59000      45634.26|      50.00000      60700.00|      37.59000       45634.26 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0038 401-07397              1017.000  Mg  |      30.70000      31221.90|      37.00000      37629.00|      30.70000       31221.90 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0039 401-07398             25693.000  Mg  |      24.80000     637186.40|      27.00000     693711.00|      24.80000      637186.40 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0040 401-07403              2051.000  Mg  |      31.42000      64442.42|      46.00000      94346.00|      31.42000       64442.42 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0041 401-07407              4022.000  Mg  |      24.25000      97533.50|      27.70000     111409.40|      24.25000       97533.50 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0042 401-07424            105376.000  Mg  |      26.46000    2788248.96|      24.00000    2529024.00|      26.46000     2788248.96 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0043 401-07429             39469.000  Mg  |      27.12000    1070399.28|      33.00000    1302477.00|      27.12000     1070399.28 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0044 402-07432               425.000  Mg  |      35.27000      14989.75|      52.16000      22168.00|      35.27000       14989.75 
  HMA SURFACE, TYPE A                     |                            |                            | 
0045 402-07433               900.000  Mg  |      49.60000      44640.00|      45.00000      40500.00|      49.60000       44640.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0046 402-07435              1564.000  Mg  |      28.66000      44824.24|      36.14000      56522.96|      28.66000       44824.24 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0047 402-07438              1521.000  Mg  |      49.60000      75441.60|      45.00000      68445.00|      49.60000       75441.60 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0048 402-07440              1027.000  Mg  |      28.94000      29721.38|      33.45000      34353.15|      28.94000       29721.38 
  HMA BASE, TYPE A                        |                            |                            | 
0049 402-07441              5038.000  Mg  |      49.60000     249884.80|      45.00000     226710.00|      49.60000      249884.80 
  HMA BASE, TYPE B                        |                            |                            | 
0050 404-05511              5702.000  m2  |       0.99000       5644.98|       2.03000      11575.06|       0.99000        5644.98 
  SEAL COAT, 2                            |                            |                            | 
0051 405-05517               146.000  Mg  |     330.69000      48280.74|     304.17000      44408.82|     330.69000       48280.74 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0052 406-05520               213.000  Mg  |       1.10000        234.30|     160.00000      34080.00|       1.10000         234.30 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0053 601-01626                 3.000  EACH|    1400.00000       4200.00|    1400.00000       4200.00|    1400.00000        4200.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0054 601-01740                 1.000  EACH|    1800.00000       1800.00|    1800.00000       1800.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0055 601-02625                 1.000  EACH|    1400.00000       1400.00|    1400.00000       1400.00|    1400.00000        1400.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2, MODIFIED                     |                            |                            | 
0056 601-05071                 1.000  EACH|    1800.00000       1800.00|    1800.00000       1800.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0057 601-06037                 3.000  EACH|     500.00000       1500.00|     500.00000       1500.00|     500.00000        1500.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0058 601-06854                 9.000  EACH|    1700.00000      15300.00|    1700.00000      15300.00|    1700.00000       15300.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0059 601-94689                19.000  EACH|    1900.00000      36100.00|    1900.00000      36100.00|    1900.00000       36100.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0060 601-97774                 3.000  EACH|     900.00000       2700.00|     900.00000       2700.00|     900.00000        2700.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0061 601-99105              1543.100  m   |      29.30000      45212.83|      29.30000      45212.83|      29.30000       45212.83 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0062 602-06646               230.000  m   |      54.94000      12636.20|      40.26000       9259.80|      54.94000       12636.20 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0063 603-06040             14378.000  m   |      10.90000     156720.20|      10.90000     156720.20|      10.50000      150969.00 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0064 603-06045              1915.000  m   |      24.90000      47683.50|      24.90000      47683.50|      22.45000       42991.75 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0065 610-07486              1070.000  Mg  |      48.94000      52365.80|      61.44000      65740.80|      48.94000       52365.80 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0067 611-06497                28.000  EACH|     110.00000       3080.00|     110.00000       3080.00|     110.00000        3080.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0068 611-06498                 2.000  EACH|     150.00000        300.00|     150.00000        300.00|     150.00000         300.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0069 615-06490                82.000  EACH|     100.00000       8200.00|     100.00000       8200.00|     100.00000        8200.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0070 615-06505                24.000  EACH|     350.00000       8400.00|     350.00000       8400.00|     350.00000        8400.00 
  MONUMENT, B                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0071 615-06510                28.000  EACH|     200.00000       5600.00|     200.00000       5600.00|     200.00000        5600.00 
  MONUMENT, C                             |                            |                            | 
0072 615-06527                10.000  EACH|     200.00000       2000.00|     200.00000       2000.00|     200.00000        2000.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0073 616-02320              2158.000  m2  |       1.86000       4013.88|       2.36000       5092.88|       2.36000        5092.88 
  GEOTEXTILES                             |                            |                            | 
0074 616-06406              2071.000  m2  |      16.25000      33653.75|      25.46000      52727.66|      25.46000       52727.66 
  RIPRAP, REVETMENT                       |                            |                            | 
0075 617-04488               315.000  m2  |       4.89000       1540.35|       6.24000       1965.60|       6.24000        1965.60 
  GEOGRID, SUBGRADE                       |                            |                            | 
0076 621-01004                20.000  EACH|     775.00000      15500.00|     775.00000      15500.00|     775.00000       15500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0077 621-04258              1720.000  kg  |      81.00000     139320.00|      81.00000     139320.00|      81.00000      139320.00 
  SEED MIXTURE W                          |                            |                            | 
0078 621-06545                61.000  Mg  |     233.00000      14213.00|     233.00000      14213.00|     233.00000       14213.00 
  FERTILIZER                              |                            |                            | 
0079 621-06553              6860.000  kg  |       7.98000      54742.80|       7.98000      54742.80|       7.98000       54742.80 
  SEED MIXTURE, R                         |                            |                            | 
0080 621-06565               305.000  Mg  |     335.00000     102175.00|     335.00000     102175.00|     335.00000      102175.00 
  MULCHING MATERIAL                       |                            |                            | 
0081 621-06567              1578.000  kL  |       0.55000        867.90|       0.55000        867.90|       0.55000         867.90 
  WATER                                   |                            |                            | 
0082 621-06575             87585.000  m2  |       2.94000     257499.90|       2.94000     257499.90|       2.94000      257499.90 
  SODDING, NURSERY                        |                            |                            | 
0083 622-52436                16.000  EACH|      25.00000        400.00|      25.00000        400.00|      25.00000         400.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0084 622-91786               400.000  EACH|       9.50000       3800.00|       9.50000       3800.00|       9.50000        3800.00 
  SEEDLING                                |                            |                            | 
0085 702-51015               185.000  m3  |     340.00000      62900.00|     500.00000      92500.00|     500.00000       92500.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0086 703-51030             15406.000  kg  |       1.20000      18487.20|       1.00000      15406.00|       1.00000       15406.00 
  REINFORCING STEEL                       |                            |                            | 
0087 714-26709                73.000  m   |    1189.72000      86849.56|    1583.61000     115603.53|    1583.61000      115603.53 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 1500 mm             |                            |                            | 
0088 714-26714                64.000  m   |    1512.49000      96799.36|    1687.46000     107997.44|    1687.46000      107997.44 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 2400 mm             |                            |                            | 
0089 714-26726                57.500  m   |    2995.03000     172214.23|    2892.02000     166291.15|    2892.02000      166291.15 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 2400 mm             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0090 714-99348                41.500  m   |     614.68000      25509.22|     895.50000      37163.25|     895.50000       37163.25 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1500 mm x 900 mm              |                            |                            | 
0091 715-02246                 1.000  EACH|    1070.00000       1070.00|    1053.57000       1053.57|    1053.57000        1053.57 
  PIPE END SECTION, 1200 mm               |                            |                            | 
0092 715-02397                 1.000  EACH|    1435.00000       1435.00|    1441.47000       1441.47|    1441.47000        1441.47 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            | 
0093 715-03475                18.000  EACH|     565.00000      10170.00|     285.89000       5146.02|     285.89000        5146.02 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            | 
0094 715-03476                 8.000  EACH|     770.00000       6160.00|     454.44000       3635.52|     454.44000        3635.52 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            | 
0095 715-03584                 5.000  EACH|     665.00000       3325.00|     472.28000       2361.40|     472.28000        2361.40 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            | 
0096 715-04611                 6.000  EACH|     550.00000       3300.00|     249.14000       1494.84|     249.14000        1494.84 
  SAFETY METAL END SECTION, 4:1, 300 mm   |                            |                            | 
0098 715-04798                 1.000  EACH|     725.00000        725.00|     711.57000        711.57|     711.57000         711.57 
  SAFETY METAL END SECTION, 4:1, 525 mm   |                            |                            | 
0099 715-04830                 2.000  EACH|    3370.00000       6740.00|    2791.31000       5582.62|    2791.31000        5582.62 
  GRATED BOX END SECTION II, 4:1, 525 mm  |                            |                            | 
0100 715-05019               116.000  m   |     213.00000      24708.00|     112.21000      13016.36|     112.21000       13016.36 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0102 715-05048             27044.000  m   |       9.10000     246100.40|       6.56000     177408.64|       6.56000      177408.64 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0103 715-05052                75.000  m   |      52.00000       3900.00|      43.76000       3282.00|      43.76000        3282.00 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            | 
0104 715-05053              3167.000  m   |      45.00000     142515.00|      30.00000      95010.00|      30.00000       95010.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0105 715-05115               269.000  m   |      73.00000      19637.00|      23.31000       6270.39|      23.31000        6270.39 
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                            |                            | 
0106 715-05116               270.000  m   |     128.00000      34560.00|      27.30000       7371.00|      27.30000        7371.00 
  PIPE, TYPE 1, CIRCULAR, 200 mm          |                            |                            | 
0107 715-05117               236.000  m   |     133.00000      31388.00|      31.81000       7507.16|      31.81000        7507.16 
  PIPE, TYPE 1, CIRCULAR, 250 mm          |                            |                            | 
0108 715-05119               511.000  m   |     140.07000      71575.77|      64.99000      33209.89|      64.99000       33209.89 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0109 715-05122                14.000  m   |     232.00000       3248.00|      64.38000        901.32|      64.38000         901.32 
  PIPE, TYPE 1, CIRCULAR, 525 mm          |                            |                            | 
0110 715-05123                38.000  m   |     240.00000       9120.00|      85.25000       3239.50|      85.25000        3239.50 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0111 715-05128               140.000  m   |     242.00000      33880.00|     272.17000      38103.80|     272.17000       38103.80 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0112 715-05146                27.000  m   |      62.00000       1674.00|      22.43000        605.61|      22.43000         605.61 
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                            |                            | 
0113 715-05149                37.000  m   |     112.00000       4144.00|      39.54000       1462.98|      39.54000        1462.98 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0114 715-05151               526.000  m   |     156.00000      82056.00|      60.21000      31670.46|      60.21000       31670.46 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0115 715-05152                 8.000  m   |     147.00000       1176.00|      59.84000        478.72|      59.84000         478.72 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0116 715-05154               462.000  m   |     157.00000      72534.00|     141.64000      65437.68|     141.64000       65437.68 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0117 715-05161               241.000  m   |     257.00000      61937.00|     262.01000      63144.41|     262.01000       63144.41 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            | 
0118 715-05168                71.000  m   |     186.00000      13206.00|      71.46000       5073.66|      71.46000        5073.66 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0119 715-05169               247.000  m   |     107.00000      26429.00|      65.18000      16099.46|      65.18000       16099.46 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0120 715-05171                59.000  m   |     112.00000       6608.00|      81.49000       4807.91|      81.49000        4807.91 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0121 715-05172                 7.000  m   |     127.43000        892.01|     123.66000        865.62|     123.66000         865.62 
  PIPE, TYPE 3, CIRCULAR, 525 mm          |                            |                            | 
0122 715-05173               104.000  m   |     125.00000      13000.00|     117.00000      12168.00|     117.00000       12168.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0123 715-05177                12.000  m   |     167.00000       2004.00|     134.73000       1616.76|     134.73000        1616.76 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0124 715-05203               221.000  m   |      97.00000      21437.00|      19.53000       4316.13|      19.53000        4316.13 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0132 715-06004                 4.000  EACH|     640.00000       2560.00|    2392.83000       9571.32|    2392.83000        9571.32 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0133 715-06177                 2.000  EACH|    2550.00000       5100.00|    2142.85000       4285.70|    2142.85000        4285.70 
  SAFETY METAL END SECTION, 6:1, 0.83 m2  |                            |                            | 
0135 715-06821                 5.000  EACH|    1050.00000       5250.00|     619.37000       3096.85|     619.37000        3096.85 
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            | 
  AREA 0.27 m2                            |                            |                            | 
0136 715-06822                 1.000  EACH|    1430.00000       1430.00|    1137.85000       1137.85|    1137.85000        1137.85 
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            | 
  AREA 0.42 m2                            |                            |                            | 
0138 715-07252                29.000  EACH|    1630.00000      47270.00|    1777.85000      51557.65|    1777.85000       51557.65 
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            | 
  AREA 0.83 m2                            |                            |                            | 
0139 715-07613               956.000  m   |      46.00000      43976.00|      25.12000      24014.72|      25.12000       24014.72 
  PIPE, TYPE 1, CIRCULAR, 100 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0141 715-26730                 2.000  EACH|    3370.00000       6740.00|    3010.36000       6020.72|    3010.36000        6020.72 
  GRATED BOX END SECTION, II, 4:1, 600 mm |                            |                            | 
0142 715-26754                 2.000  EACH|    8630.00000      17260.00|    6125.36000      12250.72|    6125.36000       12250.72 
  GRATED BOX END SECTION, II, 6:1, 1225   |                            |                            | 
  mm x 825 mm                             |                            |                            | 
0143 715-26814                 1.000  EACH|    5160.00000       5160.00|    3415.36000       3415.36|    3415.36000        3415.36 
  GRATED BOX END SECTION, I, 3:1, 1050 mm |                            |                            | 
  x 725 mm                                |                            |                            | 
0144 715-44240               111.000  m3  |     590.00000      65490.00|     475.00000      52725.00|     475.00000       52725.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0145 715-46000                 8.000  EACH|     415.00000       3320.00|     137.14000       1097.12|     137.14000        1097.12 
  PIPE END SECTION, 300 mm                |                            |                            | 
0146 715-46005                36.000  EACH|     415.00000      14940.00|     114.28000       4114.08|     114.28000        4114.08 
  PIPE END SECTION, 375 mm                |                            |                            | 
0147 715-46010                 6.000  EACH|     444.00000       2664.00|     162.14000        972.84|     162.14000         972.84 
  PIPE END SECTION, 450 mm                |                            |                            | 
0148 715-46015                 1.000  EACH|     473.00000        473.00|     266.28000        266.28|     266.28000         266.28 
  PIPE END SECTION, 525 mm                |                            |                            | 
0149 715-46020                 8.000  EACH|     361.00000       2888.00|     273.28000       2186.24|     273.28000        2186.24 
  PIPE END SECTION, 600 mm                |                            |                            | 
0150 715-46040                 2.000  EACH|     685.00000       1370.00|     618.57000       1237.14|     618.57000        1237.14 
  PIPE END SECTION, 900 mm                |                            |                            | 
0151 715-97559                 4.000  EACH|    3240.00000      12960.00|    3080.36000      12321.44|    3080.36000       12321.44 
  GRATED BOX END SECTION, II, 10:1, 300 mm|                            |                            | 
0153 715-97686                10.000  EACH|    3880.00000      38800.00|    3650.36000      36503.60|    3650.36000       36503.60 
  GRATED BOX END SECTION, II, 10:1, 375 mm|                            |                            | 
0154 715-97691                 1.000  EACH|    4595.00000       4595.00|    4230.36000       4230.36|    4230.36000        4230.36 
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            | 
0156 715-98020                 5.000  EACH|     656.00000       3280.00|     261.28000       1306.40|     261.28000        1306.40 
  PIPE END SECTION, 700 mm X 500 mm       |                            |                            | 
0157 715-98974                 4.000  EACH|    7975.00000      31900.00|    5850.36000      23401.44|    5850.36000       23401.44 
  GRATED BOX END SECTION, II, 6:1, 900 mm |                            |                            | 
0158 715-98976                 2.000  EACH|    4345.00000       8690.00|    2660.36000       5320.72|    2660.36000        5320.72 
  GRATED BOX END SECTION, II, 6:1, 600 mm |                            |                            | 
0159 718-06529               171.000  EACH|     425.00000      72675.00|     450.00000      76950.00|     450.00000       76950.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0160 718-06532              3000.000  m   |       3.00000       9000.00|       3.00000       9000.00|       3.00000        9000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0161 718-52610              5411.000  m3  |      25.00000     135275.00|      44.00000     238084.00|      44.00000      238084.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0162 718-99153             48959.000  m2  |       0.36000      17625.24|       0.75000      36719.25|       0.75000       36719.25 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0163 720-44000                 4.000  EACH|     460.00000       1840.00|     297.37000       1189.48|     297.37000        1189.48 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0164 720-45005                 1.000  EACH|    1027.00000       1027.00|    1124.35000       1124.35|    1124.35000        1124.35 
  INLET, A2                               |                            |                            | 
0165 720-45035                 3.000  EACH|    1000.00000       3000.00|    1003.60000       3010.80|    1003.60000        3010.80 
  INLET, F7                               |                            |                            | 
0166 720-45065                16.000  EACH|    2620.00000      41920.00|    2452.60000      39241.60|    2452.60000       39241.60 
  INLET, N12                              |                            |                            | 
0167 720-45275                 5.000  EACH|     795.00000       3975.00|     893.07000       4465.35|     893.07000        4465.35 
  PIPE CATCH BASIN, 600 mm                |                            |                            | 
0168 720-45410                10.000  EACH|    1830.00000      18300.00|    1458.13000      14581.30|    1458.13000       14581.30 
  MANHOLE, C4                             |                            |                            | 
0169 720-45510                 6.000  EACH|    3040.00000      18240.00|    2497.63000      14985.78|    2497.63000       14985.78 
  MANHOLE, C4, MODIFIED                   |                            |                            | 
0170 720-90984                 1.000  EACH|    1830.00000       1830.00|    1641.88000       1641.88|    1641.88000        1641.88 
  MANHOLE, C2                             |                            |                            | 
0171 720-93501                 2.000  EACH|    4570.00000       9140.00|    7954.07000      15908.14|    7954.07000       15908.14 
  MANHOLE, L4                             |                            |                            | 
0172 720-95422                 1.000  EACH|    2500.00000       2500.00|    2084.42000       2084.42|    2084.42000        2084.42 
  MANHOLE, J4                             |                            |                            | 
0173 723-06660                91.000  m2  |     520.64000      47378.24|     364.22000      33144.02|     364.22000       33144.02 
  WINGWALL                                |                            |                            | 
0174 723-07123                39.200  m   |    3193.44000     125182.85|    3263.11000     127913.91|    3263.11000      127913.91 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            | 
  X 4100 mm                               |                            |                            | 
0175 723-07124                32.900  m   |    2127.50000      69994.75|    2099.73000      69081.12|    2099.73000       69081.12 
  STRUCTURE, PRECAST THREE-SIDED, 3660 mm |                            |                            | 
  X 1830 mm                               |                            |                            | 
0176 801-01504                11.000  EACH|     100.00000       1100.00|     120.00000       1320.00|     100.00000        1100.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0177 801-04308                21.000  EACH|     455.00000       9555.00|     425.00000       8925.00|     455.00000        9555.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0178 801-06203             69012.000  m   |       0.15000      10351.80|       0.28000      19323.36|       0.15000       10351.80 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0179 801-06207              2796.000  m   |       3.28000       9170.88|       3.04000       8499.84|       3.28000        9170.88 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0180 801-06216               197.000  m   |       6.60000       1300.20|       7.50000       1477.50|       6.60000        1300.20 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  600 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0181 801-06577                72.000  m   |      17.55000       1263.60|      15.81000       1138.32|      17.55000        1263.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0182 801-06586               620.000  m   |       0.01000          6.20|       2.50000       1550.00|       0.01000           6.20 
  TEMPORARY PAVEMENT MARKING, 200 mm      |                            |                            | 
0183 801-06625                44.000  EACH|     170.00000       7480.00|     175.00000       7700.00|     170.00000        7480.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0184 801-06640               139.000  EACH|     295.00000      41005.00|     285.00000      39615.00|     295.00000       41005.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0185 801-06645                11.000  EACH|      50.00000        550.00|      75.00000        825.00|      50.00000         550.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0186 801-06710               180.000  DAY |      25.00000       4500.00|      22.00000       3960.00|      25.00000        4500.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0187 801-06775                        LUMP|   88000.00000      88000.00|   90600.00000      90600.00|  187375.00000      187375.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0188 801-07118                93.000  m   |      45.00000       4185.00|      63.00000       5859.00|      42.00000        3906.00 
  BARRICADE, III-A                        |                            |                            | 
0189 801-07119               201.000  m   |      55.00000      11055.00|      63.00000      12663.00|      55.00000       11055.00 
  BARRICADE, III-B                        |                            |                            | 
0190 801-53072                        LUMP|  104000.00000     104000.00|   95000.00000      95000.00|   67330.00000       67330.00 
  TEMPORARY TRAFFIC SIGNAL WITH CAMERA    |                            |                            | 
  DETECTION                               |                            |                            | 
0191 802-05694                 2.000  EACH|    3000.00000       6000.00|    3000.00000       6000.00|    2750.00000        5500.00 
  OVERHEAD SIGN STRUCTURE FOUNDATION FOR  |                            |                            | 
  TRI-CHORD                               |                            |                            | 
0192 802-05694                 1.000  EACH|   17000.00000      17000.00|   17000.00000      17000.00|   19200.00000       19200.00 
  OVERHEAD SIGN STRUCTURE TRICHORD        |                            |                            | 
0193 802-05701               450.000  m   |      25.00000      11250.00|      25.00000      11250.00|      22.60000       10170.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0194 802-05702               118.000  m   |      31.00000       3658.00|      31.00000       3658.00|      15.10000        1781.80 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0195 802-05706                 7.100  m   |      37.00000        262.70|      37.00000        262.70|      32.80000         232.88 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            | 
  ANCHOR                                  |                            |                            | 
0196 802-76015                 2.400  m2  |     170.00000        408.00|     170.00000        408.00|     257.10000         617.04 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            | 
0197 802-76025                35.000  m2  |     120.00000       4200.00|     120.00000       4200.00|     110.30000        3860.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0198 802-76035               111.500  m2  |     130.00000      14495.00|     130.00000      14495.00|     111.60000       12443.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0199 802-76045                 6.500  m2  |     140.00000        910.00|     140.00000        910.00|     151.10000         982.15 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0200 803-02310               466.000  kg  |       2.10000        978.60|       2.10000        978.60|       4.00000        1864.00 
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            | 
0201 803-06031                14.000  m3  |     475.00000       6650.00|     475.00000       6650.00|     510.00000        7140.00 
  SIGN FOUNDATIONS, CONCRETE              |                            |                            | 
0202 803-76125                 3.000  EACH|    3900.00000      11700.00|    3900.00000      11700.00|    6800.00000       20400.00 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            | 
0203 804-06771               385.000  EACH|      16.00000       6160.00|      20.90000       8046.50|      20.00000        7700.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0204 805-01842                14.000  EACH|     550.00000       7700.00|     550.00000       7700.00|     680.00000        9520.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0205 805-06592               704.000  m   |      26.00000      18304.00|      26.00000      18304.00|      23.60000       16614.40 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0206 805-78106                 1.000  EACH|    7900.00000       7900.00|    7900.00000       7900.00|    8780.00000        8780.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0207 805-78205                 8.000  EACH|     541.00000       4328.00|     541.00000       4328.00|     510.00000        4080.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0208 805-78230                 2.000  EACH|     880.00000       1760.00|     880.00000       1760.00|     910.00000        1820.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0209 805-78415                 2.000  EACH|    1200.00000       2400.00|    1200.00000       2400.00|    1400.00000        2800.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0210 805-78420                 4.000  EACH|     200.00000        800.00|     200.00000        800.00|     220.00000         880.00 
  DISCONNECT HANGER                       |                            |                            | 
0211 805-78445                 1.000  EACH|     475.00000        475.00|     475.00000        475.00|     400.00000         400.00 
  SIGNAL SERVICE                          |                            |                            | 
0212 805-78467                17.000  m   |       4.50000         76.50|       4.50000         76.50|       4.10000          69.70 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0213 805-78470              1000.000  m   |       0.70000        700.00|       0.70000        700.00|       0.30000         300.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0214 805-78485               343.000  m   |       2.50000        857.50|       2.50000        857.50|       2.60000         891.80 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0215 805-78490               135.000  m   |       2.95000        398.25|       2.95000        398.25|       2.80000         378.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0216 805-78510              2000.000  m   |       2.30000       4600.00|       2.30000       4600.00|       2.50000        5000.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0217 805-78785                10.000  EACH|     450.00000       4500.00|     450.00000       4500.00|     370.00000        3700.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0218 805-78795               310.000  m   |      22.00000       6820.00|      22.00000       6820.00|      24.00000        7440.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0219 805-78906                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1850.00000        7400.00 
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            | 
  mm X 3.7m                               |                            |                            | 
0220 805-78925                 1.000  EACH|     540.00000        540.00|     540.00000        540.00|     550.00000         550.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0221 805-81060                 4.000  EACH|    2800.00000      11200.00|    2800.00000      11200.00|    2800.00000       11200.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0222 805-92504                10.000  EACH|     220.00000       2200.00|     220.00000       2200.00|     300.00000        3000.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0223 808-06701              2217.000  m   |       0.76000       1684.92|       0.76000       1684.92|       0.76000        1684.92 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0224 808-06703             23349.000  m   |       0.76000      17745.24|       0.76000      17745.24|       0.76000       17745.24 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0225 808-06705               276.000  m   |       3.00000        828.00|       3.00000        828.00|       3.00000         828.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0226 808-06716              1860.000  m   |       0.98000       1822.80|       1.60000       2976.00|       3.40000        6324.00 
  LINE, REMOVE                            |                            |                            | 
0227 808-75215              1235.000  m   |       4.50000       5557.50|       4.50000       5557.50|       4.50000        5557.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            | 
  mm                                      |                            |                            | 
0228 808-75240               583.000  m   |       0.76000        443.08|       0.76000        443.08|       0.76000         443.08 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0229 808-75245             17132.000  m   |       0.76000      13020.32|       0.76000      13020.32|       0.76000       13020.32 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0230 808-75272                28.000  m   |       9.00000        252.00|       9.00000        252.00|       9.00000         252.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            | 
0231 808-75278                82.000  m   |       4.50000        369.00|       4.50000        369.00|       4.50000         369.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0232 808-75290               299.000  m   |       9.00000       2691.00|       9.00000       2691.00|       9.00000        2691.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0233 808-75297               197.000  m   |       9.00000       1773.00|       9.00000       1773.00|       9.00000        1773.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0234 808-75320                84.000  EACH|      46.00000       3864.00|      46.00000       3864.00|      46.00000        3864.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0235 808-75325                65.000  EACH|      65.00000       4225.00|      65.00000       4225.00|      65.00000        4225.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0236 808-75996                50.000  EACH|       2.80000        140.00|       3.47000        173.50|       2.80000         140.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0237 808-75998              1200.000  EACH|      19.75000      23700.00|      19.75000      23700.00|      18.00000       21600.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0238 808-92027              2335.000  m   |       3.00000       7005.00|       3.00000       7005.00|       3.00000        7005.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0239 621-06557              2035.000  kg  |       3.95000       8038.25|       3.96000       8058.60|       3.96000        8058.60 
  SEED MIXTURE, T                         |                            |                            | 
0240 611-03392                 5.000  EACH|   14300.00000      71500.00|   24050.81000     120254.05|   26000.00000      130000.00 
  TEMPORARY CROSSOVER, A MODIFIED         |                            |                            | 
0241 715-04629                 7.000  EACH|    1115.00000       7805.00|     743.57000       5204.99|     743.57000        5204.99 
  PIPE END SECTION, 1240 mm X 840 mm      |                            |                            | 
0242 715-04224                 1.000  EACH|    1800.00000       1800.00|     454.44000        454.44|     454.44000         454.44 
  SAFETY METAL END SECTION, 4:1, 0.15 m2  |                            |                            | 
0243 715-05228                36.000  m   |     250.00000       9000.00|      92.83000       3341.88|      92.83000        3341.88 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.15  |                            |                            | 
  m2                                      |                            |                            | 
0244 715-05365                47.000  m   |     305.00000      14335.00|      95.67000       4496.49|      95.67000        4496.49 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.27  |                            |                            | 
  m2                                      |                            |                            | 
0245 715-05368                12.000  m   |     550.00000       6600.00|     110.19000       1322.28|     110.19000        1322.28 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.42  |                            |                            | 
  m2                                      |                            |                            | 
0246 715-05238               179.000  m   |     151.00000      27029.00|     148.45000      26572.55|     148.45000       26572.55 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60  |                            |                            | 
  m2                                      |                            |                            | 
0247 715-05242                78.000  m   |     184.00000      14352.00|     156.71000      12223.38|     156.71000       12223.38 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.83  |                            |                            | 
  m2                                      |                            |                            | 
0248 715-05246                60.000  m   |     275.00000      16500.00|     275.55000      16533.00|     275.55000       16533.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.37  |                            |                            | 
  m2                                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 34-4456871              |(2) 35-1139301              |(3) 35-1065659     
                                          |MILLER BROS. CONSTR., INC.  |E & B PAVING, INC.          |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0249 715-05374               225.000  m   |     203.00000      45675.00|     168.83000      37986.75|     168.83000       37986.75 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.83  |                            |                            | 
  m2                                      |                            |                            | 
0250 715-05840                 2.000  EACH|    1030.00000       2060.00|    4273.17000       8546.34|    4273.17000        8546.34 
  CONCRETE ANCHOR, MIN. AREA 1.37 m2      |                            |                            | 
0251 715-46095                 5.000  EACH|     885.00000       4425.00|     618.57000       3092.85|     618.57000        3092.85 
  PIPE END SECTION, MIN. AREA .60 m2      |                            |                            | 
0252 105-06904                 4.000  EACH|     175.00000        700.00|     100.00000        400.00|     100.00000         400.00 
  PHONE(SUPERVISOR)                       |                            |                            | 
0253 105-06906               100.000  MOS |      75.00000       7500.00|     100.00000      10000.00|      50.00000        5000.00 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0254 202-02241              1100.000  m   |       9.30000      10230.00|       9.30000      10230.00|       9.30000       10230.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0255 715-05118               219.000  m   |      74.00000      16206.00|      64.48000      14121.12|      64.48000       14121.12 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            | 
0256 715-05125                14.000  m   |     120.00000       1680.00|     177.17000       2480.38|     177.17000        2480.38 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0257 715-97607                 1.000  EACH|     890.00000        890.00|     359.28000        359.28|     359.28000         359.28 
  PIPE END SECTION, MIN. AREA .42 m2      |                            |                            | 
     SECTION TOTALS                       |             $ 14,966,486.07|             $ 15,210,188.39|                $ 15,248,853.64 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $ 14,966,486.07|             $ 15,210,188.39|                $ 15,248,853.64 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1875662              |(5) 99-9994787              |                 
                                          |CRIDER & CRIDER, INC.       |RIETH RILEY/GRADEX INC. J/V |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ROAD RECONSTRUCTION AND ADDED TRAVEL LANES                           
                                          |                            |                            | 
0001 105-06845                        LUMP|  200000.00000     200000.00|  190000.00000     190000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                27.000  MOS |    2000.00000      54000.00|    3000.00000      81000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 108-01614                        LUMP|   10000.00000      10000.00|   10500.00000      10500.00| 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  900000.00000     900000.00| 1316000.00000    1316000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|  500000.00000     500000.00|  675000.00000     675000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-03000                        LUMP|   15000.00000      15000.00|    9000.00000       9000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 10                                  |                            |                            | 
0007 202-03000                        LUMP|   15000.00000      15000.00|    9000.00000       9000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 21                                  |                            |                            | 
0008 202-03000                        LUMP|   15000.00000      15000.00|    9000.00000       9000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 29                                  |                            |                            | 
0009 202-03000                        LUMP|   15000.00000      15000.00|    9000.00000       9000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 32                                  |                            |                            | 
0010 202-03000                        LUMP|   15000.00000      15000.00|    2200.00000       2200.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 43SA                                |                            |                            | 
0011 202-60820              6590.000  m2  |       2.00000      13180.00|       2.25000      14827.50| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0012 202-74080                 1.000  EACH|     700.00000        700.00|     675.00000        675.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0013 202-78515                        LUMP|    1700.00000       1700.00|    1600.00000       1600.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0014 202-99626                 1.000  EACH|     800.00000        800.00|     370.00000        370.00| 
  FOUNDATION FOR SIGNING, REMOVE          |                            |                            | 
0015 203-02000            224200.000  m3  |      15.00000    3363000.00|       6.48000    1452816.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02070            214600.000  m3  |       7.00000    1502200.00|       5.30000    1137380.00| 
  BORROW                                  |                            |                            | 
0017 205-06930                 2.400  Mg  |     100.00000        240.00|      40.00000         96.00| 
  SPLASHPAD, RIPRAP                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1875662              |(5) 99-9994787              |                 
                                          |CRIDER & CRIDER, INC.       |RIETH RILEY/GRADEX INC. J/V |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0018 205-06931              1091.000  Mg  |      26.00000      28366.00|      20.00000      21820.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06932               641.000  m   |      21.00000      13461.00|      21.00000      13461.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0020 205-06933                39.000  EACH|      50.00000       1950.00|      53.00000       2067.00| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0021 205-06936              2027.000  Mg  |      25.00000      50675.00|      10.00000      20270.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0022 205-06937              2185.000  m   |       4.50000       9832.50|       4.60000      10051.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0023 205-06938                30.000  m   |      50.00000       1500.00|      50.00000       1500.00| 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0024 207-07498             53620.000  m2  |       4.00000     214480.00|       3.70000     198394.00| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0025 207-07500              7250.000  m2  |       4.00000      29000.00|       3.70000      26825.00| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0026 207-07502              4305.000  m2  |       3.00000      12915.00|       2.60000      11193.00| 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0027 207-07503              1750.000  m2  |       2.00000       3500.00|       5.90000      10325.00| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0028 211-07454             15828.000  m3  |      28.00000     443184.00|      20.30000     321308.40| 
  STRUCTURE BACKFILL                      |                            |                            | 
0029 301-07448             40907.000  Mg  |      17.00000     695419.00|      17.00000     695419.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0030 303-01180              4125.000  Mg  |      17.00000      70125.00|      19.00000      78375.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0031 303-04075               269.000  Mg  |      17.00000       4573.00|      39.00000      10491.00| 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0032 304-07490               144.000  Mg  |      56.00000       8064.00|      78.00000      11232.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0033 401-05467             28720.000  m   |       0.30000       8616.00|       0.60000      17232.00| 
  MILLED HMA CORRUGATIONS                 |                            |                            | 
0034 401-06264                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0035 401-07327               602.000  Mg  |      42.00000      25284.00|      70.00000      42140.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 m --SMA  |                            |                            | 
0036 401-07328             19808.000  Mg  |      34.00000     673472.00|      51.00000    1010208.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm --SMA |                            |                            | 
0037 401-07334              1214.000  Mg  |      38.00000      46132.00|      56.00000      67984.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0038 401-07397              1017.000  Mg  |      31.00000      31527.00|      52.00000      52884.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
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0039 401-07398             25693.000  Mg  |      25.00000     642325.00|      40.00000    1027720.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0040 401-07403              2051.000  Mg  |      32.00000      65632.00|      46.00000      94346.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0041 401-07407              4022.000  Mg  |      25.00000     100550.00|      36.00000     144792.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0042 401-07424            105376.000  Mg  |      27.00000    2845152.00|      37.25000    3925256.00| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0043 401-07429             39469.000  Mg  |      28.00000    1105132.00|      36.00000    1420884.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0044 402-07432               425.000  Mg  |      36.00000      15300.00|      54.00000      22950.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0045 402-07433               900.000  Mg  |      50.00000      45000.00|      56.00000      50400.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0046 402-07435              1564.000  Mg  |      30.00000      46920.00|      40.00000      62560.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0047 402-07438              1521.000  Mg  |      50.00000      76050.00|      45.00000      68445.00| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0048 402-07440              1027.000  Mg  |      30.00000      30810.00|      43.00000      44161.00| 
  HMA BASE, TYPE A                        |                            |                            | 
0049 402-07441              5038.000  Mg  |      50.00000     251900.00|      38.00000     191444.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0050 404-05511              5702.000  m2  |       1.00000       5702.00|       2.00000      11404.00| 
  SEAL COAT, 2                            |                            |                            | 
0051 405-05517               146.000  Mg  |     350.00000      51100.00|     365.00000      53290.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0052 406-05520               213.000  Mg  |       1.20000        255.60|     200.00000      42600.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0053 601-01626                 3.000  EACH|    1400.00000       4200.00|    1450.00000       4350.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0054 601-01740                 1.000  EACH|    1800.00000       1800.00|    1900.00000       1900.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0055 601-02625                 1.000  EACH|    1400.00000       1400.00|    1500.00000       1500.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2, MODIFIED                     |                            |                            | 
0056 601-05071                 1.000  EACH|    1800.00000       1800.00|    1900.00000       1900.00| 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0057 601-06037                 3.000  EACH|     500.00000       1500.00|     530.00000       1590.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
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0058 601-06854                 9.000  EACH|    1700.00000      15300.00|    1800.00000      16200.00| 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0059 601-94689                19.000  EACH|    1900.00000      36100.00|    2000.00000      38000.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0060 601-97774                 3.000  EACH|     900.00000       2700.00|     950.00000       2850.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0061 601-99105              1543.100  m   |      30.00000      46293.00|      31.00000      47836.10| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0062 602-06646               230.000  m   |      55.00000      12650.00|     135.00000      31050.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0063 603-06040             14378.000  m   |      11.00000     158158.00|      11.60000     166784.80| 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0064 603-06045              1915.000  m   |      23.00000      44045.00|      26.50000      50747.50| 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0065 610-07486              1070.000  Mg  |      55.00000      58850.00|      76.00000      81320.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0067 611-06497                28.000  EACH|     110.00000       3080.00|     115.00000       3220.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0068 611-06498                 2.000  EACH|     150.00000        300.00|     160.00000        320.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0069 615-06490                82.000  EACH|     100.00000       8200.00|     105.00000       8610.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0070 615-06505                24.000  EACH|     350.00000       8400.00|     375.00000       9000.00| 
  MONUMENT, B                             |                            |                            | 
0071 615-06510                28.000  EACH|     200.00000       5600.00|     210.00000       5880.00| 
  MONUMENT, C                             |                            |                            | 
0072 615-06527                10.000  EACH|     200.00000       2000.00|     210.00000       2100.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0073 616-02320              2158.000  m2  |       1.50000       3237.00|       1.70000       3668.60| 
  GEOTEXTILES                             |                            |                            | 
0074 616-06406              2071.000  m2  |      19.00000      39349.00|      26.00000      53846.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0075 617-04488               315.000  m2  |       4.00000       1260.00|       5.15000       1622.25| 
  GEOGRID, SUBGRADE                       |                            |                            | 
0076 621-01004                20.000  EACH|     800.00000      16000.00|     775.00000      15500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0077 621-04258              1720.000  kg  |      81.00000     139320.00|      85.00000     146200.00| 
  SEED MIXTURE W                          |                            |                            | 
0078 621-06545                61.000  Mg  |     233.00000      14213.00|     250.00000      15250.00| 
  FERTILIZER                              |                            |                            | 
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0079 621-06553              6860.000  kg  |       8.00000      54880.00|       8.50000      58310.00| 
  SEED MIXTURE, R                         |                            |                            | 
0080 621-06565               305.000  Mg  |     335.00000     102175.00|     350.00000     106750.00| 
  MULCHING MATERIAL                       |                            |                            | 
0081 621-06567              1578.000  kL  |       0.60000        946.80|       1.00000       1578.00| 
  WATER                                   |                            |                            | 
0082 621-06575             87585.000  m2  |       3.00000     262755.00|       3.00000     262755.00| 
  SODDING, NURSERY                        |                            |                            | 
0083 622-52436                16.000  EACH|      25.00000        400.00|      25.00000        400.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0084 622-91786               400.000  EACH|      10.00000       4000.00|      10.25000       4100.00| 
  SEEDLING                                |                            |                            | 
0085 702-51015               185.000  m3  |     340.00000      62900.00|     870.00000     160950.00| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0086 703-51030             15406.000  kg  |       1.25000      19257.50|       1.25000      19257.50| 
  REINFORCING STEEL                       |                            |                            | 
0087 714-26709                73.000  m   |    1200.00000      87600.00|    1240.00000      90520.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 1500 mm             |                            |                            | 
0088 714-26714                64.000  m   |    1400.00000      89600.00|    1470.00000      94080.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 2400 mm             |                            |                            | 
0089 714-26726                57.500  m   |    2500.00000     143750.00|    2608.00000     149960.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 2400 mm             |                            |                            | 
0090 714-99348                41.500  m   |     900.00000      37350.00|     788.00000      32702.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1500 mm x 900 mm              |                            |                            | 
0091 715-02246                 1.000  EACH|    1200.00000       1200.00|    1600.00000       1600.00| 
  PIPE END SECTION, 1200 mm               |                            |                            | 
0092 715-02397                 1.000  EACH|    1700.00000       1700.00|    1400.00000       1400.00| 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            | 
0093 715-03475                18.000  EACH|     253.00000       4554.00|     500.00000       9000.00| 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            | 
0094 715-03476                 8.000  EACH|     600.00000       4800.00|     750.00000       6000.00| 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            | 
0095 715-03584                 5.000  EACH|     530.00000       2650.00|     600.00000       3000.00| 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            | 
0096 715-04611                 6.000  EACH|     300.00000       1800.00|     900.00000       5400.00| 
  SAFETY METAL END SECTION, 4:1, 300 mm   |                            |                            | 
0098 715-04798                 1.000  EACH|     600.00000        600.00|     750.00000        750.00| 
  SAFETY METAL END SECTION, 4:1, 525 mm   |                            |                            | 
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0099 715-04830                 2.000  EACH|    3500.00000       7000.00|    7500.00000      15000.00| 
  GRATED BOX END SECTION II, 4:1, 525 mm  |                            |                            | 
0100 715-05019               116.000  m   |     135.00000      15660.00|     185.00000      21460.00| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0102 715-05048             27044.000  m   |      11.00000     297484.00|       7.95000     214999.80| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0103 715-05052                75.000  m   |      37.00000       2775.00|      88.00000       6600.00| 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            | 
0104 715-05053              3167.000  m   |      21.00000      66507.00|      35.00000     110845.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0105 715-05115               269.000  m   |      48.00000      12912.00|      70.00000      18830.00| 
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                            |                            | 
0106 715-05116               270.000  m   |      50.00000      13500.00|      75.00000      20250.00| 
  PIPE, TYPE 1, CIRCULAR, 200 mm          |                            |                            | 
0107 715-05117               236.000  m   |      62.00000      14632.00|      78.00000      18408.00| 
  PIPE, TYPE 1, CIRCULAR, 250 mm          |                            |                            | 
0108 715-05119               511.000  m   |      81.00000      41391.00|      97.00000      49567.00| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0109 715-05122                14.000  m   |     102.00000       1428.00|     160.00000       2240.00| 
  PIPE, TYPE 1, CIRCULAR, 525 mm          |                            |                            | 
0110 715-05123                38.000  m   |     108.00000       4104.00|     133.00000       5054.00| 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0111 715-05128               140.000  m   |     165.00000      23100.00|     240.00000      33600.00| 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
0112 715-05146                27.000  m   |      37.00000        999.00|      87.00000       2349.00| 
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                            |                            | 
0113 715-05149                37.000  m   |      62.00000       2294.00|      88.00000       3256.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0114 715-05151               526.000  m   |      76.00000      39976.00|      97.00000      51022.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0115 715-05152                 8.000  m   |     102.00000        816.00|     150.00000       1200.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0116 715-05154               462.000  m   |     103.00000      47586.00|     122.00000      56364.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0117 715-05161               241.000  m   |     165.00000      39765.00|     240.00000      57840.00| 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            | 
0118 715-05168                71.000  m   |      70.00000       4970.00|      88.00000       6248.00| 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0119 715-05169               247.000  m   |      78.00000      19266.00|      97.00000      23959.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0120 715-05171                59.000  m   |      81.00000       4779.00|     106.00000       6254.00| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
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0121 715-05172                 7.000  m   |     102.00000        714.00|     200.00000       1400.00| 
  PIPE, TYPE 3, CIRCULAR, 525 mm          |                            |                            | 
0122 715-05173               104.000  m   |     106.00000      11024.00|     122.00000      12688.00| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0123 715-05177                12.000  m   |     162.00000       1944.00|     255.00000       3060.00| 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0124 715-05203               221.000  m   |      29.00000       6409.00|      72.00000      15912.00| 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0132 715-06004                 4.000  EACH|    1000.00000       4000.00|    1085.00000       4340.00| 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0133 715-06177                 2.000  EACH|    2400.00000       4800.00|    2080.00000       4160.00| 
  SAFETY METAL END SECTION, 6:1, 0.83 m2  |                            |                            | 
0135 715-06821                 5.000  EACH|     665.00000       3325.00|     985.00000       4925.00| 
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            | 
  AREA 0.27 m2                            |                            |                            | 
0136 715-06822                 1.000  EACH|     665.00000        665.00|    1500.00000       1500.00| 
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            | 
  AREA 0.42 m2                            |                            |                            | 
0138 715-07252                29.000  EACH|    1800.00000      52200.00|    1680.00000      48720.00| 
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            | 
  AREA 0.83 m2                            |                            |                            | 
0139 715-07613               956.000  m   |      14.00000      13384.00|      45.00000      43020.00| 
  PIPE, TYPE 1, CIRCULAR, 100 mm          |                            |                            | 
0141 715-26730                 2.000  EACH|    4000.00000       8000.00|    4180.00000       8360.00| 
  GRATED BOX END SECTION, II, 4:1, 600 mm |                            |                            | 
0142 715-26754                 2.000  EACH|    9000.00000      18000.00|    7970.00000      15940.00| 
  GRATED BOX END SECTION, II, 6:1, 1225   |                            |                            | 
  mm x 825 mm                             |                            |                            | 
0143 715-26814                 1.000  EACH|    6000.00000       6000.00|    6980.00000       6980.00| 
  GRATED BOX END SECTION, I, 3:1, 1050 mm |                            |                            | 
  x 725 mm                                |                            |                            | 
0144 715-44240               111.000  m3  |     600.00000      66600.00|    1550.00000     172050.00| 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0145 715-46000                 8.000  EACH|     235.00000       1880.00|     280.00000       2240.00| 
  PIPE END SECTION, 300 mm                |                            |                            | 
0146 715-46005                36.000  EACH|     245.00000       8820.00|     295.00000      10620.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0147 715-46010                 6.000  EACH|     262.00000       1572.00|     350.00000       2100.00| 
  PIPE END SECTION, 450 mm                |                            |                            | 
0148 715-46015                 1.000  EACH|     475.00000        475.00|     500.00000        500.00| 
  PIPE END SECTION, 525 mm                |                            |                            | 
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0149 715-46020                 8.000  EACH|     300.00000       2400.00|     575.00000       4600.00| 
  PIPE END SECTION, 600 mm                |                            |                            | 
0150 715-46040                 2.000  EACH|     500.00000       1000.00|     900.00000       1800.00| 
  PIPE END SECTION, 900 mm                |                            |                            | 
0151 715-97559                 4.000  EACH|    3200.00000      12800.00|    3600.00000      14400.00| 
  GRATED BOX END SECTION, II, 10:1, 300 mm|                            |                            | 
0153 715-97686                10.000  EACH|    4200.00000      42000.00|    4500.00000      45000.00| 
  GRATED BOX END SECTION, II, 10:1, 375 mm|                            |                            | 
0154 715-97691                 1.000  EACH|    5300.00000       5300.00|    3900.00000       3900.00| 
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            | 
0156 715-98020                 5.000  EACH|     305.00000       1525.00|     450.00000       2250.00| 
  PIPE END SECTION, 700 mm X 500 mm       |                            |                            | 
0157 715-98974                 4.000  EACH|    8000.00000      32000.00|    7600.00000      30400.00| 
  GRATED BOX END SECTION, II, 6:1, 900 mm |                            |                            | 
0158 715-98976                 2.000  EACH|    5000.00000      10000.00|    5300.00000      10600.00| 
  GRATED BOX END SECTION, II, 6:1, 600 mm |                            |                            | 
0159 718-06529               171.000  EACH|     360.00000      61560.00|     470.00000      80370.00| 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0160 718-06532              3000.000  m   |       3.00000       9000.00|       1.00000       3000.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0161 718-52610              5411.000  m3  |      28.00000     151508.00|      25.70000     139062.70| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0162 718-99153             48959.000  m2  |       1.00000      48959.00|       0.80000      39167.20| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0163 720-44000                 4.000  EACH|     356.00000       1424.00|     650.00000       2600.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0164 720-45005                 1.000  EACH|     850.00000        850.00|    2145.00000       2145.00| 
  INLET, A2                               |                            |                            | 
0165 720-45035                 3.000  EACH|    1100.00000       3300.00|    1930.00000       5790.00| 
  INLET, F7                               |                            |                            | 
0166 720-45065                16.000  EACH|    2250.00000      36000.00|    1825.00000      29200.00| 
  INLET, N12                              |                            |                            | 
0167 720-45275                 5.000  EACH|    1400.00000       7000.00|    1030.00000       5150.00| 
  PIPE CATCH BASIN, 600 mm                |                            |                            | 
0168 720-45410                10.000  EACH|    1200.00000      12000.00|    1700.00000      17000.00| 
  MANHOLE, C4                             |                            |                            | 
0169 720-45510                 6.000  EACH|    1300.00000       7800.00|    2200.00000      13200.00| 
  MANHOLE, C4, MODIFIED                   |                            |                            | 
0170 720-90984                 1.000  EACH|    1300.00000       1300.00|    2260.00000       2260.00| 
  MANHOLE, C2                             |                            |                            | 
0171 720-93501                 2.000  EACH|    5000.00000      10000.00|    5200.00000      10400.00| 
  MANHOLE, L4                             |                            |                            | 
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0172 720-95422                 1.000  EACH|    2200.00000       2200.00|    6000.00000       6000.00| 
  MANHOLE, J4                             |                            |                            | 
0173 723-06660                91.000  m2  |     420.00000      38220.00|     320.00000      29120.00| 
  WINGWALL                                |                            |                            | 
0174 723-07123                39.200  m   |    3200.00000     125440.00|    4665.00000     182868.00| 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            | 
  X 4100 mm                               |                            |                            | 
0175 723-07124                32.900  m   |    2000.00000      65800.00|    3800.00000     125020.00| 
  STRUCTURE, PRECAST THREE-SIDED, 3660 mm |                            |                            | 
  X 1830 mm                               |                            |                            | 
0176 801-01504                11.000  EACH|     108.00000       1188.00|      46.00000        506.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0177 801-04308                21.000  EACH|     500.00000      10500.00|     450.00000       9450.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0178 801-06203             69012.000  m   |       0.15000      10351.80|       0.30000      20703.60| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0179 801-06207              2796.000  m   |       3.30000       9226.80|       2.70000       7549.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0180 801-06216               197.000  m   |       7.00000       1379.00|       8.00000       1576.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  600 mm                                  |                            |                            | 
0181 801-06577                72.000  m   |      18.00000       1296.00|      16.50000       1188.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0182 801-06586               620.000  m   |       0.01000          6.20|       2.65000       1643.00| 
  TEMPORARY PAVEMENT MARKING, 200 mm      |                            |                            | 
0183 801-06625                44.000  EACH|     200.00000       8800.00|     180.00000       7920.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0184 801-06640               139.000  EACH|     300.00000      41700.00|     285.00000      39615.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0185 801-06645                11.000  EACH|      55.00000        605.00|      80.00000        880.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0186 801-06710               180.000  DAY |      26.00000       4680.00|      26.00000       4680.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0187 801-06775                        LUMP|  125000.00000     125000.00|  210000.00000     210000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0188 801-07118                93.000  m   |      45.00000       4185.00|      67.00000       6231.00| 
  BARRICADE, III-A                        |                            |                            | 
0189 801-07119               201.000  m   |      60.00000      12060.00|      67.00000      13467.00| 
  BARRICADE, III-B                        |                            |                            | 
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0190 801-53072                        LUMP|   70000.00000      70000.00|   72000.00000      72000.00| 
  TEMPORARY TRAFFIC SIGNAL WITH CAMERA    |                            |                            | 
  DETECTION                               |                            |                            | 
0191 802-05694                 2.000  EACH|    3000.00000       6000.00|    3000.00000       6000.00| 
  OVERHEAD SIGN STRUCTURE FOUNDATION FOR  |                            |                            | 
  TRI-CHORD                               |                            |                            | 
0192 802-05694                 1.000  EACH|   20000.00000      20000.00|   20500.00000      20500.00| 
  OVERHEAD SIGN STRUCTURE TRICHORD        |                            |                            | 
0193 802-05701               450.000  m   |      23.00000      10350.00|      24.00000      10800.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0194 802-05702               118.000  m   |      20.00000       2360.00|      16.00000       1888.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0195 802-05706                 7.100  m   |      33.00000        234.30|      35.00000        248.50| 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            | 
  ANCHOR                                  |                            |                            | 
0196 802-76015                 2.400  m2  |     260.00000        624.00|     270.00000        648.00| 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            | 
0197 802-76025                35.000  m2  |     112.00000       3920.00|     115.00000       4025.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0198 802-76035               111.500  m2  |     112.00000      12488.00|     118.00000      13157.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0199 802-76045                 6.500  m2  |     112.00000        728.00|     160.00000       1040.00| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0200 803-02310               466.000  kg  |       4.00000       1864.00|       4.25000       1980.50| 
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            | 
0201 803-06031                14.000  m3  |     510.00000       7140.00|     540.00000       7560.00| 
  SIGN FOUNDATIONS, CONCRETE              |                            |                            | 
0202 803-76125                 3.000  EACH|    7000.00000      21000.00|    7200.00000      21600.00| 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            | 
0203 804-06771               385.000  EACH|      16.00000       6160.00|      21.00000       8085.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0204 805-01842                14.000  EACH|     700.00000       9800.00|     720.00000      10080.00| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0205 805-06592               704.000  m   |      25.00000      17600.00|      25.00000      17600.00| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0206 805-78106                 1.000  EACH|    9000.00000       9000.00|    9300.00000       9300.00| 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
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0207 805-78205                 8.000  EACH|     515.00000       4120.00|     540.00000       4320.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0208 805-78230                 2.000  EACH|     925.00000       1850.00|     960.00000       1920.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0209 805-78415                 2.000  EACH|    1500.00000       3000.00|    1500.00000       3000.00| 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0210 805-78420                 4.000  EACH|     230.00000        920.00|     230.00000        920.00| 
  DISCONNECT HANGER                       |                            |                            | 
0211 805-78445                 1.000  EACH|     400.00000        400.00|     425.00000        425.00| 
  SIGNAL SERVICE                          |                            |                            | 
0212 805-78467                17.000  m   |       5.00000         85.00|       4.25000         72.25| 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0213 805-78470              1000.000  m   |       0.30000        300.00|       0.30000        300.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0214 805-78485               343.000  m   |       2.70000        926.10|       2.75000        943.25| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0215 805-78490               135.000  m   |       2.90000        391.50|       2.85000        384.75| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0216 805-78510              2000.000  m   |       2.60000       5200.00|       2.65000       5300.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0217 805-78785                10.000  EACH|     400.00000       4000.00|     390.00000       3900.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0218 805-78795               310.000  m   |      25.00000       7750.00|      25.00000       7750.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0219 805-78906                 4.000  EACH|    2000.00000       8000.00|    2000.00000       8000.00| 
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            | 
  mm X 3.7m                               |                            |                            | 
0220 805-78925                 1.000  EACH|     600.00000        600.00|     585.00000        585.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0221 805-81060                 4.000  EACH|    3000.00000      12000.00|    2900.00000      11600.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0222 805-92504                10.000  EACH|     300.00000       3000.00|     320.00000       3200.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0223 808-06701              2217.000  m   |       1.00000       2217.00|       0.80000       1773.60| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0224 808-06703             23349.000  m   |       1.00000      23349.00|       0.80000      18679.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0225 808-06705               276.000  m   |       3.00000        828.00|       3.20000        883.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
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0226 808-06716              1860.000  m   |       1.00000       1860.00|       4.80000       8928.00| 
  LINE, REMOVE                            |                            |                            | 
0227 808-75215              1235.000  m   |       4.75000       5866.25|       4.80000       5928.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            | 
  mm                                      |                            |                            | 
0228 808-75240               583.000  m   |       0.80000        466.40|       0.80000        466.40| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0229 808-75245             17132.000  m   |       0.80000      13705.60|       0.80000      13705.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0230 808-75272                28.000  m   |       9.25000        259.00|       9.50000        266.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            | 
0231 808-75278                82.000  m   |       5.00000        410.00|       4.80000        393.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0232 808-75290               299.000  m   |       9.00000       2691.00|       9.50000       2840.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
0233 808-75297               197.000  m   |       9.25000       1822.25|       9.50000       1871.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0234 808-75320                84.000  EACH|      50.00000       4200.00|      49.00000       4116.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0235 808-75325                65.000  EACH|      65.00000       4225.00|      69.00000       4485.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0236 808-75996                50.000  EACH|       5.00000        250.00|       6.50000        325.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0237 808-75998              1200.000  EACH|      20.00000      24000.00|      23.00000      27600.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0238 808-92027              2335.000  m   |       4.40000      10274.00|       3.20000       7472.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0239 621-06557              2035.000  kg  |       4.00000       8140.00|       4.20000       8547.00| 
  SEED MIXTURE, T                         |                            |                            | 
0240 611-03392                 5.000  EACH|   25000.00000     125000.00|   11000.00000      55000.00| 
  TEMPORARY CROSSOVER, A MODIFIED         |                            |                            | 
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0241 715-04629                 7.000  EACH|    2000.00000      14000.00|    3800.00000      26600.00| 
  PIPE END SECTION, 1240 mm X 840 mm      |                            |                            | 
0242 715-04224                 1.000  EACH|    1400.00000       1400.00|    1100.00000       1100.00| 
  SAFETY METAL END SECTION, 4:1, 0.15 m2  |                            |                            | 
0243 715-05228                36.000  m   |     107.00000       3852.00|     139.00000       5004.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.15  |                            |                            | 
  m2                                      |                            |                            | 
0244 715-05365                47.000  m   |     120.00000       5640.00|     198.00000       9306.00| 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.27  |                            |                            | 
  m2                                      |                            |                            | 
0245 715-05368                12.000  m   |     160.00000       1920.00|     300.00000       3600.00| 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.42  |                            |                            | 
  m2                                      |                            |                            | 
0246 715-05238               179.000  m   |     165.00000      29535.00|     308.00000      55132.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60  |                            |                            | 
  m2                                      |                            |                            | 
0247 715-05242                78.000  m   |     190.00000      14820.00|     350.00000      27300.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.83  |                            |                            | 
  m2                                      |                            |                            | 
0248 715-05246                60.000  m   |     250.00000      15000.00|     595.00000      35700.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.37  |                            |                            | 
  m2                                      |                            |                            | 
0249 715-05374               225.000  m   |     205.00000      46125.00|     350.00000      78750.00| 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.83  |                            |                            | 
  m2                                      |                            |                            | 
0250 715-05840                 2.000  EACH|    1000.00000       2000.00|    1300.00000       2600.00| 
  CONCRETE ANCHOR, MIN. AREA 1.37 m2      |                            |                            | 
0251 715-46095                 5.000  EACH|     670.00000       3350.00|    2200.00000      11000.00| 
  PIPE END SECTION, MIN. AREA .60 m2      |                            |                            | 
0252 105-06904                 4.000  EACH|     200.00000        800.00|     160.00000        640.00| 
  PHONE(SUPERVISOR)                       |                            |                            | 
0253 105-06906               100.000  MOS |      75.00000       7500.00|     160.00000      16000.00| 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0254 202-02241              1100.000  m   |      10.00000      11000.00|       9.50000      10450.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0255 715-05118               219.000  m   |      72.00000      15768.00|      88.00000      19272.00| 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            | 
0256 715-05125                14.000  m   |     131.00000       1834.00|     255.00000       3570.00| 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0257 715-97607                 1.000  EACH|     700.00000        700.00|    2200.00000       2200.00| 
  PIPE END SECTION, MIN. AREA .42 m2      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 190 -28 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  23,102,447.78                                                ROUTE : 27 
     CALL ORDER   : 190                     CONTRACT ID : R -26449-A                   COUNTIES : ADAMS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1875662              |(5) 99-9994787              |                 
                                          |CRIDER & CRIDER, INC.       |RIETH RILEY/GRADEX INC. J/V |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION TOTALS                       |             $ 18,236,135.60|             $ 19,376,863.00| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $ 18,236,135.60|             $ 19,376,863.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 194 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,894,818.08                                                  ROUTE : 70 
     CALL ORDER   : 194                     CONTRACT ID : R -26459-B                   COUNTIES : CLAY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/17/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0701093 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  1,988,492.32     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE, BRIDGE DECK PATCHING, AND BRIDGE                  
               APPROACH REHABILITATION                                      
                                          |                            |                            | 
0001 105-06845                        LUMP|    4682.03000       4682.03|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1476.30000       8857.80|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  105820.00000     105820.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240              1111.000  SYS |      32.55000      36163.05|                            | 
  PAVEMENT, REMOVE                        |                            |                            | 
0005 202-60820            153250.000  SYS |       0.79000     121067.50|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 202-93741                18.000  EACH|     136.50000       2457.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 205-06933                 4.000  EACH|      63.00000        252.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0008 208-51500                        LUMP|   18900.00000      18900.00|                            | 
  RESHAPE SPILL SLOPES                    |                            |                            | 
0009 301-07448               301.000  TON |      78.75000      23703.75|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0010 304-07491               215.460  TON |     250.58000      53989.97|                            | 
  HMA PATCHING, TYPE C                    |                            |                            | 
0011 401-07337             12660.000  TON |      52.77000     668068.20|                            | 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm SMA   |                            |                            | 
0012 406-05520                38.560  TON |     214.90000       8286.54|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0013 601-03464                 2.000  EACH|      47.25000         94.50|                            | 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            | 
  SECTION                                 |                            |                            | 
0014 601-06233                 4.000  EACH|    8476.78000      33907.12|                            | 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 194 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,894,818.08                                                  ROUTE : 70 
     CALL ORDER   : 194                     CONTRACT ID : R -26459-B                   COUNTIES : CLAY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 601-94689                10.000  EACH|    2651.25000      26512.50|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0016 601-94690                 4.000  EACH|    4432.64000      17730.56|                            | 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0017 601-99105               500.000  LFT |      11.81000       5905.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0018 602-06639              1600.000  LFT |      43.58000      69728.00|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0019 602-06646               700.000  LFT |      58.80000      41160.00|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0020 605-06105               151.100  LFT |      58.80000       8884.68|                            | 
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            | 
0021 605-92578                 3.800  SYS |     493.50000       1875.30|                            | 
  CURB WALK, CONCRETE                     |                            |                            | 
0022 608-04395               209.000  TON |      58.56000      12239.04|                            | 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0023 610-06257               891.000  SYS |     108.15000      96361.65|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
0024 610-07488               144.000  TON |     102.16000      14711.04|                            | 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0025 616-02320               474.000  SYS |       5.25000       2488.50|                            | 
  GEOTEXTILES                             |                            |                            | 
0026 616-06405               320.000  TON |      36.75000      11760.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0027 621-01004                 1.000  EACH|     498.75000        498.75|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0028 621-06559              5400.000  SYS |       0.40000       2160.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0029 703-51030             21246.000  LBS |       1.16000      24645.36|                            | 
  REINFORCING STEEL                       |                            |                            | 
0030 703-90512               112.000  EACH|      52.50000       5880.00|                            | 
  THREADED BAR SPLICE                     |                            |                            | 
0031 715-05048               191.000  LFT |      19.68000       3758.88|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0032 715-05053               975.000  LFT |      37.60000      36660.00|                            | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0033 715-05219                 9.000  LFT |     205.94000       1853.46|                            | 
  PIPE, TYPE 5, CIRCULAR, 18 IN.          |                            |                            | 
0034 715-26764                 1.000  EACH|    8097.43000       8097.43|                            | 
  GRATED BOX END SECTION, II, 10:1, 18 IN.|                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 194 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,894,818.08                                                  ROUTE : 70 
     CALL ORDER   : 194                     CONTRACT ID : R -26459-B                   COUNTIES : CLAY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0035 718-06531                39.000  EACH|     590.06000      23012.34|                            | 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0036 718-52610               109.000  CYS |      25.48000       2777.32|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0037 722-97116              1040.000  SFT |      58.80000      61152.00|                            | 
  BRIDGE DECK OVERLAY PATCHING            |                            |                            | 
0038 801-01093                 4.000  EACH|     525.00000       2100.00|                            | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0039 801-06203              5304.000  LFT |       0.03000        159.12|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0040 801-06207             19892.000  LFT |       1.07000      21284.44|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0041 801-06640                38.000  EACH|      77.00000       2926.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0042 801-06645                 4.000  EACH|      55.00000        220.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0043 801-06710               120.000  DAY |      13.20000       1584.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0044 801-06775                        LUMP|  330539.80000     330539.80|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0045 802-03821                12.000  EACH|     137.50000       1650.00|                            | 
  SIGN, SHEET WITH LEGEND                 |                            |                            | 
0046 805-05905                 1.000  EACH|   13091.40000      13091.40|                            | 
  ATR STATION- 4 LANE                     |                            |                            | 
0047 808-03631               584.000  LFT |       1.81000       1057.04|                            | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0048 808-03632               584.000  LFT |       1.81000       1057.04|                            | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0049 808-06702             13671.000  LFT |       0.33000       4511.43|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            | 
  IN.                                     |                            |                            | 
0050 808-06703             52579.000  LFT |       0.26000      13670.54|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0051 808-06716              6110.000  LFT |       0.28000       1710.80|                            | 
  LINE, REMOVE                            |                            |                            | 
0052 808-74811               146.000  LFT |       2.25000        328.50|                            | 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
0053 808-75245             52579.000  LFT |       0.26000      13670.54|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,894,818.08                                                  ROUTE : 70 
     CALL ORDER   : 194                     CONTRACT ID : R -26459-B                   COUNTIES : CLAY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0054 808-75996               624.000  EACH|       8.35000       5210.40|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0055 801-09133                 2.000  EACH|    3150.00000       6300.00|                            | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0056 105-06657                 6.000  MOS |     220.00000       1320.00|                            | 
  PHONE, CELLULAR                         |                            |                            | 
     SECTION TOTALS                       |             $  1,988,492.32|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,988,492.32|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 200 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 69, 70, 465 
     CALL ORDER   : 200                     CONTRACT ID : R -26471-A                   COUNTIES : HAMILTON        HANCOCK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    459,249.00     100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                   $    469,270.20     102.1820% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    481,553.71     104.8567% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    499,400.00     108.7427% 
   5   35-1139301     E & B PAVING, INC.                                                     $    507,000.00     110.3976% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 210 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   263,776.98                                                  ROUTE : PARK 
     CALL ORDER   : 210                     CONTRACT ID : R -26613-A                   COUNTIES : OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/01/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C507 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    209,447.87     100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                  $    247,342.71     118.0927% 
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $    299,976.66     143.2225% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1875662              |(3) 35-0999231     
                                          |O'MARA, DAVE CONTRACTOR     |CRIDER & CRIDER, INC.       |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RECONSTRUCTION AND RESURFACING OF PARK ROADS AND PARKING             
               AREAS                                                        
                                          |                            |                            | 
0001 105-06845                        LUMP|    5000.00000       5000.00|    9500.00000       9500.00|   14274.39000       14274.39 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    1000.00000       4000.00|    2600.00000      10400.00|    2600.00000       10400.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|    7000.00000       7000.00|   12400.00000      12400.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   14000.00000      14000.00|    9500.00000       9500.00|   26339.44000       26339.44 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02278               342.000  LFT |       4.00000       1368.00|       5.75000       1966.50|       4.00000        1368.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0006 203-02000               439.500  CYS |      15.50000       6812.25|      32.00000      14064.00|      72.94000       32057.13 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070              1436.000  CYS |      13.00000      18668.00|       8.50000      12206.00|      15.00000       21540.00 
  BORROW                                  |                            |                            | 
0008 205-06933                 6.000  EACH|      70.00000        420.00|      80.00000        480.00|      82.99000         497.94 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0009 205-06937               435.000  LFT |       1.75000        761.25|       2.40000       1044.00|       1.94000         843.90 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 211-07454                90.000  CYS |      38.00000       3420.00|      33.50000       3015.00|      34.56000        3110.40 
  STRUCTURE BACKFILL                      |                            |                            | 
0011 303-52308              1089.400  TON |      13.50000      14706.90|      14.00000      15251.60|      22.08000       24053.95 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0014 405-05517                 5.700  TON |     300.00000       1710.00|     390.00000       2223.00|     235.02000        1339.61 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0015 406-05520                 1.600  TON |     180.00000        288.00|     500.00000        800.00|     374.87000         599.79 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 604-06070               100.000  SYS |      35.00000       3500.00|      32.25000       3225.00|      33.43000        3343.00 
  SIDEWALK, CONCRETE                      |                            |                            | 
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                                                                                                                   PAGE : 210 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   263,776.98                                                  ROUTE : PARK 
     CALL ORDER   : 210                     CONTRACT ID : R -26613-A                   COUNTIES : OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1875662              |(3) 35-0999231     
                                          |O'MARA, DAVE CONTRACTOR     |CRIDER & CRIDER, INC.       |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0017 605-06120               375.000  LFT |      18.00000       6750.00|      18.50000       6937.50|      21.17000        7938.75 
  CURB, CONCRETE                          |                            |                            | 
0018 605-06140              1062.600  LFT |      15.00000      15939.00|      14.00000      14876.40|      13.02000       13835.05 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0019 605-94811                 3.000  EACH|     400.00000       1200.00|     765.00000       2295.00|     296.19000         888.57 
  CURB TURNOUT                            |                            |                            | 
0020 615-06496                27.000  EACH|      42.00000       1134.00|      35.00000        945.00|      57.92000        1563.84 
  PARKING BARRIER                         |                            |                            | 
0021 616-02320                42.000  SYS |       3.00000        126.00|       5.20000        218.40|       4.38000         183.96 
  GEOTEXTILES                             |                            |                            | 
0022 616-06405                21.000  TON |      35.00000        735.00|      45.00000        945.00|      36.29000         762.09 
  RIPRAP, REVETMENT                       |                            |                            | 
0023 621-03868              2331.300  SYS |       0.62000       1445.41|       1.65000       3846.65|       1.72000        4009.84 
  MULCHED SEEDING, B                      |                            |                            | 
0024 621-06575               680.000  SYS |       3.50000       2380.00|       4.10000       2788.00|       4.32000        2937.60 
  SODDING, NURSERY                        |                            |                            | 
0025 715-05118                52.000  LFT |      42.00000       2184.00|      30.00000       1560.00|      22.44000        1166.88 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0026 715-05119                44.000  LFT |      47.50000       2090.00|      36.50000       1606.00|      27.35000        1203.40 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0027 715-05121                45.000  LFT |      50.00000       2250.00|      37.00000       1665.00|      27.90000        1255.50 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0028 715-05149               391.000  LFT |      40.00000      15640.00|      23.00000       8993.00|      25.44000        9947.04 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0029 715-05152                52.000  LFT |      50.00000       2600.00|      37.00000       1924.00|      27.35000        1422.20 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0030 715-46000                 3.000  EACH|     270.00000        810.00|     340.00000       1020.00|     113.65000         340.95 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0031 715-46005                 2.000  EACH|     335.00000        670.00|     375.00000        750.00|     142.07000         284.14 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0032 715-46010                 3.000  EACH|     390.00000       1170.00|     425.00000       1275.00|     170.48000         511.44 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0033 720-45030                 1.000  EACH|    1400.00000       1400.00|     850.00000        850.00|     878.67000         878.67 
  INLET, E7                               |                            |                            | 
0034 720-45045                 5.000  EACH|    1400.00000       7000.00|    1300.00000       6500.00|    1111.66000        5558.30 
  INLET, J10                              |                            |                            | 
0035 801-06775                        LUMP|    2500.00000       2500.00|    9500.00000       9500.00|    4206.28000        4206.28 
  MAINTAINING TRAFFIC                     |                            |                            | 
0036 802-76045                12.500  SFT |      20.00000        250.00|      30.00000        375.00|      22.13000         276.63 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   263,776.98                                                  ROUTE : PARK 
     CALL ORDER   : 210                     CONTRACT ID : R -26613-A                   COUNTIES : OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1875662              |(3) 35-0999231     
                                          |O'MARA, DAVE CONTRACTOR     |CRIDER & CRIDER, INC.       |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0037 802-76055                19.000  LFT |       4.00000         76.00|      29.00000        551.00|      16.60000         315.40 
  SIGN POST, A                            |                            |                            | 
0038 802-99058                 2.000  EACH|      17.50000         35.00|      53.00000        106.00|      55.33000         110.66 
  SHEET SIGN, INSTALL                     |                            |                            | 
0039 808-06706                22.000  LFT |      22.00000        484.00|      10.50000        231.00|      11.07000         243.54 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            | 
  IN.                                     |                            |                            | 
0040 808-06713              3882.000  LFT |       0.28000       1086.96|       0.38000       1475.16|       0.39000        1513.98 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0041 808-75056               300.000  LFT |       0.45000        135.00|       1.05000        315.00|       1.08000         324.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 8 IN.           |                            |                            | 
0042 808-97222                 2.000  EACH|      25.00000         50.00|     142.00000        284.00|     149.38000         298.76 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            | 
  HANDICAP SYMBOL                         |                            |                            | 
0043 402-07433               541.900  TON |      42.00000      22759.80|      57.00000      30888.30|      67.85000       36767.92 
  HMA SURFACE, TYPE B                     |                            |                            | 
0044 402-07438              1011.400  TON |      34.50000      34893.30|      48.00000      48547.20|      45.94000       46463.72 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
     SECTION TOTALS                       |             $    209,447.87|             $    247,342.71|                $    299,976.66 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    209,447.87|             $    247,342.71|                $    299,976.66 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 09/18/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : J070005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN, INC.                                                    $  3,716,098.77     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  3,816,554.87     102.7032% 
   3   35-1984043     GEIGER EXCAVATING, INC.                                                $  3,895,661.60     104.8320% 
   4   35-1065659     BROOKS CONSTRUCTION                                                    $  3,904,226.94     105.0625% 
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1984043     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |GEIGER EXCAVATING, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ROAD CONSTRUCTION                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   50000.00000      50000.00|   50000.00000      50000.00|   72000.00000       72000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                18.000  MOS |    1160.00000      20880.00|    1500.00000      27000.00|     650.00000       11700.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  183000.00000     183000.00|  189000.00000     189000.00|  194050.00000      194050.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|  150000.00000     150000.00|   67000.00000      67000.00|   75000.00000       75000.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02928                 1.000  EACH|      85.00000         85.00|     453.58000        453.58|     200.00000         200.00 
  CATCH BASIN, REMOVE                     |                            |                            | 
0006 202-91385                 1.000  EACH|      85.00000         85.00|     453.58000        453.58|     200.00000         200.00 
  INLET, REMOVE                           |                            |                            | 
0007 202-96133               212.000  m   |      10.00000       2120.00|      60.29000      12781.48|      53.00000       11236.00 
  PIPE, REMOVE                            |                            |                            | 
0008 203-02000             30955.000  m3  |      12.75000     394676.25|      13.54000     419130.70|       8.50000      263117.50 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              7890.000  m3  |      18.00000     142020.00|       1.00000       7890.00|       5.50000       43395.00 
  BORROW                                  |                            |                            | 
0010 205-02224              4970.000  m   |       4.10000      20377.00|       4.10000      20377.00|       4.00000       19880.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  PERIMETER PROTECTION                    |                            |                            | 
0011 205-02234                12.000  EACH|      60.00000        720.00|      60.00000        720.00|      60.00000         720.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  CULVERT PIPE PROTECTION                 |                            |                            | 
0012 205-02236                17.000  EACH|      60.00000       1020.00|      60.00000       1020.00|      60.00000        1020.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1984043     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |GEIGER EXCAVATING, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0013 205-06931               185.000  Mg  |      60.00000      11100.00|      26.24000       4854.40|      23.00000        4255.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0014 207-06499             30162.000  m2  |       3.40000     102550.80|       4.73000     142666.26|       3.50000      105567.00 
  SUBGRADE TREATMENT                      |                            |                            | 
0015 211-07454              6983.500  m3  |      14.00000      97769.00|      15.28000     106707.88|      26.00000      181571.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 303-01180               629.000  Mg  |      40.00000      25160.00|      14.05000       8837.45|      34.00000       21386.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 401-07334              4082.000  Mg  |      36.00000     146952.00|      37.00000     151034.00|      37.00000      151034.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07403              6576.000  Mg  |      25.00000     164400.00|      28.00000     184128.00|      31.00000      203856.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0019 401-07408             23738.000  Mg  |      25.00000     593450.00|      24.00000     569712.00|      27.00000      640926.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0020 401-07429              7285.000  Mg  |      28.00000     203980.00|      30.00000     218550.00|      35.00000      254975.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0021 402-07440              1072.000  Mg  |      26.00000      27872.00|      26.00000      27872.00|      33.00000       35376.00 
  HMA BASE, TYPE A                        |                            |                            | 
0022 402-07451               121.000  Mg  |      30.00000       3630.00|      36.00000       4356.00|      41.00000        4961.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0023 406-05520                53.510  Mg  |     100.00000       5351.00|     165.00000       8829.15|      56.00000        2996.56 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 604-06069                41.700  m2  |      56.00000       2335.20|      54.21000       2260.56|      43.00000        1793.10 
  CURB RAMP, CONCRETE                     |                            |                            | 
0025 604-91531              4867.200  m2  |      21.20000     103184.64|      29.29000     142560.29|      34.00000      165484.80 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0026 605-06140              8138.000  m   |      24.15000     196532.70|      23.22000     188964.36|      27.00000      219726.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0027 605-94811                 2.000  EACH|     593.00000       1186.00|     339.52000        679.04|     410.00000         820.00 
  CURB TURNOUT                            |                            |                            | 
0028 610-07486                30.800  Mg  |      44.00000       1355.20|      43.23000       1331.48|      53.00000        1632.40 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0029 611-05330              1570.300  m2  |      32.66000      51286.00|      37.67000      59153.20|      49.00000       76944.70 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0030 616-02320              6891.000  m2  |       2.00000      13782.00|       1.75000      12059.25|       2.50000       17227.50 
  GEOTEXTILES                             |                            |                            | 
0031 621-01004                 3.000  EACH|     850.00000       2550.00|     850.00000       2550.00|     900.00000        2700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-06545                 4.700  Mg  |     583.00000       2740.10|     583.00000       2740.10|     600.00000        2820.00 
  FERTILIZER                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1984043     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |GEIGER EXCAVATING, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0033 621-06554               865.000  kg  |       7.05000       6098.25|       7.05000       6098.25|       7.50000        6487.50 
  SEED MIXTURE, U                         |                            |                            | 
0034 621-06565                23.600  Mg  |     445.00000      10502.00|     445.00000      10502.00|     470.00000       11092.00 
  MULCHING MATERIAL                       |                            |                            | 
0035 621-06567              1000.000  kL  |       0.55000        550.00|       0.55000        550.00|       0.55000         550.00 
  WATER                                   |                            |                            | 
0036 621-06574             11251.400  m2  |       3.12000      35104.37|       3.12000      35104.37|       3.30000       37129.62 
  SODDING                                 |                            |                            | 
0037 715-05048              6932.000  m   |       7.00000      48524.00|       6.50000      45058.00|       7.00000       48524.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0038 715-05053                31.500  m   |      30.00000        945.00|      52.73000       1661.00|      63.00000        1984.50 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0039 715-05123                18.000  m   |     121.00000       2178.00|     116.45000       2096.10|     138.00000        2484.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0040 715-05149              1216.000  m   |      71.00000      86336.00|      80.89000      98362.24|      78.00000       94848.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0041 715-05151               103.400  m   |      80.00000       8272.00|      89.81000       9286.35|      93.00000        9616.20 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0042 715-05152                59.600  m   |      95.00000       5662.00|      92.28000       5499.89|     122.00000        7271.20 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0043 715-05154               255.400  m   |     103.00000      26306.20|     112.18000      28650.77|     138.00000       35245.20 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0044 715-05156               756.800  m   |     112.00000      84761.60|     157.36000     119090.05|     167.00000      126385.60 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0045 715-05159               198.500  m   |     224.00000      44464.00|     258.61000      51334.09|     300.00000       59550.00 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0046 715-05169                77.600  m   |      74.00000       5742.40|      76.15000       5909.24|     103.00000        7992.80 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0047 715-05171                19.500  m   |      91.00000       1774.50|      80.45000       1568.78|     115.00000        2242.50 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0048 715-05173                 9.000  m   |     139.00000       1251.00|     105.79000        952.11|     137.00000        1233.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0049 715-05177                20.000  m   |     226.00000       4520.00|     188.27000       3765.40|     265.00000        5300.00 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0050 715-05335               117.100  m   |     193.00000      22600.30|     222.44000      26047.72|     213.00000       24942.30 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.47  |                            |                            | 
  m2                                      |                            |                            | 
0051 715-05336               115.800  m   |     266.00000      30802.80|     303.76000      35175.41|     290.00000       33582.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.59  |                            |                            | 
  m2                                      |                            |                            | 
0052 715-05338                30.700  m   |     270.00000       8289.00|     327.11000      10042.28|     290.00000        8903.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.68  |                            |                            | 
  m2                                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1984043     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |GEIGER EXCAVATING, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0053 715-05342                41.200  m   |     332.00000      13678.40|     396.90000      16352.28|     410.00000       16892.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.95  |                            |                            | 
  m2                                      |                            |                            | 
0054 715-05344               342.600  m   |     375.00000     128475.00|     527.62000     180762.61|     420.00000      143892.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.20  |                            |                            | 
  m2                                      |                            |                            | 
0055 715-07536                 1.000  EACH|    1427.00000       1427.00|    1880.38000       1880.38|     430.00000         430.00 
  CONCRETE ANCHOR, MIN. AREA 1.20 m2      |                            |                            | 
0056 715-46000                24.000  EACH|     211.00000       5064.00|     163.77000       3930.48|     630.00000       15120.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0057 715-46005                12.000  EACH|     264.00000       3168.00|     168.55000       2022.60|     580.00000        6960.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0058 715-46010                 5.000  EACH|     533.00000       2665.00|     196.00000        980.00|     630.00000        3150.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0059 715-46020                 5.000  EACH|     606.00000       3030.00|     228.23000       1141.15|     900.00000        4500.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0060 715-46040                 2.000  EACH|    1164.00000       2328.00|     536.42000       1072.84|    1200.00000        2400.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
0061 718-06528                 2.000  EACH|     541.00000       1082.00|     648.03000       1296.06|     400.00000         800.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0062 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|       3.50000        3500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0063 718-52610              1331.000  m3  |      25.00000      33275.00|      44.44000      59149.64|      27.00000       35937.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0064 718-99153              6101.000  m2  |       1.26000       7687.26|       1.06000       6467.06|       0.30000        1830.30 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0065 720-44000                 9.000  EACH|     320.00000       2880.00|     321.58000       2894.22|     200.00000        1800.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0066 720-45030                11.000  EACH|     829.00000       9119.00|     934.89000      10283.79|     800.00000        8800.00 
  INLET, E7                               |                            |                            | 
0067 720-45035                 1.000  EACH|     829.00000        829.00|     938.56000        938.56|     800.00000         800.00 
  INLET, F7                               |                            |                            | 
0068 720-45045                56.000  EACH|    1160.00000      64960.00|    1147.43000      64256.08|    1000.00000       56000.00 
  INLET, J10                              |                            |                            | 
0069 720-45055                37.000  EACH|    1160.00000      42920.00|    1147.43000      42454.91|    1300.00000       48100.00 
  INLET, M10                              |                            |                            | 
0070 720-45070                 1.000  EACH|    1685.00000       1685.00|    1914.41000       1914.41|    1500.00000        1500.00 
  INLET, P12A                             |                            |                            | 
0071 720-45410                 8.000  EACH|    1410.00000      11280.00|    1538.99000      12311.92|    1300.00000       10400.00 
  MANHOLE, C4                             |                            |                            | 
0072 720-45415                18.000  EACH|    2495.00000      44910.00|    2928.72000      52716.96|    2120.00000       38160.00 
  MANHOLE, D4                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1984043     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |GEIGER EXCAVATING, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0073 720-45416                 2.000  EACH|    5415.00000      10830.00|    7773.56000      15547.12|    8000.00000       16000.00 
  MANHOLE, E4                             |                            |                            | 
0074 720-45515                10.000  EACH|    3325.00000      33250.00|    5889.22000      58892.20|    5500.00000       55000.00 
  MANHOLE, D4, MODIFIED                   |                            |                            | 
0075 720-45520                 4.000  EACH|    8160.00000      32640.00|    9320.93000      37283.72|    6500.00000       26000.00 
  MANHOLE, E4, MODIFIED                   |                            |                            | 
0076 720-45525                 1.000  EACH|    5920.00000       5920.00|   13862.40000      13862.40|   10000.00000       10000.00 
  MANHOLE, F4, MODIFIED                   |                            |                            | 
0077 720-98174                 6.000  EACH|    1965.00000      11790.00|    1600.99000       9605.94|    1500.00000        9000.00 
  INLET, B15                              |                            |                            | 
0078 720-98555                 7.000  EACH|    1965.00000      13755.00|    1600.99000      11206.93|    1500.00000       10500.00 
  INLET, C15                              |                            |                            | 
0079 801-04308                18.000  EACH|       4.50000         81.00|       4.50000         81.00|       5.00000          90.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0080 801-06625                50.000  EACH|      50.00000       2500.00|     175.00000       8750.00|     190.00000        9500.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0081 801-06640                59.000  EACH|      59.00000       3481.00|       2.00000        118.00|       2.00000         118.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0082 801-06775                        LUMP|   40000.00000      40000.00|   41400.00000      41400.00|   21900.00000       21900.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0083 801-07118               146.000  m   |       3.00000        438.00|       3.00000        438.00|       3.00000         438.00 
  BARRICADE, III-A                        |                            |                            | 
0084 802-05701               122.200  m   |      38.20000       4668.04|      38.20000       4668.04|      40.00000        4888.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0085 802-76025                 7.020  m2  |      78.50000        551.07|      78.50000        551.07|      83.00000         582.66 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0086 802-76035                18.696  m2  |      81.65000       1526.53|      81.65000       1526.53|      86.00000        1607.86 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0087 808-06703              2152.000  m   |       0.80000       1721.60|       0.80000       1721.60|       0.80000        1721.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0088 808-75245             11712.000  m   |       0.80000       9369.60|       0.80000       9369.60|       0.85000        9955.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0089 808-75297               145.100  m   |       9.60000       1392.96|       9.60000       1392.96|      10.00000        1451.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0090 808-75320                14.000  EACH|      62.00000        868.00|      62.00000        868.00|      66.00000         924.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1984043     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |GEIGER EXCAVATING, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0091 808-75325                12.000  EACH|      85.00000       1020.00|      85.00000       1020.00|      90.00000        1080.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
     SECTION TOTALS                       |             $  3,716,098.77|             $  3,816,554.87|                $  3,895,661.60 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  3,716,098.77|             $  3,816,554.87|                $  3,895,661.60 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ROAD CONSTRUCTION                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   50000.00000      50000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                18.000  MOS |    1500.00000      27000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  195000.00000     195000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|   80000.00000      80000.00|                            | 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02928                 1.000  EACH|     300.00000        300.00|                            | 
  CATCH BASIN, REMOVE                     |                            |                            | 
0006 202-91385                 1.000  EACH|     300.00000        300.00|                            | 
  INLET, REMOVE                           |                            |                            | 
0007 202-96133               212.000  m   |      32.00000       6784.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0008 203-02000             30955.000  m3  |      12.15000     376103.25|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              7890.000  m3  |       0.01000         78.90|                            | 
  BORROW                                  |                            |                            | 
0010 205-02224              4970.000  m   |       4.10000      20377.00|                            | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  PERIMETER PROTECTION                    |                            |                            | 
0011 205-02234                12.000  EACH|      60.00000        720.00|                            | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  CULVERT PIPE PROTECTION                 |                            |                            | 
0012 205-02236                17.000  EACH|      60.00000       1020.00|                            | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
0013 205-06931               185.000  Mg  |      32.50000       6012.50|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0014 207-06499             30162.000  m2  |       3.40000     102550.80|                            | 
  SUBGRADE TREATMENT                      |                            |                            | 
0015 211-07454              6983.500  m3  |      15.00000     104752.50|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 303-01180               629.000  Mg  |      33.07000      20801.03|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 401-07334              4082.000  Mg  |      36.65000     149605.30|                            | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07403              6576.000  Mg  |      30.04000     197543.04|                            | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0019 401-07408             23738.000  Mg  |      26.18000     621460.84|                            | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0020 401-07429              7285.000  Mg  |      34.34000     250166.90|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0021 402-07440              1072.000  Mg  |      31.69000      33971.68|                            | 
  HMA BASE, TYPE A                        |                            |                            | 
0022 402-07451               121.000  Mg  |      39.46000       4774.66|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0023 406-05520                53.510  Mg  |       1.10000         58.86|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 604-06069                41.700  m2  |      48.30000       2014.11|                            | 
  CURB RAMP, CONCRETE                     |                            |                            | 
0025 604-91531              4867.200  m2  |      29.55000     143825.76|                            | 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0026 605-06140              8138.000  m   |      24.30000     197753.40|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0027 605-94811                 2.000  EACH|     385.00000        770.00|                            | 
  CURB TURNOUT                            |                            |                            | 
0028 610-07486                30.800  Mg  |      50.38000       1551.70|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0029 611-05330              1570.300  m2  |      44.00000      69093.20|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0030 616-02320              6891.000  m2  |       3.39000      23360.49|                            | 
  GEOTEXTILES                             |                            |                            | 
0031 621-01004                 3.000  EACH|     850.00000       2550.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-06545                 4.700  Mg  |     583.00000       2740.10|                            | 
  FERTILIZER                              |                            |                            | 
0033 621-06554               865.000  kg  |       7.05000       6098.25|                            | 
  SEED MIXTURE, U                         |                            |                            | 
0034 621-06565                23.600  Mg  |     445.00000      10502.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0035 621-06567              1000.000  kL  |       0.55000        550.00|                            | 
  WATER                                   |                            |                            | 
0036 621-06574             11251.400  m2  |       3.12000      35104.37|                            | 
  SODDING                                 |                            |                            | 
0037 715-05048              6932.000  m   |      12.00000      83184.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0038 715-05053                31.500  m   |      60.00000       1890.00|                            | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0039 715-05123                18.000  m   |     140.00000       2520.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0040 715-05149              1216.000  m   |      85.00000     103360.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0041 715-05151               103.400  m   |      90.00000       9306.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0042 715-05152                59.600  m   |     100.00000       5960.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0043 715-05154               255.400  m   |     110.00000      28094.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0044 715-05156               756.800  m   |     140.00000     105952.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0045 715-05159               198.500  m   |     240.00000      47640.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0046 715-05169                77.600  m   |      90.00000       6984.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0047 715-05171                19.500  m   |     110.00000       2145.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0048 715-05173                 9.000  m   |     135.00000       1215.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0049 715-05177                20.000  m   |     190.00000       3800.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0050 715-05335               117.100  m   |     190.00000      22249.00|                            | 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.47  |                            |                            | 
  m2                                      |                            |                            | 
0051 715-05336               115.800  m   |     290.00000      33582.00|                            | 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.59  |                            |                            | 
  m2                                      |                            |                            | 
0052 715-05338                30.700  m   |     300.00000       9210.00|                            | 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.68  |                            |                            | 
  m2                                      |                            |                            | 
0053 715-05342                41.200  m   |     390.00000      16068.00|                            | 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.95  |                            |                            | 
  m2                                      |                            |                            | 
0054 715-05344               342.600  m   |     490.00000     167874.00|                            | 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.20  |                            |                            | 
  m2                                      |                            |                            | 
0055 715-07536                 1.000  EACH|    2000.00000       2000.00|                            | 
  CONCRETE ANCHOR, MIN. AREA 1.20 m2      |                            |                            | 
0056 715-46000                24.000  EACH|     160.00000       3840.00|                            | 
  PIPE END SECTION, 300 mm                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0057 715-46005                12.000  EACH|     170.00000       2040.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0058 715-46010                 5.000  EACH|     200.00000       1000.00|                            | 
  PIPE END SECTION, 450 mm                |                            |                            | 
0059 715-46020                 5.000  EACH|     240.00000       1200.00|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0060 715-46040                 2.000  EACH|     400.00000        800.00|                            | 
  PIPE END SECTION, 900 mm                |                            |                            | 
0061 718-06528                 2.000  EACH|    1400.00000       2800.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0062 718-06532              1000.000  m   |       3.00000       3000.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0063 718-52610              1331.000  m3  |      35.00000      46585.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0064 718-99153              6101.000  m2  |       1.50000       9151.50|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0065 720-44000                 9.000  EACH|     200.00000       1800.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0066 720-45030                11.000  EACH|    1400.00000      15400.00|                            | 
  INLET, E7                               |                            |                            | 
0067 720-45035                 1.000  EACH|    1400.00000       1400.00|                            | 
  INLET, F7                               |                            |                            | 
0068 720-45045                56.000  EACH|    1900.00000     106400.00|                            | 
  INLET, J10                              |                            |                            | 
0069 720-45055                37.000  EACH|    1900.00000      70300.00|                            | 
  INLET, M10                              |                            |                            | 
0070 720-45070                 1.000  EACH|    1900.00000       1900.00|                            | 
  INLET, P12A                             |                            |                            | 
0071 720-45410                 8.000  EACH|    1900.00000      15200.00|                            | 
  MANHOLE, C4                             |                            |                            | 
0072 720-45415                18.000  EACH|    2900.00000      52200.00|                            | 
  MANHOLE, D4                             |                            |                            | 
0073 720-45416                 2.000  EACH|    6900.00000      13800.00|                            | 
  MANHOLE, E4                             |                            |                            | 
0074 720-45515                10.000  EACH|    4900.00000      49000.00|                            | 
  MANHOLE, D4, MODIFIED                   |                            |                            | 
0075 720-45520                 4.000  EACH|    7000.00000      28000.00|                            | 
  MANHOLE, E4, MODIFIED                   |                            |                            | 
0076 720-45525                 1.000  EACH|    8000.00000       8000.00|                            | 
  MANHOLE, F4, MODIFIED                   |                            |                            | 
0077 720-98174                 6.000  EACH|    2000.00000      12000.00|                            | 
  INLET, B15                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,032,000.00                                                  ROUTE : AUBURN DR (AUBURN) 
     CALL ORDER   : 230                     CONTRACT ID : R -26664-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0078 720-98555                 7.000  EACH|    2000.00000      14000.00|                            | 
  INLET, C15                              |                            |                            | 
0079 801-04308                18.000  EACH|       1.00000         18.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0080 801-06625                50.000  EACH|     145.00000       7250.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0081 801-06640                59.000  EACH|       1.00000         59.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0082 801-06775                        LUMP|   17200.00000      17200.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0083 801-07118               146.000  m   |       3.00000        438.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0084 802-05701               122.200  m   |      38.20000       4668.04|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0085 802-76025                 7.020  m2  |      78.50000        551.07|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0086 802-76035                18.696  m2  |      81.65000       1526.53|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0087 808-06703              2152.000  m   |       0.80000       1721.60|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0088 808-75245             11712.000  m   |       0.80000       9369.60|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0089 808-75297               145.100  m   |       9.60000       1392.96|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0090 808-75320                14.000  EACH|      62.00000        868.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0091 808-75325                12.000  EACH|      85.00000       1020.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
     SECTION TOTALS                       |             $  3,904,226.94|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  3,904,226.94|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 250 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 2 
     CALL ORDER   : 250                     CONTRACT ID : R -26852-A                   COUNTIES : LAKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035700     BUCKO CONSTRUCTION                                                     $    573,950.46     100.0000% 
   2   35-1120685     WALSH & KELLY, INC.                                                    $    585,260.19     101.9705% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    639,447.76     111.4116% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 260 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   780,169.74                                                  ROUTE : I-465 
     CALL ORDER   : 260                     CONTRACT ID : R -26934-A                   COUNTIES : MARION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/17/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654OKA 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1815287     DENNEY EXCAVATING INC.                                                 $    132,297.00     100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $    181,615.60     137.2786% 
==================================================================================================================================== 
                                          |(1) 35-1815287              |(2) 35-1817574              |                 
                                          |DENNEY EXCAVATING INC.      |YARDBERRY LANDSCAPE         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0001 110-01001                        LUMP|    1000.00000       1000.00|    6000.00000       6000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    4200.00000       4200.00|    5000.00000       5000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 12                                  |                            |                            | 
0003 202-03000                        LUMP|    4200.00000       4200.00|    4500.00000       4500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 18                                  |                            |                            | 
0004 202-03000                        LUMP|    4200.00000       4200.00|    4800.00000       4800.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 2                                   |                            |                            | 
0005 202-03000                        LUMP|    4200.00000       4200.00|    4500.00000       4500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 21                                  |                            |                            | 
0006 202-03000                        LUMP|    4200.00000       4200.00|    4500.00000       4500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 24                                  |                            |                            | 
0007 202-03000                        LUMP|    4200.00000       4200.00|    5000.00000       5000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 25                                  |                            |                            | 
0008 202-03000                        LUMP|    4200.00000       4200.00|    5000.00000       5000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 27                                  |                            |                            | 
0009 202-03000                        LUMP|    4200.00000       4200.00|    4500.00000       4500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 35                                  |                            |                            | 
0010 202-03000                        LUMP|    4200.00000       4200.00|    4500.00000       4500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 38                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 260 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   780,169.74                                                  ROUTE : I-465 
     CALL ORDER   : 260                     CONTRACT ID : R -26934-A                   COUNTIES : MARION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1815287              |(2) 35-1817574              |                 
                                          |DENNEY EXCAVATING INC.      |YARDBERRY LANDSCAPE         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0011 202-03000                        LUMP|    4200.00000       4200.00|    5000.00000       5000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 46                                  |                            |                            | 
0012 202-03000                        LUMP|    4200.00000       4200.00|    4500.00000       4500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 47                                  |                            |                            | 
0013 202-03000                        LUMP|    4200.00000       4200.00|    4500.00000       4500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 7                                   |                            |                            | 
0014 621-06560             11616.000  SYS |       0.50000       5808.00|       0.60000       6969.60| 
  MULCHED SEEDING, U                      |                            |                            | 
0015 202-01347                12.000  EACH|     750.00000       9000.00|    1093.00000      13116.00| 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            | 
  DISPOSE                                 |                            |                            | 
0016 202-01404              3000.000  GAL |       1.25000       3750.00|       1.70000       5100.00| 
  LIQUIDS AND SLUDGE, REMOVE AND DISPOSE  |                            |                            | 
0017 202-01405               350.000  CYS |      55.00000      19250.00|      66.00000      23100.00| 
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                            |                            | 
0018 202-01406                12.000  EACH|     150.00000       1800.00|     195.00000       2340.00| 
  SAMPLING AND TESTING ANALYSIS           |                            |                            | 
0019 202-03729              1560.000  LFT |      13.00000      20280.00|      22.00000      34320.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            | 
   REMOVE                                 |                            |                            | 
0020 603-06065              3490.000  LFT |       4.10000      14309.00|       8.00000      27920.00| 
  FENCE, CHAIN LINK, RESET                |                            |                            | 
0021 603-96521                 1.000  EACH|     500.00000        500.00|     250.00000        250.00| 
  FENCE GATE, CHAIN LINK, RESET           |                            |                            | 
0022 202-52710             15500.000  SYS |       0.40000       6200.00|       0.40000       6200.00| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
     SECTION TOTALS                       |             $    132,297.00|             $    181,615.60| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    132,297.00|             $    181,615.60| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 270 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,009,999.98                                                  ROUTE : SR 75 
     CALL ORDER   : 270                     CONTRACT ID : RS-25965-A                   COUNTIES : CLINTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/24/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 431200B 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,403,153.89     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,610,799.19     114.7984% 
   3   35-0524595     MOHR CONSTRUCTION CO                                                   $  1,696,457.15     120.9031% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-0524595     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |MOHR CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    6225.00000       6225.00|   10779.17000      10779.17|    5200.00000        5200.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 8.000  MOS |    1831.47000      14651.76|    1891.72000      15133.76|    2100.00000       16800.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   70157.68000      70157.68|   66082.09000      66082.09|   80000.00000       80000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02260                 1.000  EACH|    1201.36000       1201.36|    4624.08000       4624.08|     900.00000         900.00 
  TREE, 30 IN., REMOVE                    |                            |                            | 
0005 202-02264                 1.000  EACH|    1538.74000       1538.74|    4624.08000       4624.08|     950.00000         950.00 
  TREE, 42 IN., REMOVE                    |                            |                            | 
0006 202-02271                 2.000  EACH|     321.51000        643.02|    2381.19000       4762.38|     275.00000         550.00 
  HEADWALL, REMOVE                        |                            |                            | 
0007 202-60820            117716.000  SYS |       0.43000      50617.88|       0.17000      20011.72|       0.24000       28251.84 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 202-91922                 2.000  EACH|     654.34000       1308.68|     760.51000       1521.02|     500.00000        1000.00 
  STUMP, REMOVE                           |                            |                            | 
0009 203-02080                 0.630  MILE|   13062.65000       8229.47|   16016.62000      10090.47|   10000.00000        6300.00 
  LINEAR GRADING                          |                            |                            | 
0010 301-07448              6491.000  TON |      12.26000      79579.66|      13.18000      85551.38|      21.00000      136311.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0011 303-07449              1714.000  TON |      15.76000      27012.64|      20.34000      34862.76|      21.60000       37022.40 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0012 304-07490               159.300  TON |     123.80000      19721.34|     158.32000      25220.38|      73.75000       11748.38 
  HMA PATCHING, TYPE B                    |                            |                            | 
0013 304-07508              6491.000  TON |      39.49000     256329.59|      46.05000     298910.55|      44.75000      290472.25 
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            | 
  25 mm                                   |                            |                            | 
0014 401-06264                        LUMP|    2683.14000       2683.14|    6261.83000       6261.83|    5995.00000        5995.00 
  PROFILOGRAPH, HMA                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 270 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,009,999.98                                                  ROUTE : SR 75 
     CALL ORDER   : 270                     CONTRACT ID : RS-25965-A                   COUNTIES : CLINTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-0524595     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |MOHR CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 401-07321             11261.000  TON |      30.38000     342109.18|      32.92000     370712.12|      37.90000      426791.90 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07356             10667.000  TON |      27.91000     297715.97|      31.74000     338570.58|      36.40000      388278.80 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                            |                            | 
0017 402-07451               650.000  TON |      36.28000      23582.00|      63.81000      41476.50|      58.00000       37700.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0018 404-05514             11654.000  SYS |       3.21000      37409.34|       5.66000      65961.64|       2.10000       24473.40 
  SEAL COAT, 5                            |                            |                            | 
0019 405-05517                28.680  TON |     241.77000       6933.96|     467.06000      13395.28|     351.00000       10066.68 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0020 406-05520                87.720  TON |     163.25000      14320.29|     179.31000      15729.07|     195.00000       17105.40 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 604-06069                11.000  SYS |      94.73000       1042.03|     102.51000       1127.61|      50.00000         550.00 
  CURB RAMP, CONCRETE , TYPE B            |                            |                            | 
0022 605-06140                97.000  LFT |      49.86000       4836.42|      35.47000       3440.59|      30.00000        2910.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0023 608-04395                10.000  TON |     280.94000       2809.40|     193.63000       1936.30|      55.00000         550.00 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0024 610-07487               501.000  TON |      63.67000      31898.67|      86.72000      43446.72|      83.30000       41733.30 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0025 611-03319                23.770  SYS |     152.16000       3616.84|     101.18000       2405.05|      50.00000        1188.50 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  PLAIN, HIGH EARLY STRENGTH, 6 IN.       |                            |                            | 
0026 615-06505                25.000  EACH|     679.30000      16982.50|     377.56000       9439.00|    1096.00000       27400.00 
  MONUMENT, B                             |                            |                            | 
0027 621-06559              2000.000  SYS |       1.20000       2400.00|       0.82000       1640.00|       0.88000        1760.00 
  MULCHED SEEDING, R                      |                            |                            | 
0028 715-05756                32.000  LFT |     124.32000       3978.24|      69.03000       2208.96|      75.00000        2400.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0029 715-46000                 6.000  EACH|      76.35000        458.10|     202.30000       1213.80|     250.00000        1500.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0030 720-44000                 3.000  EACH|    1124.64000       3373.92|     724.38000       2173.14|     282.00000         846.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0031 801-06203              9762.000  LFT |       0.81000       7907.22|       0.50000       4881.00|       0.75000        7321.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0032 801-06207              4881.000  LFT |       1.02000       4978.62|       1.05000       5125.05|       1.00000        4881.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0033 801-06640                36.000  EACH|      65.00000       2340.00|      65.00000       2340.00|      53.50000        1926.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0034 801-06775                        LUMP|   18991.63000      18991.63|   57582.79000      57582.79|   42610.00000       42610.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,009,999.98                                                  ROUTE : SR 75 
     CALL ORDER   : 270                     CONTRACT ID : RS-25965-A                   COUNTIES : CLINTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-0524595     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |MOHR CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0035 802-76055               600.000  LFT |       4.00000       2400.00|       7.25000       4350.00|       7.76000        4656.00 
  SIGN POST, A                            |                            |                            | 
0036 808-06712              6781.000  LFT |       0.08000        542.48|       0.08000        542.48|       0.08000         542.48 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0037 808-06713             94981.000  LFT |       0.08000       7598.48|       0.08000       7598.48|       0.08000        7598.48 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0038 808-06714             57643.000  LFT |       0.08000       4611.44|       0.08000       4611.44|       0.08000        4611.44 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0039 808-75297                68.000  LFT |       3.00000        204.00|       3.00000        204.00|       3.30000         224.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0040 808-75996              1029.000  EACH|       5.60000       5762.40|       1.00000       1029.00|       3.00000        3087.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0041 808-97323               360.000  LFT |       2.80000       1008.00|       2.80000       1008.00|       2.30000         828.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
0042 601-94689                 4.000  EACH|    2614.78000      10459.12|    3940.47000      15761.88|    2386.00000        9544.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0043 715-05118                24.000  LFT |     124.32000       2983.68|     102.21000       2453.04|      78.00000        1872.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
     SECTION TOTALS                       |             $  1,403,153.89|             $  1,610,799.19|                $  1,696,457.15 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,403,153.89|             $  1,610,799.19|                $  1,696,457.15 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 280 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,272,190.65                                                  ROUTE : 135 
     CALL ORDER   : 280                     CONTRACT ID : RS-26100-A                   COUNTIES : BROWN           MORGAN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 141700H 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,041,725.00     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $  1,207,725.03     115.9351% 
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,274,641.98     122.3587% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,279,804.92     122.8543% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1418333              |(3) 35-1357381     
                                          |MILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1275.00000       7650.00|    2100.00000      12600.00|    1200.00000        7200.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   49250.00000      49250.00|   31500.00000      31500.00|   26000.00000       26000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            230507.800  SYS |       0.11000      25355.86|       0.60000     138304.68|       0.60000      138304.68 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-52308              2518.600  TON |      17.00000      42816.20|      20.25000      51001.65|      22.00000       55409.20 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0005 304-07490               100.000  TON |     125.00000      12500.00|     200.00000      20000.00|     155.00000       15500.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07327             18308.100  TON |      36.65000     670991.87|      36.25000     663668.63|      40.50000      741478.05 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0007 402-07451                50.000  TON |      80.00000       4000.00|      85.00000       4250.00|      80.00000        4000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0008 406-05520                80.500  TON |     185.00000      14892.50|     200.00000      16100.00|     200.00000       16100.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 610-07487              1563.000  TON |      77.00000     120351.00|      73.00000     114099.00|      85.00000      132855.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0010 801-06203             34562.000  LFT |       0.09000       3110.58|       0.95000      32833.90|       0.25000        8640.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0011 801-06640                78.000  EACH|      65.00000       5070.00|      63.30000       4937.40|     100.00000        7800.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   21408.37000      21408.37|   57000.00000      57000.00|   45000.00000       45000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 805-78470              1250.000  LFT |       0.53000        662.50|       0.11000        137.50|       0.85000        1062.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0014 805-78510               125.000  LFT |       1.58000        197.50|       0.52000         65.00|       2.25000         281.25 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 280 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,272,190.65                                                  ROUTE : 135 
     CALL ORDER   : 280                     CONTRACT ID : RS-26100-A                   COUNTIES : BROWN           MORGAN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1418333              |(3) 35-1357381     
                                          |MILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 805-78795               400.000  LFT |       9.05000       3620.00|       6.60000       2640.00|      11.00000        4400.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0016 808-04298                 2.000  EACH|     465.00000        930.00|     235.00000        470.00|     385.00000         770.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0017 808-05929               150.000  LFT |       0.74000        111.00|       1.00000        150.00|       0.85000         127.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 8 IN.                   |                            |                            | 
0018 808-06712              8235.000  LFT |       0.11000        905.85|       0.08000        658.80|       0.10000         823.50 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0019 808-06713            138248.000  LFT |       0.08000      11059.84|       0.08000      11059.84|       0.10000       13824.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0020 808-06714             79634.000  LFT |       0.08000       6370.72|       0.08000       6370.72|       0.10000        7963.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0021 808-75297               170.000  LFT |       4.32000        734.40|       3.05000        518.50|       3.30000         561.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0022 808-75320                15.000  EACH|      50.50000        757.50|      44.30000        664.50|      70.00000        1050.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0023 808-75325                 3.000  EACH|      63.25000        189.75|      50.25000        150.75|     385.00000        1155.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0024 808-75994              1636.000  EACH|       0.11000        179.96|       0.11000        179.96|       0.10000         163.60 
  PRISMATIC REFLECTOR                     |                            |                            | 
0025 808-75996              1636.000  EACH|       6.20000      10143.20|       5.25000       8589.00|       7.00000       11452.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0026 808-75998              1636.000  EACH|      17.40000      28466.40|      18.20000      29775.20|      20.00000       32720.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                            |                            | 
  MODIFIED                                |                            |                            | 
     SECTION TOTALS                       |             $  1,041,725.00|             $  1,207,725.03|                $  1,274,641.98 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,041,725.00|             $  1,207,725.03|                $  1,274,641.98 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 280 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,272,190.65                                                  ROUTE : 135 
     CALL ORDER   : 280                     CONTRACT ID : RS-26100-A                   COUNTIES : BROWN           MORGAN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    2400.00000      14400.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   21600.00000      21600.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            230507.800  SYS |       0.59000     135999.60|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-52308              2518.600  TON |      20.50000      51631.30|                            | 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0005 304-07490               100.000  TON |     125.00000      12500.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07327             18308.100  TON |      42.50000     778094.25|                            | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0007 402-07451                50.000  TON |      47.75000       2387.50|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0008 406-05520                80.500  TON |     170.00000      13685.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 610-07487              1563.000  TON |      73.00000     114099.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0010 801-06203             34562.000  LFT |       0.80000      27649.60|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0011 801-06640                78.000  EACH|      64.00000       4992.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   30496.46000      30496.46|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 805-78470              1250.000  LFT |       0.80000       1000.00|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0014 805-78510               125.000  LFT |       2.15000        268.75|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0015 805-78795               400.000  LFT |      10.75000       4300.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0016 808-04298                 2.000  EACH|     240.00000        480.00|                            | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0017 808-05929               150.000  LFT |       1.00000        150.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 8 IN.                   |                            |                            | 
0018 808-06712              8235.000  LFT |       0.10000        823.50|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0019 808-06713            138248.000  LFT |       0.08000      11059.84|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 280 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,272,190.65                                                  ROUTE : 135 
     CALL ORDER   : 280                     CONTRACT ID : RS-26100-A                   COUNTIES : BROWN           MORGAN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0020 808-06714             79634.000  LFT |       0.08000       6370.72|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0021 808-75297               170.000  LFT |       3.10000        527.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0022 808-75320                15.000  EACH|      45.00000        675.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0023 808-75325                 3.000  EACH|      51.00000        153.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0024 808-75994              1636.000  EACH|       4.50000       7362.00|                            | 
  PRISMATIC REFLECTOR                     |                            |                            | 
0025 808-75996              1636.000  EACH|       5.40000       8834.40|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0026 808-75998              1636.000  EACH|      18.50000      30266.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                            |                            | 
  MODIFIED                                |                            |                            | 
     SECTION TOTALS                       |             $  1,279,804.92|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,279,804.92|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 290 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   562,133.80                                                  ROUTE : 46 
     CALL ORDER   : 290                     CONTRACT ID : RS-26159-A                   COUNTIES : OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   25  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0621OOH 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    458,093.21     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $    523,992.42     114.3855% 
   3   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $    607,279.53     132.5668% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-2126716     
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |WABASH VALLEY ASPHALT CO. LL 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1000.00000       6000.00|    2000.00000      12000.00|    1376.55000        8259.30 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   13750.00000      13750.00|   26200.00000      26200.00|    8400.00000        8400.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            103689.900  SYS |       0.16000      16590.38|       0.70000      72582.93|       0.82000       85025.72 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-52308               200.000  TON |      24.00000       4800.00|      21.00000       4200.00|      18.41000        3682.00 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0005 304-07490                50.000  TON |     100.00000       5000.00|     100.00000       5000.00|     113.94000        5697.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07328              8043.400  TON |      38.00000     305649.20|      36.50000     293584.10|      47.20000      379648.48 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0007 402-07451                50.000  TON |     100.00000       5000.00|      40.00000       2000.00|      72.41000        3620.50 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0008 406-05520                35.600  TON |     110.00000       3916.00|       0.01000          0.36|     205.80000        7326.48 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 610-07487               771.830  TON |      67.00000      51712.61|      60.00000      46309.80|      89.95000       69426.11 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0010 801-06203              7390.750  LFT |       0.22000       1625.97|       1.25000       9238.44|       0.51000        3769.28 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0011 801-06640                49.000  EACH|      70.00000       3430.00|      70.00000       3430.00|      66.68000        3267.32 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   11000.00000      11000.00|   25200.00000      25200.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 808-06712              2866.000  LFT |       0.10000        286.60|       0.08000        229.28|       0.09000         257.94 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0014 808-06713             59126.000  LFT |       0.10000       5912.60|       0.08000       4730.08|       0.09000        5321.34 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 290 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   562,133.80                                                  ROUTE : 46 
     CALL ORDER   : 290                     CONTRACT ID : RS-26159-A                   COUNTIES : OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-2126716     
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |WABASH VALLEY ASPHALT CO. LL 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 808-06714             38345.000  LFT |       0.10000       3834.50|       0.08000       3067.60|       0.09000        3451.05 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0016 808-75297                48.000  LFT |       4.50000        216.00|       4.50000        216.00|       4.46000         214.08 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0017 808-75320                 6.000  EACH|     110.00000        660.00|      56.00000        336.00|      63.00000         378.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0018 808-75994               667.000  EACH|       4.05000       2701.35|       0.09000         60.03|       0.11000          73.37 
  PRISMATIC REFLECTOR                     |                            |                            | 
0019 808-75996               667.000  EACH|       4.50000       3001.50|       5.40000       3601.80|       5.78000        3855.26 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0020 808-75998               667.000  EACH|      19.50000      13006.50|      18.00000      12006.00|      18.90000       12606.30 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    458,093.21|             $    523,992.42|                $    607,279.53 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    458,093.21|             $    523,992.42|                $    607,279.53 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 310 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,524,296.18                                                  ROUTE : 234 
     CALL ORDER   : 310                     CONTRACT ID : RS-26372-A                   COUNTIES : HANCOCK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   65  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 543000D 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,180,625.00     100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,308,346.78     110.8181% 
   3   31-4351261     SHELLY & SANDS, INC.                                                   $  1,344,993.15     113.9221% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,455,625.00     123.2927% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1151771              |(3) 31-4351261     
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO. I|SHELLY & SANDS, INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    5000.00000       5000.00|    8500.00000       8500.00|    4171.30000        4171.30 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 2.000  MOS |    3000.00000       6000.00|    1500.00000       3000.00|    3048.26000        6096.52 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   59000.00000      59000.00|   64500.00000      64500.00|   67000.00000       67000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820             11391.000  SYS |       1.00000      11391.00|       0.55000       6265.05|       1.73000       19706.43 
  SURFACE MILLING, ASPHALT , 1"           |                            |                            | 
0005 213-04324                10.500  CYS |     250.00000       2625.00|     287.87000       3022.64|     270.51000        2840.36 
  FLOWABLE FILL , FILL PIPE @ STA. 0+43   |                            |                            | 
0006 303-01180               664.000  TON |      25.00000      16600.00|      20.00000      13280.00|      18.03000       11971.92 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0007 304-07490              1154.000  TON |      50.00000      57700.00|      50.00000      57700.00|      51.00000       58854.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0008 401-07321             11880.000  TON |      33.00000     392040.00|      40.50000     481140.00|      31.00000      368280.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07356             11880.000  TON |      32.00000     380160.00|      34.09000     404989.20|      32.00000      380160.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                            |                            | 
0010 406-05520                74.000  TON |     185.00000      13690.00|     150.00000      11100.00|     200.00000       14800.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 610-07487              5182.000  TON |      35.00000     181370.00|      42.00000     217644.00|      71.75000      371808.50 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0012 801-06203              5100.000  LFT |       0.60000       3060.00|       0.65000       3315.00|       0.80000        4080.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0013 801-06207              5100.000  LFT |       1.14000       5814.00|       0.67000       3417.00|       0.80000        4080.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,524,296.18                                                  ROUTE : 234 
     CALL ORDER   : 310                     CONTRACT ID : RS-26372-A                   COUNTIES : HANCOCK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1151771              |(3) 31-4351261     
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO. I|SHELLY & SANDS, INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 801-06640                29.000  EACH|      70.00000       2030.00|      72.50000       2102.50|      74.87000        2171.23 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06775                        LUMP|   41030.44000      41030.44|   25000.00000      25000.00|   25565.77000       25565.77 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 808-06712              9545.000  LFT |       0.10000        954.50|       0.08000        763.60|       0.11000        1049.95 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0017 808-06713              1234.000  LFT |       0.15000        185.10|       0.21000        259.14|       0.16000         197.44 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0018 808-06714             12819.000  LFT |       0.09000       1153.71|       0.08000       1025.52|       0.10000        1281.90 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0019 808-75297               182.500  LFT |       4.50000        821.25|       7.25000       1323.13|       4.81000         877.83 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
     SECTION TOTALS                       |             $  1,180,625.00|             $  1,308,346.78|                $  1,344,993.15 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,180,625.00|             $  1,308,346.78|                $  1,344,993.15 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,524,296.18                                                  ROUTE : 234 
     CALL ORDER   : 310                     CONTRACT ID : RS-26372-A                   COUNTIES : HANCOCK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    4100.00000       4100.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 2.000  MOS |    2200.00000       4400.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   74799.86000      74799.86|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820             11391.000  SYS |       1.10000      12530.10|                            | 
  SURFACE MILLING, ASPHALT , 1"           |                            |                            | 
0005 213-04324                10.500  CYS |     140.00000       1470.00|                            | 
  FLOWABLE FILL , FILL PIPE @ STA. 0+43   |                            |                            | 
0006 303-01180               664.000  TON |      32.00000      21248.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0007 304-07490              1154.000  TON |      74.00000      85396.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0008 401-07321             11880.000  TON |      38.00000     451440.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07356             11880.000  TON |      33.00000     392040.00|                            | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                            |                            | 
0010 406-05520                74.000  TON |     200.00000      14800.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 610-07487              5182.000  TON |      64.00000     331648.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0012 801-06203              5100.000  LFT |       1.00000       5100.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0013 801-06207              5100.000  LFT |       1.20000       6120.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0014 801-06640                29.000  EACH|      74.00000       2146.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06775                        LUMP|   45000.00000      45000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 808-06712              9545.000  LFT |       0.11000       1049.95|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0017 808-06713              1234.000  LFT |       0.16000        197.44|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0018 808-06714             12819.000  LFT |       0.10000       1281.90|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0019 808-75297               182.500  LFT |       4.70000        857.75|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 310 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,524,296.18                                                  ROUTE : 234 
     CALL ORDER   : 310                     CONTRACT ID : RS-26372-A                   COUNTIES : HANCOCK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION TOTALS                       |             $  1,455,625.00|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,455,625.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 320 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,677,748.91                                                  ROUTE : 2 
     CALL ORDER   : 320                     CONTRACT ID : RS-26533-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 206300C 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,562,169.83     100.0000% 
   2   35-1120685     WALSH & KELLY, INC.                                                    $  3,830,231.13     107.5252% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1120685              |                 
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3500.00000       3500.00|    5000.00000       5000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1400.00000      12600.00|    2200.00000      19800.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  165000.00000     165000.00|  192000.00000     192000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241              9664.500  LFT |       1.30000      12563.85|       1.30000      12563.85| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02772                 1.000  EACH|     235.00000        235.00|     100.00000        100.00| 
  CASTING, REMOVE                         |                            |                            | 
0006 202-60820            306280.000  SYS |       0.04000      12251.20|       0.38000     116386.40| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0007 202-86946                 2.000  EACH|     200.00000        400.00|     200.00000        400.00| 
  HANDHOLE, REMOVE                        |                            |                            | 
0008 202-90277                 2.000  EACH|     150.00000        300.00|     150.00000        300.00| 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0009 202-93741                23.000  EACH|     130.00000       2990.00|     130.00000       2990.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0010 203-02000               400.000  CYS |       1.00000        400.00|      15.00000       6000.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070              1500.000  CYS |       3.00000       4500.00|      14.00000      21000.00| 
  BORROW                                  |                            |                            | 
0012 203-02080                 1.000  MILE|    5800.00000       5800.00|   12000.00000      12000.00| 
  LINEAR GRADING                          |                            |                            | 
0013 303-04075              5600.000  TON |      12.00000      67200.00|      11.50000      64400.00| 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0014 304-07491               380.000  TON |      45.00000      17100.00|      90.00000      34200.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0015 304-07524               300.000  TON |      50.00000      15000.00|      40.00000      12000.00| 
  WIDENING WITH QC/QA-HMA, 3, 64, BASE,   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 320 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,677,748.91                                                  ROUTE : 2 
     CALL ORDER   : 320                     CONTRACT ID : RS-26533-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1120685              |                 
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 401-06264                        LUMP|    8000.00000       8000.00|    5000.00000       5000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0017 401-07320              3800.000  TON |      35.00000     133000.00|      32.50000     123500.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07322             25500.000  TON |      29.00000     739500.00|      32.50000     828750.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0019 401-07389              5100.000  TON |      32.00000     163200.00|      25.00000     127500.00| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0020 401-07392             48000.000  TON |      26.00000    1248000.00|      25.10000    1204800.00| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0021 401-07408               575.000  TON |      28.00000      16100.00|      34.00000      19550.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0022 406-05520               195.000  TON |     220.00000      42900.00|     215.00000      41925.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 506-06333               400.000  SYS |      80.00000      32000.00|      80.00000      32000.00| 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0024 601-01700                15.000  EACH|    1600.00000      24000.00|    1600.00000      24000.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0025 601-01701                11.000  EACH|    1500.00000      16500.00|    1500.00000      16500.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0026 601-01740                 5.000  EACH|    1600.00000       8000.00|    1600.00000       8000.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0027 601-01839                 1.000  EACH|    1400.00000       1400.00|    1400.00000       1400.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 6                               |                            |                            | 
0028 601-01846                 3.000  EACH|    1400.00000       4200.00|    1400.00000       4200.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0029 601-01848                 4.000  EACH|    1500.00000       6000.00|    1500.00000       6000.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 5                               |                            |                            | 
0030 601-02625                 2.000  EACH|    1400.00000       2800.00|    1400.00000       2800.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2, MODIFIED                     |                            |                            | 
0031 601-03578                 2.000  EACH|    1400.00000       2800.00|    1400.00000       2800.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, MODIFIED TYPE 1                 |                            |                            | 
0032 601-05071                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00| 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 320 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,677,748.91                                                  ROUTE : 2 
     CALL ORDER   : 320                     CONTRACT ID : RS-26533-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1120685              |                 
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0033 601-05999                17.000  EACH|      30.00000        510.00|      30.00000        510.00| 
  CURVED TERMINAL END                     |                            |                            | 
0034 601-94689                16.000  EACH|    1900.00000      30400.00|    1900.00000      30400.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0035 601-94690                 8.000  EACH|    2900.00000      23200.00|    2900.00000      23200.00| 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0036 601-97774                 2.000  EACH|    1000.00000       2000.00|    1000.00000       2000.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0037 601-97803                 1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00| 
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0038 601-99105             22255.250  LFT |       8.32000     185163.68|       8.32000     185163.68| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0039 601-99106               200.000  LFT |      15.30000       3060.00|      15.30000       3060.00| 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            | 
0040 601-99108               375.000  LFT |      14.30000       5362.50|      14.30000       5362.50| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0041 606-07484            132752.000  LFT |       0.07000       9292.64|       0.14000      18585.28| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0042 610-07488              6500.000  TON |      30.00000     195000.00|      32.50000     211250.00| 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0043 611-95023                 1.000  EACH|      80.00000         80.00|     200.00000        200.00| 
  MAILBOX ASSEMBLY, RESET AND RELOCATE    |                            |                            | 
0044 612-04315               150.000  TON |     700.00000     105000.00|     700.00000     105000.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0045 612-05081                 1.000  EACH|    1000.00000       1000.00|    1000.00000       1000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  UNDERSEAL                               |                            |                            | 
0046 612-60410              2350.000  EACH|       5.50000      12925.00|       5.50000      12925.00| 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0047 615-06527                 3.000  EACH|     195.00000        585.00|     237.41000        712.23| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0048 621-06559              3000.000  SYS |       0.90000       2700.00|       0.90000       2700.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0049 720-44015                 1.000  EACH|     595.00000        595.00|     400.00000        400.00| 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            | 
0050 801-06203              5600.000  LFT |       0.50000       2800.00|       0.20000       1120.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0051 801-06207              5600.000  LFT |       1.20000       6720.00|       1.00000       5600.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 320 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,677,748.91                                                  ROUTE : 2 
     CALL ORDER   : 320                     CONTRACT ID : RS-26533-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1120685              |                 
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0052 801-06640                87.000  EACH|      78.00000       6786.00|      78.00000       6786.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0053 801-06775                        LUMP|   20000.00000      20000.00|   86000.00000      86000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0054 804-04435                26.000  EACH|       1.15000         29.90|      15.00000        390.00| 
  DELINEATOR POST, REMOVE                 |                            |                            | 
0055 804-06771               456.000  EACH|      19.00000       8664.00|      18.59000       8477.04| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0056 805-01836               700.000  LFT |       0.65000        455.00|       0.65000        455.00| 
  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                            |                            | 
  SHIELDED, LEAD IN                       |                            |                            | 
0057 805-01842                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0058 805-06595               260.000  LFT |       7.00000       1820.00|       7.00000       1820.00| 
  CONDUIT, PVC, 2 IN.                     |                            |                            | 
0059 805-06974                        LUMP|   72000.00000      72000.00|   72000.00000      72000.00| 
  WIM STATION, 4 LANE PIEZO               |                            |                            | 
0060 805-78510              1200.000  LFT |       0.75000        900.00|       0.75000        900.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0061 805-78746                38.000  LFT |      16.00000        608.00|      16.00000        608.00| 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0062 805-78785                 2.000  EACH|     450.00000        900.00|     450.00000        900.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0063 805-78795              1824.000  LFT |       7.85000      14318.40|       7.85000      14318.40| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0064 805-95524                 2.000  EACH|     325.00000        650.00|     325.00000        650.00| 
  HANDHOLE COVER                          |                            |                            | 
0065 807-98690                 5.000  EACH|     350.00000       1750.00|     350.00000       1750.00| 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0066 808-06701             19800.000  LFT |       0.23000       4554.00|       0.23000       4554.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0067 808-06703             84000.000  LFT |       0.23000      19320.00|       0.23000      19320.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0068 808-75245             78200.000  LFT |       0.23000      17986.00|       0.23000      17986.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0069 808-75278               320.000  LFT |       1.60000        512.00|       1.60000        512.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0070 808-75297               270.000  LFT |       3.15000        850.50|       3.15000        850.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
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                                                                                                                   PAGE : 320 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,677,748.91                                                  ROUTE : 2 
     CALL ORDER   : 320                     CONTRACT ID : RS-26533-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1120685              |                 
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0071 808-75320                14.000  EACH|      60.25000        843.50|      60.25000        843.50| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0072 808-75325                11.000  EACH|      87.25000        959.75|      87.25000        959.75| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0073 808-75996              1237.000  EACH|       4.43000       5479.91|       4.00000       4948.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0074 808-75998              1237.000  EACH|      17.00000      21029.00|      17.00000      21029.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0075 808-92027              2400.000  LFT |       1.05000       2520.00|       1.05000       2520.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  3,562,169.83|             $  3,830,231.13| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  3,562,169.83|             $  3,830,231.13| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,958,342.00                                                  ROUTE : SR 130 
     CALL ORDER   : 330                     CONTRACT ID : RS-26536-A                   COUNTIES : LAKE            PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4464006 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY, INC.                                                    $    975,334.65     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,032,511.75     105.8623% 
   3   35-1035700     BUCKO CONSTRUCTION                                                     $  1,299,524.08     133.2387% 
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700     
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|     900.00000        900.00|    5000.00000       5000.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0003 110-01001                        LUMP|   48800.00000      48800.00|   40200.00000      40200.00|   64026.00000       64026.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820            134120.000  SYS |       0.33000      44259.60|       0.40000      53648.00|       0.75000      100590.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 303-04075             18880.000  TON |       2.65000      50032.00|       0.01000        188.80|      12.00000      226560.00 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0006 304-07490               230.000  TON |      95.00000      21850.00|      40.00000       9200.00|      90.00000       20700.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 401-06264                        LUMP|    3500.00000       3500.00|    3000.00000       3000.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07321              8744.000  TON |      32.00000     279808.00|      38.00000     332272.00|      33.70000      294672.80 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07371             11601.000  TON |      26.20000     303946.20|      33.00000     382833.00|      29.45000      341649.45 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0010 401-07407              1165.000  TON |      32.00000      37280.00|      33.00000      38445.00|      32.00000       37280.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0011 406-05520                65.000  TON |     250.00000      16250.00|     100.00000       6500.00|     400.00000       26000.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 601-01522                 4.000  EACH|    1200.00000       4800.00|    1150.00000       4600.00|    1200.00000        4800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0013 601-94689                 4.000  EACH|    1900.00000       7600.00|    1860.00000       7440.00|    1900.00000        7600.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0014 601-97774                 1.000  EACH|     900.00000        900.00|    1000.00000       1000.00|     900.00000         900.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0015 601-99105              1084.000  LFT |       8.90000       9647.60|       9.00000       9756.00|       8.90000        9647.60 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 330 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,958,342.00                                                  ROUTE : SR 130 
     CALL ORDER   : 330                     CONTRACT ID : RS-26536-A                   COUNTIES : LAKE            PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700     
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 610-07487               878.000  TON |      45.90000      40300.20|      80.00000      70240.00|      47.00000       41266.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0017 615-06527                 4.000  EACH|     150.00000        600.00|     700.00000       2800.00|     425.00000        1700.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0018 720-44000                 1.000  EACH|     275.00000        275.00|     250.00000        250.00|     275.00000         275.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0019 801-06203              3836.000  LFT |       0.35000       1342.60|       0.35000       1342.60|       0.33000        1265.88 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0020 801-06207              3836.000  LFT |       1.00000       3836.00|       1.25000       4795.00|       1.65000        6329.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0021 801-06640                38.000  EACH|      73.00000       2774.00|      72.50000       2755.00|      72.50000        2755.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0022 801-06775                        LUMP|   30000.00000      30000.00|    1500.00000       1500.00|   28000.00000       28000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0023 808-06703             73600.000  LFT |       0.23000      16928.00|       0.23000      16928.00|       0.23000       16928.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0024 808-75240              7830.000  LFT |       0.23000       1800.90|       0.23000       1800.90|       0.23000        1800.90 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0025 808-75245             15895.000  LFT |       0.23000       3655.85|       0.23000       3655.85|       0.23000        3655.85 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0026 808-75996              1101.000  EACH|       2.90000       3192.90|       3.00000       3303.00|       6.40000        7046.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0027 808-75998              1101.000  EACH|      17.00000      18717.00|      17.00000      18717.00|      17.00000       18717.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0028 105-07039                 9.000  MOS |    1800.00000      16200.00|     600.00000       5400.00|    1500.00000       13500.00 
  FIELD OFFICE, B                         |                            |                            | 
0029 105-04655                 4.000  MOS |     320.00000       1280.00|     700.00000       2800.00|     250.00000        1000.00 
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            | 
0030 202-02241               977.000  LFT |       4.40000       4298.80|       0.80000        781.60|       4.40000        4298.80 
  GUARDRAIL, REMOVE                       |                            |                            | 
0031 202-93741                 4.000  EACH|     140.00000        560.00|     340.00000       1360.00|     140.00000         560.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
     SECTION TOTALS                       |             $    975,334.65|             $  1,032,511.75|                $  1,299,524.08 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    975,334.65|             $  1,032,511.75|                $  1,299,524.08 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 340 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,430,470.00                                                  ROUTE : US 24 
     CALL ORDER   : 340                     CONTRACT ID : RS-26540-A                   COUNTIES : JASPER          WHITE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1441032 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,065,967.97     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,158,369.94     108.6683% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3924.37000       3924.37|    5428.32000       5428.32| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1801.76000      16215.84|    1913.62000      17222.58| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   53298.37000      53298.37|   45066.45000      45066.45| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241               548.500  LFT |       1.90000       1042.15|       5.00000       2742.50| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02271                13.000  EACH|     187.21000       2433.73|     581.91000       7564.83| 
  HEADWALL, REMOVE                        |                            |                            | 
0006 202-02278               200.000  LFT |       0.01000          2.00|       6.74000       1348.00| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-60820             77196.000  SYS |       0.44000      33966.24|       0.26000      20070.96| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 202-93741                 9.000  EACH|     321.12000       2890.08|     150.00000       1350.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0009 202-98488                 2.000  EACH|       1.00000          2.00|     339.13000        678.26| 
  PIPE END SECTION, REMOVE                |                            |                            | 
0010 203-02070               200.000  CYS |      46.80000       9360.00|       8.26000       1652.00| 
  BORROW                                  |                            |                            | 
0011 213-52830                20.000  CYS |     187.62000       3752.40|     156.83000       3136.60| 
  FLOWABLE MORTAR                         |                            |                            | 
0012 303-07449              4215.000  TON |      10.29000      43372.35|      11.07000      46660.05| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0013 304-07490               400.000  TON |     119.41000      47764.00|     191.17000      76468.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0014 401-06264                        LUMP|     975.67000        975.67|    2267.32000       2267.32| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0015 401-07322              6341.000  TON |      33.44000     212043.04|      35.16000     222949.56| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,430,470.00                                                  ROUTE : US 24 
     CALL ORDER   : 340                     CONTRACT ID : RS-26540-A                   COUNTIES : JASPER          WHITE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 401-07372             13456.000  TON |      28.64000     385379.84|      32.09000     431803.04| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0017 406-05520                40.000  TON |     176.38000       7055.20|     183.86000       7354.40| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 601-01700                 2.000  EACH|    1635.00000       3270.00|    1600.00000       3200.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0019 601-06854                 2.000  EACH|    1900.00000       3800.00|    1700.00000       3400.00| 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0020 601-94689                 7.000  EACH|    2103.46000      14724.22|    3295.29000      23067.03| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0021 601-97774                 2.000  EACH|     950.00000       1900.00|     900.00000       1800.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0022 601-99105               864.500  LFT |       9.40000       8126.30|      10.00000       8645.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0023 601-99132                 2.000  EACH|      95.00000        190.00|     100.00000        200.00| 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0024 610-07487               500.000  TON |      65.53000      32765.00|      73.58000      36790.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0025 612-04315                80.500  TON |     750.00000      60375.00|     725.00000      58362.50| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0026 612-60410              1344.000  EACH|       7.50000      10080.00|       7.00000       9408.00| 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0027 615-06527                 4.000  EACH|     900.00000       3600.00|     689.14000       2756.56| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0028 621-06559               250.000  SYS |       1.70000        425.00|       1.70000        425.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0029 715-01354               500.000  LFT |       4.36000       2180.00|       9.75000       4875.00| 
  CLEAN EXISTING PIPE                     |                            |                            | 
0030 715-05121               570.000  LFT |      39.59000      22566.30|      43.03000      24527.10| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0031 715-46005                 6.000  EACH|     412.54000       2475.24|     384.26000       2305.56| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0032 715-46010                14.000  EACH|     243.18000       3404.52|     420.19000       5882.66| 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0033 715-46020                 1.000  EACH|     537.93000        537.93|     636.14000        636.14| 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0034 720-45235                 2.000  EACH|    1071.47000       2142.94|    4653.83000       9307.66| 
  CATCH BASIN, E7                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,430,470.00                                                  ROUTE : US 24 
     CALL ORDER   : 340                     CONTRACT ID : RS-26540-A                   COUNTIES : JASPER          WHITE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0035 801-06203              4400.000  LFT |       0.74000       3256.00|       0.52000       2288.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0036 801-06207              4400.000  LFT |       0.96000       4224.00|       1.15000       5060.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0037 801-06640                16.000  EACH|      90.00000       1440.00|      75.00000       1200.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0038 801-06775                        LUMP|   42592.62000      42592.62|   38532.69000      38532.69| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0039 804-06771                27.000  EACH|      23.00000        621.00|      25.00000        675.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0040 808-06703             41544.000  LFT |       0.22000       9139.68|       0.27000      11216.88| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0041 808-75240              4888.000  LFT |       0.22000       1075.36|       0.27000       1319.76| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0042 808-75245              3339.000  LFT |       0.22000        734.58|       0.27000        901.53| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0043 808-75996                15.000  EACH|       8.00000        120.00|      15.00000        225.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0044 808-75998               350.000  EACH|      17.50000       6125.00|      20.00000       7000.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0045 621-01004                 2.000  EACH|     300.00000        600.00|     300.00000        600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
     SECTION TOTALS                       |             $  1,065,967.97|             $  1,158,369.94| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,065,967.97|             $  1,158,369.94| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 350 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   786,935.70                                                  ROUTE : 50 
     CALL ORDER   : 350                     CONTRACT ID : RS-26626-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0424054 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                     $    619,999.85     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1418333              |                            |                 
                                          |ROGERS GROUP, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    6000.00000       6000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06906                 4.000  MOS |     110.00000        440.00|                            | 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0003 110-01001                        LUMP|   31000.00000      31000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241                27.000  LFT |       3.25000         87.75|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-60820             80100.000  SYS |       0.40000      32040.00|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 202-93741                 7.000  EACH|     155.00000       1085.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 203-91878               100.000  LFT |      18.00000       1800.00|                            | 
  LINEAR DITCH GRADING                    |                            |                            | 
0008 205-06932                30.000  LFT |      13.00000        390.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0009 303-07449               100.000  TON |       9.50000        950.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0010 304-07491              1400.000  TON |      60.00000      84000.00|                            | 
  HMA PATCHING, TYPE C                    |                            |                            | 
0011 401-06264                        LUMP|    3400.00000       3400.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0012 401-07329              6500.000  TON |      42.00000     273000.00|                            | 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0013 402-07452               150.000  TON |      44.00000       6600.00|                            | 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0014 405-05517                15.000  TON |     195.00000       2925.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0015 406-05520                22.000  TON |     195.00000       4290.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 350 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   786,935.70                                                  ROUTE : 50 
     CALL ORDER   : 350                     CONTRACT ID : RS-26626-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |                            |                 
                                          |ROGERS GROUP, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 601-01846                 1.000  EACH|    1800.00000       1800.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0017 601-94689                 7.000  EACH|    2250.00000      15750.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0018 610-07488               650.000  TON |      70.00000      45500.00|                            | 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0019 615-06525                 1.000  EACH|     750.00000        750.00|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0020 616-02320               100.000  SYS |       5.50000        550.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0021 616-06405                50.000  TON |      35.00000       1750.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0022 621-01004                 1.000  EACH|     540.00000        540.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0023 621-06559               100.000  SYS |       8.50000        850.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0024 801-06203              2250.000  LFT |       0.75000       1687.50|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0025 801-06207              2250.000  LFT |       1.00000       2250.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0026 801-06640                23.000  EACH|      90.00000       2070.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0027 801-06775                        LUMP|   23000.00000      23000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0028 805-07307                        LUMP|   55000.00000      55000.00|                            | 
  WIM STATION, 2 LANE PIEZO               |                            |                            | 
0029 808-06712              2620.000  LFT |       0.09000        235.80|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0030 808-06713             46000.000  LFT |       0.09000       4140.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0031 808-06714             27820.000  LFT |       0.09000       2503.80|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0032 808-75297                20.000  LFT |      11.00000        220.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0033 808-75996               485.000  EACH|       7.00000       3395.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 350 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   786,935.70                                                  ROUTE : 50 
     CALL ORDER   : 350                     CONTRACT ID : RS-26626-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |                            |                 
                                          |ROGERS GROUP, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 808-75998               500.000  EACH|      20.00000      10000.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    619,999.85|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    619,999.85|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 360 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   772,458.85                                                  ROUTE : 231 
     CALL ORDER   : 360                     CONTRACT ID : RS-26644-A                   COUNTIES : OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   25  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 043200Y 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    540,611.83     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $    649,995.42     120.2332% 
   3   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $    783,612.91     144.9492% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-2126716     
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |WABASH VALLEY ASPHALT CO. LL 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1000.00000       6000.00|    2000.00000      12000.00|    1376.55000        8259.30 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   16500.00000      16500.00|   32500.00000      32500.00|   10100.00000       10100.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            129247.170  SYS |       0.20000      25849.43|       0.70000      90473.02|       0.84000      108567.62 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 304-07490                50.000  TON |     125.00000       6250.00|     100.00000       5000.00|     151.24000        7562.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 402-07451               100.000  TON |      70.00000       7000.00|      40.00000       4000.00|      55.58000        5558.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0007 406-05520               387.350  TON |      12.00000       4648.20|       0.01000          3.87|     205.80000       79716.63 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 610-07487               635.920  TON |      67.00000      42606.64|      60.00000      38155.20|      90.76000       57716.10 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0009 720-44000                 2.000  EACH|     375.00000        750.00|     500.00000       1000.00|     742.24000        1484.48 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0010 801-06203              7200.000  LFT |       0.22000       1584.00|       1.25000       9000.00|       0.45000        3240.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0011 801-06640                39.000  EACH|      70.00000       2730.00|      70.00000       2730.00|      68.25000        2661.75 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   14500.00000      14500.00|   24400.00000      24400.00|    9591.00000        9591.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 807-98690                 1.000  EACH|     350.00000        350.00|    1000.00000       1000.00|     527.54000         527.54 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0014 808-03439                26.000  LFT |       8.00000        208.00|       4.50000        117.00|       7.77000         202.02 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK, WHITE, 24 IN.                |                            |                            | 
0015 808-06711               590.000  LFT |       0.09000         53.10|       0.14000         82.60|       0.13000          76.70 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 360 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   772,458.85                                                  ROUTE : 231 
     CALL ORDER   : 360                     CONTRACT ID : RS-26644-A                   COUNTIES : OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-2126716     
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |WABASH VALLEY ASPHALT CO. LL 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 808-06712              3235.000  LFT |       0.09000        291.15|       1.00000       3235.00|       0.13000         420.55 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0017 808-06713             57600.000  LFT |       0.09000       5184.00|       0.08000       4608.00|       0.09000        5184.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0018 808-06714             40833.000  LFT |       0.09000       3674.97|       0.08000       3266.64|       0.09000        3674.97 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0019 808-75072              1680.000  LFT |       2.75000       4620.00|       0.08000        134.40|       2.63000        4418.40 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            | 
0020 808-75074               300.000  LFT |       0.55000        165.00|       0.08000         24.00|       0.53000         159.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  YELLOW CROSSHATCH LINE, 8 IN.           |                            |                            | 
0021 808-75297               100.000  LFT |       8.00000        800.00|       5.40000        540.00|       7.77000         777.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0022 808-75320                 1.000  EACH|     110.00000        110.00|      85.00000         85.00|     105.00000         105.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0023 808-75325                 1.000  EACH|     220.00000        220.00|      95.00000         95.00|     210.00000         210.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0024 808-75994               701.000  EACH|       0.10000         70.10|       0.09000         63.09|       0.11000          77.11 
  PRISMATIC REFLECTOR                     |                            |                            | 
0025 808-75996               701.000  EACH|       4.00000       2804.00|       5.40000       3785.40|       6.20000        4346.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0026 808-75998               701.000  EACH|      18.00000      12618.00|      18.00000      12618.00|      17.33000       12148.33 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0027 401-07328             10026.980  TON |      38.00000     381025.24|      40.00000     401079.20|      45.56000      456829.21 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
     SECTION TOTALS                       |             $    540,611.83|             $    649,995.42|                $    783,612.91 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    540,611.83|             $    649,995.42|                $    783,612.91 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 370 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,180,000.00                                                  ROUTE : US 421 
     CALL ORDER   : 370                     CONTRACT ID : RS-26677-A                   COUNTIES : BOONE           CLINTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/31/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 135200K 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    929,820.00     100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                   $  1,033,980.42     111.2022% 
   3   35-1139301     E & B PAVING, INC.                                                     $  1,117,846.75     120.2218% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,119,885.00     120.4410% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-1139301     
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1600.00000       9600.00|    1759.71000      10558.26|    2100.00000       12600.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   36240.75000      36240.75|   50000.00000      50000.00|   46400.00000       46400.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02241               200.000  LFT |       3.00000        600.00|       2.90000        580.00|       2.75000         550.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0004 202-60820             22550.000  SYS |       1.00000      22550.00|       1.05000      23677.50|       1.24000       27962.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 202-93741                 4.000  EACH|     350.00000       1400.00|     348.42000       1393.68|     330.00000        1320.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 301-07448                70.000  TON |      49.00000       3430.00|      15.84000       1108.80|      23.49000        1644.30 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0007 303-04075              5735.000  TON |      10.00000      57350.00|      15.00000      86025.00|      10.00000       57350.00 
  COMPACTED AGGREGATE, O, 73 FOR SHOUDLER |                            |                            | 
0008 304-07490               453.000  TON |      53.00000      24009.00|     102.49000      46427.97|     125.00000       56625.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0009 304-07523                85.000  TON |      67.00000       5695.00|     120.00000      10200.00|      67.00000        5695.00 
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            | 
  19 mm                                   |                            |                            | 
0010 401-06264                        LUMP|    2000.00000       2000.00|    1055.82000       1055.82|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0011 401-07321              8410.000  TON |      34.00000     285940.00|      30.00000     252300.00|      42.00000      353220.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0013 401-07390              8835.000  TON |      30.00000     265050.00|      29.00000     256215.00|      32.00000      282720.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0014 404-05514             17043.000  SYS |       1.75000      29825.25|       1.41000      24030.63|       2.50000       42607.50 
  SEAL COAT, 5                            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 370 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,180,000.00                                                  ROUTE : US 421 
     CALL ORDER   : 370                     CONTRACT ID : RS-26677-A                   COUNTIES : BOONE           CLINTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-1139301     
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 405-05518               310.000  SYS |       2.00000        620.00|       0.20000         62.00|       5.00000        1550.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0016 406-05520                55.000  TON |     120.00000       6600.00|     197.97000      10888.35|     210.00000       11550.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 601-01522                 4.000  EACH|    1180.00000       4720.00|    1214.20000       4856.80|    1150.00000        4600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0018 601-06035               350.000  LFT |       7.20000       2520.00|       7.50000       2625.00|       7.10000        2485.00 
  GUARDRAIL, RESET                        |                            |                            | 
0019 601-94689                 8.000  EACH|    1750.00000      14000.00|    1821.30000      14570.40|    1725.00000       13800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 601-99105               200.000  LFT |      10.20000       2040.00|      10.56000       2112.00|      10.00000        2000.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0021 608-04395                50.000  TON |      50.00000       2500.00|      12.67000        633.50|      40.00000        2000.00 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0022 610-07487               800.000  TON |      39.00000      31200.00|      80.00000      64000.00|      60.00000       48000.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0023 612-04315                20.000  TON |     750.00000      15000.00|     786.59000      15731.80|     800.00000       16000.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0024 612-60410               330.000  EACH|       8.50000       2805.00|       8.87000       2927.10|       7.00000        2310.00 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0025 720-44000                 1.000  EACH|     400.00000        400.00|     316.75000        316.75|     500.00000         500.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0026 801-06203              3620.000  LFT |       0.70000       2534.00|       0.71000       2570.20|       0.21000         760.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0027 801-06207              2850.000  LFT |       0.80000       2280.00|       0.79000       2251.50|       1.58000        4503.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0028 801-06640                34.000  EACH|      69.00000       2346.00|      70.79000       2406.86|      55.00000        1870.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0029 801-06775                        LUMP|   18490.00000      18490.00|   28844.95000      28844.95|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0030 805-02503               840.000  LFT |       1.00000        840.00|       0.32000        268.80|       0.30000         252.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0031 805-78795               300.000  LFT |       6.00000       1800.00|       9.50000       2850.00|       9.00000        2700.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0032 808-06712              7200.000  LFT |       0.10000        720.00|       0.08000        576.00|       0.07000         504.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0033 808-06713             50500.000  LFT |       0.10000       5050.00|       0.09000       4545.00|       0.07000        3535.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0034 808-06714              5000.000  LFT |       0.10000        500.00|       5.02000      25100.00|       0.07000         350.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 370 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,180,000.00                                                  ROUTE : US 421 
     CALL ORDER   : 370                     CONTRACT ID : RS-26677-A                   COUNTIES : BOONE           CLINTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-1139301     
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0035 808-75297               175.000  LFT |       5.00000        875.00|       0.89000        155.75|       3.75000         656.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0036 808-75300               600.000  LFT |       0.90000        540.00|       5.02000       3012.00|       1.00000         600.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0037 808-75996               350.000  EACH|       5.00000       1750.00|       8.18000       2863.00|       4.65000        1627.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0038 402-07451              2000.000  TON |      33.00000      66000.00|      38.12000      76240.00|      44.00000       88000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
     SECTION TOTALS                       |             $    929,820.00|             $  1,033,980.42|                $  1,117,846.75 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    929,820.00|             $  1,033,980.42|                $  1,117,846.75 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 370 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,180,000.00                                                  ROUTE : US 421 
     CALL ORDER   : 370                     CONTRACT ID : RS-26677-A                   COUNTIES : BOONE           CLINTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    2200.00000      13200.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   55400.60000      55400.60|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02241               200.000  LFT |       2.80000        560.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0004 202-60820             22550.000  SYS |       1.00000      22550.00|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 202-93741                 4.000  EACH|     340.00000       1360.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 301-07448                70.000  TON |      75.00000       5250.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0007 303-04075              5735.000  TON |      15.00000      86025.00|                            | 
  COMPACTED AGGREGATE, O, 73 FOR SHOUDLER |                            |                            | 
0008 304-07490               453.000  TON |      75.00000      33975.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0009 304-07523                85.000  TON |      75.00000       6375.00|                            | 
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            | 
  19 mm                                   |                            |                            | 
0010 401-06264                        LUMP|    3000.00000       3000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0011 401-07321              8410.000  TON |      37.00000     311170.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0013 401-07390              8835.000  TON |      32.00000     282720.00|                            | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0014 404-05514             17043.000  SYS |       3.00000      51129.00|                            | 
  SEAL COAT, 5                            |                            |                            | 
0015 405-05518               310.000  SYS |       2.00000        620.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0016 406-05520                55.000  TON |     200.00000      11000.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 601-01522                 4.000  EACH|    1200.00000       4800.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0018 601-06035               350.000  LFT |       7.50000       2625.00|                            | 
  GUARDRAIL, RESET                        |                            |                            | 
0019 601-94689                 8.000  EACH|    1800.00000      14400.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 601-99105               200.000  LFT |      10.50000       2100.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 370 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,180,000.00                                                  ROUTE : US 421 
     CALL ORDER   : 370                     CONTRACT ID : RS-26677-A                   COUNTIES : BOONE           CLINTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0021 608-04395                50.000  TON |     100.00000       5000.00|                            | 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0022 610-07487               800.000  TON |      74.00000      59200.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0023 612-04315                20.000  TON |     745.00000      14900.00|                            | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0024 612-60410               330.000  EACH|       8.40000       2772.00|                            | 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0025 720-44000                 1.000  EACH|     950.00000        950.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0026 801-06203              3620.000  LFT |       1.00000       3620.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0027 801-06207              2850.000  LFT |       1.20000       3420.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0028 801-06640                34.000  EACH|      70.00000       2380.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0029 801-06775                        LUMP|   28000.00000      28000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0030 805-02503               840.000  LFT |       0.31000        260.40|                            | 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0031 805-78795               300.000  LFT |       9.40000       2820.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0032 808-06712              7200.000  LFT |       0.09000        648.00|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0033 808-06713             50500.000  LFT |       0.08000       4040.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0034 808-06714              5000.000  LFT |       0.09000        450.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0035 808-75297               175.000  LFT |       5.00000        875.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0036 808-75300               600.000  LFT |       0.90000        540.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0037 808-75996               350.000  EACH|       5.00000       1750.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0038 402-07451              2000.000  TON |      40.00000      80000.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
     SECTION TOTALS                       |             $  1,119,885.00|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,119,885.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 372 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,398,373.25                                                  ROUTE : 59 
     CALL ORDER   : 372                     CONTRACT ID : RS-26678-A                   COUNTIES : CLAY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/25/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0571023 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,348,878.79     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2535.67000       2535.67|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 7.000  MOS |    1376.55000       9635.85|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  107000.00000     107000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820            170804.000  SYS |       0.73000     124686.92|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 303-01180               200.000  TON |      24.15000       4830.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0006 303-04075              3800.000  TON |      16.48000      62624.00|                            | 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0007 304-07490              1250.000  TON |     145.10000     181375.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0008 304-07493               100.000  TON |     145.09000      14509.00|                            | 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0009 401-06264                        LUMP|    8595.47000       8595.47|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0010 401-07328             13876.000  TON |      46.28000     642181.28|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0011 402-07451               500.000  TON |      42.08000      21040.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0012 401-07379             18470.000  TON |      39.46000     728826.20|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0013 404-05514             29289.000  SYS |       2.08000      60921.12|                            | 
  SEAL COAT, 5                            |                            |                            | 
0014 406-05520                86.000  TON |     205.80000      17698.80|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 506-06333               120.000  SYS |     170.14000      20416.80|                            | 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 372 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,398,373.25                                                  ROUTE : 59 
     CALL ORDER   : 372                     CONTRACT ID : RS-26678-A                   COUNTIES : CLAY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 608-04395                20.000  TON |      78.69000       1573.80|                            | 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0017 610-07487              1505.000  TON |     109.97000     165504.85|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0018 615-06500                15.000  EACH|     903.00000      13545.00|                            | 
  MONUMENT, A                             |                            |                            | 
0019 615-06505                14.000  EACH|     903.00000      12642.00|                            | 
  MONUMENT, B                             |                            |                            | 
0020 615-06525                 2.000  EACH|     840.00000       1680.00|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0021 801-06203              9181.000  LFT |       0.84000       7712.04|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0022 801-06207              4591.000  LFT |       1.46000       6702.86|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0023 801-06640                45.000  EACH|      76.65000       3449.25|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0024 801-06775                        LUMP|   60000.00000      60000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0025 808-03002              1000.000  LFT |       0.44000        440.00|                            | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0026 808-03631              6316.000  LFT |       0.44000       2779.04|                            | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0027 808-03632               361.000  LFT |       1.47000        530.67|                            | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0028 808-04896                69.000  LFT |       1.47000        101.43|                            | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0029 808-06703             89695.000  LFT |       0.23000      20629.85|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0030 808-74805                60.000  LFT |      13.13000        787.80|                            | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0031 808-74807                10.000  EACH|     105.00000       1050.00|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0032 808-74808                 6.000  EACH|     150.94000        905.64|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0033 808-75240              8042.000  LFT |       0.23000       1849.66|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,398,373.25                                                  ROUTE : 59 
     CALL ORDER   : 372                     CONTRACT ID : RS-26678-A                   COUNTIES : CLAY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 808-75245             41222.000  LFT |       0.23000       9481.06|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0035 808-75297               140.000  LFT |       3.26000        456.40|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0036 808-75320                 4.000  EACH|      78.75000        315.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0037 808-75996               851.000  EACH|       8.13000       6918.63|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0038 201-01015                        LUMP|    6036.91000       6036.91|                            | 
  CLEARING AND GRUBBING                   |                            |                            | 
0039 201-02858               500.000  LFT |      19.12000       9560.00|                            | 
  DITCH CLEANING                          |                            |                            | 
0040 621-01004                 1.000  EACH|     551.25000        551.25|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0041 621-06559               300.000  SYS |       2.89000        867.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0042 715-01662               100.000  LFT |      48.41000       4841.00|                            | 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            | 
0043 715-46005                 2.000  EACH|     545.77000       1091.54|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
     SECTION TOTALS                       |             $  2,348,878.79|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,348,878.79|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,107,287.50                                                  ROUTE : 5 
     CALL ORDER   : 380                     CONTRACT ID : RS-26763-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3744OON 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    882,722.16     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $    902,804.60     102.2750% 
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    963,138.59     109.1100% 
   4   35-1065659     BROOKS CONSTRUCTION                                                    $    969,795.49     109.8641% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1185040     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   17225.00000      17225.00|    2400.00000       2400.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    2270.00000      13620.00|    1490.00000       8940.00|    1600.00000        9600.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   40000.00000      40000.00|   45000.00000      45000.00|   47000.00000       47000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    8400.00000       8400.00|    1000.00000       1000.00|   20000.00000       20000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-60820            142000.000  SYS |       0.05000       7100.00|       0.24000      34080.00|       0.30000       42600.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 203-02080                 0.863  MILE|   14190.00000      12245.97|   13987.87000      12071.53|    8500.00000        7335.50 
  LINEAR GRADING                          |                            |                            | 
0007 211-02050              1000.000  CYS |       8.00000       8000.00|       9.20000       9200.00|       8.00000        8000.00 
  B BORROW                                |                            |                            | 
0008 301-07448              1190.000  TON |      45.60000      54264.00|      12.00000      14280.00|      18.00000       21420.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0009 303-04095               650.000  TON |      15.84000      10296.00|      18.00000      11700.00|      13.00000        8450.00 
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            | 
0010 304-07490               100.000  TON |     110.00000      11000.00|      65.00000       6500.00|     125.00000       12500.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0011 304-07507              1000.000  TON |      37.16000      37160.00|      33.00000      33000.00|      40.00000       40000.00 
  WIDENING WITH QC/QA-HMA, 1, 64, BASE,   |                            |                            | 
  25 mm                                   |                            |                            | 
0012 304-07509              2500.000  TON |      27.40000      68500.00|      32.00000      80000.00|      40.00000      100000.00 
  WIDENING WITH QC/QA-HMA, 3, 64, BASE,   |                            |                            | 
  25 mm                                   |                            |                            | 
0013 305-60400                20.000  TON |      10.00000        200.00|       7.00000        140.00|      20.00000         400.00 
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,107,287.50                                                  ROUTE : 5 
     CALL ORDER   : 380                     CONTRACT ID : RS-26763-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1185040     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 401-06264                        LUMP|    3750.00000       3750.00|    2000.00000       2000.00|    1600.00000        1600.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0015 401-07322             11715.000  TON |      30.80000     360822.00|      35.00000     410025.00|      34.00000      398310.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07392              1000.000  TON |      38.00000      38000.00|      34.00000      34000.00|      30.00000       30000.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0017 402-07451                65.000  TON |      36.90000       2398.50|      50.00000       3250.00|      30.00000        1950.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0018 406-05520               110.000  TON |       1.00000        110.00|     100.00000      11000.00|       1.00000         110.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 601-94689                 4.000  EACH|    3200.00000      12800.00|    2957.52000      11830.08|    2700.00000       10800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 610-05527               720.000  TON |      55.60000      40032.00|      60.00000      43200.00|      70.00000       50400.00 
  HMA FOR APPROACHES                      |                            |                            | 
0021 611-05330               200.000  SYS |      34.33000       6866.00|      40.47000       8094.00|      32.00000        6400.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0022 611-06497                 9.000  EACH|     185.00000       1665.00|     185.00000       1665.00|     130.00000        1170.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0023 615-06520                13.000  EACH|     270.00000       3510.00|     209.49000       2723.37|     450.00000        5850.00 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0024 621-06575               700.000  SYS |       5.38000       3766.00|       5.38000       3766.00|       5.50000        3850.00 
  SODDING, NURSERY                        |                            |                            | 
0025 715-05151               572.000  LFT |      15.20000       8694.40|      18.42000      10536.24|      22.00000       12584.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0026 715-46005                 1.000  EACH|     312.00000        312.00|     350.00000        350.00|     200.00000         200.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0027 720-44000                10.000  EACH|     256.00000       2560.00|     254.57000       2545.70|     300.00000        3000.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0028 720-45270                 3.000  EACH|    1053.00000       3159.00|    1232.23000       3696.69|    1000.00000        3000.00 
  PIPE CATCH BASIN, 18 IN.                |                            |                            | 
0029 801-06203             26400.000  LFT |       0.15000       3960.00|       0.15000       3960.00|       0.16000        4224.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0030 801-06207              6600.000  LFT |       1.05000       6930.00|       0.75000       4950.00|       1.00000        6600.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0031 801-06640                31.000  EACH|      65.00000       2015.00|      85.00000       2635.00|      69.00000        2139.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0032 801-06775                        LUMP|   56537.00000      56537.00|   50700.00000      50700.00|   45000.00000       45000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0033 802-03821                 8.000  EACH|      60.00000        480.00|      60.00000        480.00|     105.00000         840.00 
  SIGN, SHEET WITH LEGEND                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 380 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,107,287.50                                                  ROUTE : 5 
     CALL ORDER   : 380                     CONTRACT ID : RS-26763-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1185040     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 802-05701                80.000  LFT |       8.00000        640.00|       8.00000        640.00|       9.10000         728.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0035 802-07060                27.000  EACH|      30.00000        810.00|      30.00000        810.00|     189.00000        5103.00 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0036 805-78470               500.000  LFT |       0.20000        100.00|       0.20000        100.00|       0.25000         125.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0037 805-78795               150.000  LFT |       9.00000       1350.00|       9.00000       1350.00|      12.50000        1875.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0038 808-06703             52800.000  LFT |       0.22000      11616.00|       0.23000      12144.00|       0.23000       12144.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0039 808-75240             15883.000  LFT |       0.23000       3653.09|       0.23000       3653.09|       0.23000        3653.09 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0040 808-75245             21100.000  LFT |       0.23000       4853.00|       0.23000       4853.00|       0.23000        4853.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0041 808-75282               200.000  LFT |       2.55000        510.00|       1.50000        300.00|       1.50000         300.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID YELLOW, CROSSHATCH LINE, 16 IN.   |                            |                            | 
0042 808-75297               100.000  LFT |       3.80000        380.00|       3.00000        300.00|       3.00000         300.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0043 808-75320                 8.000  EACH|      65.60000        524.80|      65.00000        520.00|      65.00000         520.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0044 808-75325                 8.000  EACH|      94.30000        754.40|      80.00000        640.00|      80.00000         640.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0045 808-75996               330.000  EACH|       6.75000       2227.50|       2.73000        900.90|       3.00000         990.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0046 808-75998               330.000  EACH|      19.35000       6385.50|      17.50000       5775.00|      17.50000        5775.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0047 202-93741                 4.000  EACH|     635.00000       2540.00|     275.00000       1100.00|     200.00000         800.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
     SECTION TOTALS                       |             $    882,722.16|             $    902,804.60|                $    963,138.59 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    882,722.16|             $    902,804.60|                $    963,138.59 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 380 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,107,287.50                                                  ROUTE : 5 
     CALL ORDER   : 380                     CONTRACT ID : RS-26763-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   30000.00000      30000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1500.00000       9000.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   48000.00000      48000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   10000.00000      10000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-60820            142000.000  SYS |       0.13000      18460.00|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 203-02080                 0.863  MILE|     100.00000         86.30|                            | 
  LINEAR GRADING                          |                            |                            | 
0007 211-02050              1000.000  CYS |      12.00000      12000.00|                            | 
  B BORROW                                |                            |                            | 
0008 301-07448              1190.000  TON |      30.00000      35700.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0009 303-04095               650.000  TON |      15.00000       9750.00|                            | 
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            | 
0010 304-07490               100.000  TON |      75.00000       7500.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0011 304-07507              1000.000  TON |      36.00000      36000.00|                            | 
  WIDENING WITH QC/QA-HMA, 1, 64, BASE,   |                            |                            | 
  25 mm                                   |                            |                            | 
0012 304-07509              2500.000  TON |      36.00000      90000.00|                            | 
  WIDENING WITH QC/QA-HMA, 3, 64, BASE,   |                            |                            | 
  25 mm                                   |                            |                            | 
0013 305-60400                20.000  TON |      43.00000        860.00|                            | 
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            | 
0014 401-06264                        LUMP|    2500.00000       2500.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0015 401-07322             11715.000  TON |      34.00000     398310.00|                            | 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07392              1000.000  TON |      32.00000      32000.00|                            | 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0017 402-07451                65.000  TON |      60.00000       3900.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0018 406-05520               110.000  TON |       0.01000          1.10|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 601-94689                 4.000  EACH|    3000.00000      12000.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,107,287.50                                                  ROUTE : 5 
     CALL ORDER   : 380                     CONTRACT ID : RS-26763-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0020 610-05527               720.000  TON |      90.00000      64800.00|                            | 
  HMA FOR APPROACHES                      |                            |                            | 
0021 611-05330               200.000  SYS |      38.00000       7600.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0022 611-06497                 9.000  EACH|     130.00000       1170.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0023 615-06520                13.000  EACH|     275.00000       3575.00|                            | 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0024 621-06575               700.000  SYS |      12.00000       8400.00|                            | 
  SODDING, NURSERY                        |                            |                            | 
0025 715-05151               572.000  LFT |      26.00000      14872.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0026 715-46005                 1.000  EACH|     240.00000        240.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0027 720-44000                10.000  EACH|     270.00000       2700.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0028 720-45270                 3.000  EACH|    1200.00000       3600.00|                            | 
  PIPE CATCH BASIN, 18 IN.                |                            |                            | 
0029 801-06203             26400.000  LFT |       0.15000       3960.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0030 801-06207              6600.000  LFT |       0.60000       3960.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0031 801-06640                31.000  EACH|      69.00000       2139.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0032 801-06775                        LUMP|   58000.00000      58000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0033 802-03821                 8.000  EACH|     105.00000        840.00|                            | 
  SIGN, SHEET WITH LEGEND                 |                            |                            | 
0034 802-05701                80.000  LFT |       9.10000        728.00|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0035 802-07060                27.000  EACH|     189.00000       5103.00|                            | 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0036 805-78470               500.000  LFT |       0.10000         50.00|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0037 805-78795               150.000  LFT |       5.50000        825.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0038 808-06703             52800.000  LFT |       0.23000      12144.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,107,287.50                                                  ROUTE : 5 
     CALL ORDER   : 380                     CONTRACT ID : RS-26763-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0039 808-75240             15883.000  LFT |       0.23000       3653.09|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0040 808-75245             21100.000  LFT |       0.23000       4853.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0041 808-75282               200.000  LFT |       1.50000        300.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID YELLOW, CROSSHATCH LINE, 16 IN.   |                            |                            | 
0042 808-75297               100.000  LFT |       3.00000        300.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0043 808-75320                 8.000  EACH|      65.00000        520.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0044 808-75325                 8.000  EACH|      80.00000        640.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0045 808-75996               330.000  EACH|       5.70000       1881.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0046 808-75998               330.000  EACH|      17.50000       5775.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0047 202-93741                 4.000  EACH|     275.00000       1100.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
     SECTION TOTALS                       |             $    969,795.49|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    969,795.49|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 390 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,249,552.73                                                  ROUTE : 56 
     CALL ORDER   : 390                     CONTRACT ID : RS-26797-A                   COUNTIES : PIKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 02420AC 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                     $  1,005,619.45     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,081,602.20     107.5558% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,228,900.00     122.2032% 
   4   35-1139301     E & B PAVING, INC.                                                     $  1,394,207.00     138.6416% 
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-0626844              |(3) 35-2040801     
                                          |ROGERS GROUP, INC.          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    1650.00000       1650.00|    7000.00000       7000.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1445.00000      13005.00|    1100.00000       9900.00|    1350.00000       12150.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   20750.00000      20750.00|   54000.00000      54000.00|   61450.00000       61450.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820              1700.000  SYS |       2.88200       4899.40|       3.00000       5100.00|       2.90000        4930.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 203-91878               500.000  LFT |       4.70000       2350.00|      15.00000       7500.00|       4.45000        2225.00 
  LINEAR DITCH GRADING                    |                            |                            | 
0006 205-06932               375.000  LFT |       3.60000       1350.00|       8.50000       3187.50|       3.45000        1293.75 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0007 211-07454               115.000  CYS |      28.00000       3220.00|      23.00000       2645.00|      26.70000        3070.50 
  STRUCTURE BACKFILL                      |                            |                            | 
0008 303-07449              2000.000  TON |      19.85000      39700.00|      18.00000      36000.00|      15.85000       31700.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0009 304-07490              2600.000  TON |      55.00000     143000.00|      75.00000     195000.00|     115.00000      299000.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0010 401-06264                        LUMP|    5300.00000       5300.00|    3500.00000       3500.00|    1400.00000        1400.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0011 401-07327              5800.000  TON |      39.65000     229970.00|      39.00000     226200.00|      42.00000      243600.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0012 401-07378              7750.000  TON |      34.95120     270871.80|      36.00000     279000.00|      40.00000      310000.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0013 402-07451              1000.000  TON |      44.85000      44850.00|      45.00000      45000.00|      42.00000       42000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0014 405-05517                27.000  TON |     275.00000       7425.00|     280.00000       7560.00|     310.00000        8370.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,249,552.73                                                  ROUTE : 56 
     CALL ORDER   : 390                     CONTRACT ID : RS-26797-A                   COUNTIES : PIKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-0626844              |(3) 35-2040801     
                                          |ROGERS GROUP, INC.          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 406-05520                41.000  TON |     190.00000       7790.00|     180.00000       7380.00|     172.00000        7052.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 610-07487               935.000  TON |      64.00000      59840.00|      55.00000      51425.00|      50.00000       46750.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0017 616-02320              2625.000  SYS |       2.25000       5906.25|       1.50000       3937.50|       2.15000        5643.75 
  GEOTEXTILES                             |                            |                            | 
0018 616-06451               800.000  TON |      36.50000      29200.00|      26.00000      20800.00|      34.80000       27840.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0019 621-01004                 1.000  EACH|     775.00000        775.00|     650.00000        650.00|     745.00000         745.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0020 621-06559               500.000  SYS |       2.20000       1100.00|       1.95000        975.00|       2.10000        1050.00 
  MULCHED SEEDING, R                      |                            |                            | 
0021 715-01662                78.000  LFT |      15.30000       1193.40|      20.00000       1560.00|      14.50000        1131.00 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            | 
0022 715-05019                45.000  LFT |      98.00000       4410.00|     130.00000       5850.00|      93.00000        4185.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0023 715-05119                35.000  LFT |      88.50000       3097.50|     155.00000       5425.00|      84.00000        2940.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0024 715-05121                25.000  LFT |      92.00000       2300.00|     215.00000       5375.00|      88.00000        2200.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0025 715-05123               100.000  LFT |      93.00000       9300.00|     120.00000      12000.00|      89.00000        8900.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0026 715-05596                13.000  LFT |     125.00000       1625.00|     220.00000       2860.00|     119.00000        1547.00 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            | 
0027 715-05597                 3.000  LFT |     160.00000        480.00|     460.00000       1380.00|     152.00000         456.00 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            | 
0028 715-46000                 2.000  EACH|     360.00000        720.00|     280.00000        560.00|     345.00000         690.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0029 715-46005                 4.000  EACH|     410.00000       1640.00|     280.00000       1120.00|     385.00000        1540.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0030 715-46010                10.000  EACH|     490.00000       4900.00|     300.00000       3000.00|     465.00000        4650.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0031 715-46020                 6.000  EACH|     560.00000       3360.00|     320.00000       1920.00|     535.00000        3210.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0032 715-46030                 2.000  EACH|     690.00000       1380.00|     500.00000       1000.00|     655.00000        1310.00 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0033 715-46040                 4.000  EACH|     900.00000       3600.00|     625.00000       2500.00|     855.00000        3420.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0034 801-06203              3240.000  LFT |       0.43000       1393.20|       1.10000       3564.00|       0.50000        1620.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 390 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,249,552.73                                                  ROUTE : 56 
     CALL ORDER   : 390                     CONTRACT ID : RS-26797-A                   COUNTIES : PIKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-0626844              |(3) 35-2040801     
                                          |ROGERS GROUP, INC.          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0035 801-06207              3240.000  LFT |       1.04250       3377.70|       1.50000       4860.00|       1.05000        3402.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0036 801-06640                27.000  EACH|      87.00000       2349.00|      82.00000       2214.00|      82.00000        2214.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0037 801-06775                        LUMP|   40100.00000      40100.00|   35000.00000      35000.00|   45023.80000       45023.80 
  MAINTAINING TRAFFIC                     |                            |                            | 
0038 808-06712              4360.000  LFT |       0.08000        348.80|       0.08000        348.80|       0.08000         348.80 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0039 808-06713             64720.000  LFT |       0.08000       5177.60|       0.08000       5177.60|       0.08000        5177.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0040 808-06714             39910.000  LFT |       0.08000       3192.80|       0.08000       3192.80|       0.08000        3192.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0041 808-75297                12.000  LFT |      18.50000        222.00|      17.50000        210.00|      17.50000         210.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0042 808-75996               740.000  EACH|       6.00000       4440.00|       3.50000       2590.00|       3.55000        2627.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0043 808-75998               740.000  EACH|      19.00000      14060.00|      17.75000      13135.00|      17.75000       13135.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,005,619.45|             $  1,081,602.20|                $  1,228,900.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,005,619.45|             $  1,081,602.20|                $  1,228,900.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 390 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,249,552.73                                                  ROUTE : 56 
     CALL ORDER   : 390                     CONTRACT ID : RS-26797-A                   COUNTIES : PIKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    5675.00000       5675.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    3400.00000      30600.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   62950.00000      62950.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820              1700.000  SYS |      11.50000      19550.00|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 203-91878               500.000  LFT |       4.75000       2375.00|                            | 
  LINEAR DITCH GRADING                    |                            |                            | 
0006 205-06932               375.000  LFT |       8.00000       3000.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0007 211-07454               115.000  CYS |      28.00000       3220.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0008 303-07449              2000.000  TON |      18.00000      36000.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0009 304-07490              2600.000  TON |     125.00000     325000.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0010 401-06264                        LUMP|    8500.00000       8500.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0011 401-07327              5800.000  TON |      47.50000     275500.00|                            | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0012 401-07378              7750.000  TON |      43.00000     333250.00|                            | 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0013 402-07451              1000.000  TON |      60.00000      60000.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0014 405-05517                27.000  TON |     325.00000       8775.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0015 406-05520                41.000  TON |     250.00000      10250.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 610-07487               935.000  TON |      73.50000      68722.50|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0017 616-02320              2625.000  SYS |       2.50000       6562.50|                            | 
  GEOTEXTILES                             |                            |                            | 
0018 616-06451               800.000  TON |      36.50000      29200.00|                            | 
  RIPRAP, UNIFORM                         |                            |                            | 
0019 621-01004                 1.000  EACH|     785.00000        785.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 390 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,249,552.73                                                  ROUTE : 56 
     CALL ORDER   : 390                     CONTRACT ID : RS-26797-A                   COUNTIES : PIKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0020 621-06559               500.000  SYS |       2.25000       1125.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0021 715-01662                78.000  LFT |      15.25000       1189.50|                            | 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            | 
0022 715-05019                45.000  LFT |      98.00000       4410.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0023 715-05119                35.000  LFT |      88.50000       3097.50|                            | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0024 715-05121                25.000  LFT |      93.00000       2325.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0025 715-05123               100.000  LFT |      94.00000       9400.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0026 715-05596                13.000  LFT |     125.00000       1625.00|                            | 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            | 
0027 715-05597                 3.000  LFT |     160.00000        480.00|                            | 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            | 
0028 715-46000                 2.000  EACH|     365.00000        730.00|                            | 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0029 715-46005                 4.000  EACH|     405.00000       1620.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0030 715-46010                10.000  EACH|     490.00000       4900.00|                            | 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0031 715-46020                 6.000  EACH|     565.00000       3390.00|                            | 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0032 715-46030                 2.000  EACH|     690.00000       1380.00|                            | 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0033 715-46040                 4.000  EACH|     900.00000       3600.00|                            | 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0034 801-06203              3240.000  LFT |       0.85000       2754.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0035 801-06207              3240.000  LFT |       1.70000       5508.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0036 801-06640                27.000  EACH|      86.00000       2322.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0037 801-06775                        LUMP|   25000.00000      25000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0038 808-06712              4360.000  LFT |       0.10000        436.00|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0039 808-06713             64720.000  LFT |       0.10000       6472.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 390 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,249,552.73                                                  ROUTE : 56 
     CALL ORDER   : 390                     CONTRACT ID : RS-26797-A                   COUNTIES : PIKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0040 808-06714             39910.000  LFT |       0.10000       3991.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0041 808-75297                12.000  LFT |      18.50000        222.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0042 808-75996               740.000  EACH|       6.00000       4440.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0043 808-75998               740.000  EACH|      18.75000      13875.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,394,207.00|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,394,207.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 392 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   983,527.68                                                  ROUTE : 58 
     CALL ORDER   : 392                     CONTRACT ID : RS-26798-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5614007 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    762,036.74     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $    844,304.72     110.7958% 
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $    929,852.32     122.0219% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-0626844     
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3000.00000       3000.00|    8000.00000       8000.00|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1000.00000       6000.00|    1600.00000       9600.00|    1250.00000        7500.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   26500.00000      26500.00|   42100.00000      42100.00|   46400.00000       46400.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820            149705.000  SYS |       0.44000      65870.20|       0.60000      89823.00|       0.44000       65870.20 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 202-93741                 6.000  EACH|     300.00000       1800.00|     185.00000       1110.00|     650.00000        3900.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 303-01180                40.000  TON |      35.00000       1400.00|      56.00000       2240.00|      60.00000        2400.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0007 303-07449               100.000  TON |      35.00000       3500.00|       5.50000        550.00|      32.00000        3200.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0008 304-07490               100.000  TON |      70.00000       7000.00|     120.00000      12000.00|      98.00000        9800.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0009 401-06264                        LUMP|    2500.00000       2500.00|    6000.00000       6000.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0010 401-07321              9900.000  TON |      34.25000     339075.00|      36.00000     356400.00|      41.25000      408375.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0011 401-07327              2300.000  TON |      36.25000      83375.00|      39.50000      90850.00|      43.75000      100625.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0012 402-07451               550.000  TON |      50.00000      27500.00|      40.00000      22000.00|      45.00000       24750.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0013 405-05517                50.000  TON |     235.00000      11750.00|     190.00000       9500.00|     290.00000       14500.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0014 406-05520                40.000  TON |     130.00000       5200.00|     190.00000       7600.00|     180.00000        7200.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 392 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   983,527.68                                                  ROUTE : 58 
     CALL ORDER   : 392                     CONTRACT ID : RS-26798-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-0626844     
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 601-94689                 6.000  EACH|    2700.00000      16200.00|    2375.00000      14250.00|    3400.00000       20400.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0016 610-05527              1100.000  TON |      72.00000      79200.00|      76.00000      83600.00|     103.00000      113300.00 
  HMA FOR APPROACHES                      |                            |                            | 
0017 615-06505                 2.000  EACH|     590.00000       1180.00|     570.00000       1140.00|     540.00000        1080.00 
  MONUMENT, B                             |                            |                            | 
0018 615-06527                 4.000  EACH|     550.00000       2200.00|     540.00000       2160.00|     510.00000        2040.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0019 616-02320               145.000  SYS |       3.00000        435.00|       7.00000       1015.00|       1.75000         253.75 
  GEOTEXTILES                             |                            |                            | 
0020 616-06405               110.000  TON |      27.00000       2970.00|      34.50000       3795.00|      38.00000        4180.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0021 801-06203              5799.000  LFT |       0.22000       1275.78|       0.40000       2319.60|       0.50000        2899.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0022 801-06207              5799.000  LFT |       0.90000       5219.10|       1.00000       5799.00|       1.25000        7248.75 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0023 801-06640                57.000  EACH|      90.00000       5130.00|      89.00000       5073.00|      85.00000        4845.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0024 801-06775                        LUMP|   25000.00000      25000.00|   28950.00000      28950.00|   38500.00000       38500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0025 808-04298                 2.000  EACH|     350.00000        700.00|     345.00000        690.00|     325.00000         650.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0026 808-06712             14500.000  LFT |       0.09000       1305.00|       0.08000       1160.00|       0.08000        1160.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0027 808-06713            115982.000  LFT |       0.09000      10438.38|       0.08000       9278.56|       0.08000        9278.56 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0028 808-06714             26032.000  LFT |       0.09000       2342.88|       0.08000       2082.56|       0.08000        2082.56 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0029 808-75297                30.000  LFT |       4.40000        132.00|       4.25000        127.50|       4.00000         120.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0030 808-75300                94.000  LFT |       1.10000        103.40|       1.00000         94.00|       1.00000          94.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0031 808-75996              1010.000  EACH|       4.00000       4040.00|       6.00000       6060.00|       3.25000        3282.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0032 808-75998              1010.000  EACH|      19.50000      19695.00|      18.75000      18937.50|      16.75000       16917.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 392 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   983,527.68                                                  ROUTE : 58 
     CALL ORDER   : 392                     CONTRACT ID : RS-26798-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-0626844     
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION TOTALS                       |             $    762,036.74|             $    844,304.72|                $    929,852.32 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    762,036.74|             $    844,304.72|                $    929,852.32 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 400 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   761,603.16                                                  ROUTE : 1 
     CALL ORDER   : 400                     CONTRACT ID : RS-26818-A                   COUNTIES : DEARBORN        FRANKLIN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2691008 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    545,696.01     100.0000% 
   2   35-0844079     ROHE, PAUL H. COMPANY                                                  $    546,321.53     100.1146% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1500.00000       9000.00|    1132.75000       6796.50| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    5000.00000       5000.00|     846.20000        846.20| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820             99714.400  SYS |       0.15000      14957.16|       0.27000      26922.89| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-04075               200.000  TON |      20.00000       4000.00|      17.98000       3596.00| 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0005 303-04489                 6.000  TON |     200.00000       1200.00|     109.24000        655.44| 
  COMPACTED CRUSHED AGGREGATE, 8          |                            |                            | 
0006 304-07489               650.000  TON |      50.00000      32500.00|      67.12000      43628.00| 
  HMA PATCHING, TYPE A                    |                            |                            | 
0007 401-07328              7370.828  TON |      34.00000     250608.15|      35.25000     259821.69| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0008 402-07450               400.000  TON |      40.00000      16000.00|      37.06000      14824.00| 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0009 406-05520                58.350  TON |     175.00000      10211.25|     110.00000       6418.50| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-07487               556.170  TON |      50.00000      27808.50|      41.25000      22942.01| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0011 616-02320                23.000  SYS |       4.00000         92.00|       3.57000         82.11| 
  GEOTEXTILES                             |                            |                            | 
0012 621-06567                 1.000  MG  |      10.00000         10.00|     189.65000        189.65| 
  WATER                                   |                            |                            | 
0013 621-06574                 3.000  SYS |      10.00000         30.00|      83.05000        249.15| 
  SODDING                                 |                            |                            | 
0014 801-06203              3790.000  LFT |       0.10000        379.00|       0.53000       2008.70| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0015 801-06640                30.000  EACH|      70.00000       2100.00|      65.00000       1950.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 400 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   761,603.16                                                  ROUTE : 1 
     CALL ORDER   : 400                     CONTRACT ID : RS-26818-A                   COUNTIES : DEARBORN        FRANKLIN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 801-06775                        LUMP|   10000.00000      10000.00|    7300.00000       7300.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0017 802-76025                25.000  SFT |      10.00000        250.00|      22.50000        562.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0018 802-76055                30.000  LFT |      10.00000        300.00|      18.00000        540.00| 
  SIGN POST, A                            |                            |                            | 
0019 808-04298                 1.000  EACH|     300.00000        300.00|     240.00000        240.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0020 808-06711              1530.000  LFT |       0.10000        153.00|       0.08000        122.40| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0021 808-06712              5850.000  LFT |       0.10000        585.00|       0.08000        468.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0022 808-06713             63755.000  LFT |       0.10000       6375.50|       0.08000       5100.40| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0023 808-06714             27800.000  LFT |       0.10000       2780.00|       0.08000       2224.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0024 808-75297               270.000  LFT |       4.00000       1080.00|       3.10000        837.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0025 808-75320                 3.000  EACH|      60.00000        180.00|      55.00000        165.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0026 808-75325                 3.000  EACH|      70.00000        210.00|      65.00000        195.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0027 808-97323               144.000  LFT |       3.00000        432.00|       2.65000        381.60| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
0028 402-07433              4153.270  TON |      35.00000     145364.45|      32.29000     134109.09| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0029 801-06207              3790.000  LFT |       1.00000       3790.00|       0.83000       3145.70| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
     SECTION TOTALS                       |             $    545,696.01|             $    546,321.53| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    545,696.01|             $    546,321.53| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 402 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   714,149.00                                                  ROUTE : 1 
     CALL ORDER   : 402                     CONTRACT ID : RS-26819-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2691007 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     ROHE, PAUL H. COMPANY                                                  $    571,673.80     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    596,503.86     104.3433% 
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |                 
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1185.28000       7111.68|    1500.00000       9000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    1670.21000       1670.21|   27200.00000      27200.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            126720.000  SYS |       0.25000      31680.00|       0.15000      19008.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-04075               450.000  TON |      19.64000       8838.00|      20.00000       9000.00| 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0005 303-52308               136.320  TON |      18.73000       2553.27|      10.00000       1363.20| 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0006 304-07489               810.000  TON |      85.87000      69554.70|      80.00000      64800.00| 
  HMA PATCHING, TYPE A                    |                            |                            | 
0007 401-07328              9549.270  TON |      35.53000     339285.56|      34.00000     324675.18| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0008 402-07451               200.000  TON |      43.69000       8738.00|      35.00000       7000.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0009 406-05520                42.200  TON |     110.00000       4642.00|     175.00000       7385.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-07487              1019.410  TON |      44.43000      45292.39|      47.50000      48421.98| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0011 720-44000                 1.000  EACH|     176.97000        176.97|     400.00000        400.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0012 801-06203              4206.000  LFT |       0.58000       2439.48|       0.25000       1051.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0013 801-06207              4206.000  LFT |       0.92000       3869.52|       3.00000      12618.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0014 801-06640                62.000  EACH|      65.00000       4030.00|      70.00000       4340.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 402 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   714,149.00                                                  ROUTE : 1 
     CALL ORDER   : 402                     CONTRACT ID : RS-26819-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |                 
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 801-06775                        LUMP|    7955.00000       7955.00|   20000.00000      20000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 807-98690                 1.000  EACH|     123.72000        123.72|    1200.00000       1200.00| 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0017 808-06712              4240.000  LFT |       0.08000        339.20|       0.10000        424.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0018 808-06713             84278.000  LFT |       0.08000       6742.24|       0.10000       8427.80| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0019 808-06714             55292.000  LFT |       0.08000       4423.36|       0.10000       5529.20| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0020 808-75297                40.000  LFT |      10.00000        400.00|      12.00000        480.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0022 808-75996               930.000  EACH|       5.25000       4882.50|       6.00000       5580.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0023 808-75998               930.000  EACH|      18.20000      16926.00|      20.00000      18600.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    571,673.80|             $    596,503.86| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    571,673.80|             $    596,503.86| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 404 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,043,423.30                                                  ROUTE : 3 
     CALL ORDER   : 404                     CONTRACT ID : RS-26820-A                   COUNTIES : JENNINGS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1998OOD 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,374,544.89     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $  2,048,966.48     149.0650% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1200.00000       7200.00|    5000.00000      30000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   60000.00000      60000.00|   40000.00000      40000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            206324.100  SYS |       0.10000      20632.41|       0.30000      61897.23| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-07449              2937.000  TON |      14.00000      41118.00|      12.00000      35244.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0005 304-07490               500.000  TON |      60.00000      30000.00|     200.00000     100000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07328             16714.000  TON |      24.00000     401136.00|      41.00000     685274.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0007 401-07379             22286.000  TON |      30.00000     668580.00|      35.00000     780010.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0008 402-07451                50.000  TON |      50.00000       2500.00|      60.00000       3000.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0009 406-05520                70.300  TON |     175.00000      12302.50|     190.00000      13357.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-07487              1306.300  TON |      55.00000      71846.50|      62.00000      80990.60| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0011 801-06203             30119.000  LFT |       0.10000       3011.90|       0.45000      13553.55| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0012 801-06640                48.000  EACH|      75.00000       3600.00|      72.50000       3480.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06775                        LUMP|    7000.00000       7000.00|   64450.00000      64450.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0014 808-06712              3248.000  LFT |       0.10000        324.80|       0.80000       2598.40| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0015 808-06713            120400.000  LFT |       0.10000      12040.00|       0.80000      96320.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 404 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,043,423.30                                                  ROUTE : 3 
     CALL ORDER   : 404                     CONTRACT ID : RS-26820-A                   COUNTIES : JENNINGS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 808-06714             12428.000  LFT |       0.10000       1242.80|       0.80000       9942.40| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0017 808-75297               100.000  LFT |       6.00000        600.00|       5.50000        550.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0018 808-75994              1198.000  EACH|       0.01000         11.98|       0.10000        119.80| 
  PRISMATIC REFLECTOR                     |                            |                            | 
0019 808-75996              1198.000  EACH|       6.00000       7188.00|       5.25000       6289.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0020 808-75998              1198.000  EACH|      20.00000      23960.00|      17.50000      20965.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0021 203-02000                 5.000  CYS |      50.00000        250.00|     185.00000        925.00| 
  EXCAVATION, COMMON                      |                            |                            | 
     SECTION TOTALS                       |             $  1,374,544.89|             $  2,048,966.48| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,374,544.89|             $  2,048,966.48| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 408 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   884,183.95                                                  ROUTE : SR 121 
     CALL ORDER   : 408                     CONTRACT ID : RS-26822-A                   COUNTIES : FAYETTE         FRANKLIN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 432100D 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     ROHE, PAUL H. COMPANY                                                  $    664,991.85     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    692,930.70     104.2013% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    783,490.32     117.8195% 
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |(3) 35-1917625     
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    1524.67000       6098.68|    1500.00000       6000.00|    1500.00000        6000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|    4777.92000       4777.92|   15000.00000      15000.00|   39000.00000       39000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820             10160.000  SYS |       0.34000       3454.40|       0.75000       7620.00|       1.20000       12192.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 303-52308              3350.000  TON |      13.00000      43550.00|      15.00000      50250.00|      14.85000       49747.50 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0006 304-07490              1110.000  TON |      59.45000      65989.50|      70.00000      77700.00|      67.00000       74370.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 401-07321             13985.000  TON |      31.45000     439828.25|      29.00000     405565.00|      34.25000      478986.25 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0008 406-05520                36.000  TON |     120.00000       4320.00|     175.00000       6300.00|     177.00000        6372.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 610-07487               535.000  TON |      41.37000      22132.95|      65.00000      34775.00|      62.00000       33170.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0010 801-06203              6416.000  LFT |       0.43000       2758.88|       1.00000       6416.00|       0.19000        1219.04 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0011 801-06640                53.000  EACH|      68.50000       3630.50|      75.00000       3975.00|      80.00000        4240.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   14623.01000      14623.01|   15000.00000      15000.00|   24975.00000       24975.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 808-06712              5877.000  LFT |       0.08000        470.16|       0.10000        587.70|       0.09000         528.93 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0014 808-06713            121865.000  LFT |       0.08000       9749.20|       0.10000      12186.50|       0.08000        9749.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 408 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   884,183.95                                                  ROUTE : SR 121 
     CALL ORDER   : 408                     CONTRACT ID : RS-26822-A                   COUNTIES : FAYETTE         FRANKLIN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |(3) 35-1917625     
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 808-06714             92755.000  LFT |       0.08000       7420.40|       0.10000       9275.50|       0.08000        7420.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0016 808-06726                30.000  LFT |       4.80000        144.00|      10.00000        300.00|       5.50000         165.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0017 808-75100                80.000  LFT |       1.70000        136.00|       2.50000        200.00|       2.75000         220.00 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            | 
  LINE, 6 IN.                             |                            |                            | 
0018 808-75140                 4.000  EACH|     340.00000       1360.00|     400.00000       1600.00|     225.00000         900.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  RXR                                     |                            |                            | 
0019 808-75996              1380.000  EACH|       5.85000       8073.00|       6.00000       8280.00|       4.50000        6210.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0020 808-75998              1400.000  EACH|      16.50000      23100.00|      19.00000      26600.00|      16.60000       23240.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0021 615-06520                 7.000  EACH|     125.00000        875.00|     400.00000       2800.00|     255.00000        1785.00 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
     SECTION TOTALS                       |             $    664,991.85|             $    692,930.70|                $    783,490.32 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    664,991.85|             $    692,930.70|                $    783,490.32 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 410 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   688,000.00                                                  ROUTE : SR 227 
     CALL ORDER   : 410                     CONTRACT ID : RS-26823-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 576800B 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1145884     L I C A CONSTRUCTION                                                   $    663,071.61     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1145884              |                            |                 
                                          |L I C A CONSTRUCTION        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    4350.00000       4350.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    2000.00000       8000.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   30000.00000      30000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820            108330.000  SYS |       0.90000      97497.00|                            | 
  SURFACE MILLING, ASPHALT , 1"           |                            |                            | 
0005 304-07490              2474.000  TON |      60.00000     148440.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07321              8874.000  TON |      35.00000     310590.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0007 406-05520                26.000  TON |     200.00000       5200.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 610-07487               450.000  TON |      61.00000      27450.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0009 801-06207              7645.000  LFT |       0.80000       6116.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0010 801-06640                28.000  EACH|      70.00000       1960.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0011 801-06775                        LUMP|   18500.00000      18500.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0012 808-06712              9591.000  LFT |       0.11000       1055.01|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0013 808-06714             38086.000  LFT |       0.10000       3808.60|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0014 808-75297                10.500  LFT |      10.00000        105.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 410 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   688,000.00                                                  ROUTE : SR 227 
     CALL ORDER   : 410                     CONTRACT ID : RS-26823-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1145884              |                            |                 
                                          |L I C A CONSTRUCTION        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION TOTALS                       |             $    663,071.61|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    663,071.61|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 420 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,910,560.07                                                  ROUTE : SR 109 
     CALL ORDER   : 420                     CONTRACT ID : RS-26835-A                   COUNTIES : NOBLE           WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/31/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 459200C 
                                                                                                  395700C 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,204,933.88     100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,299,101.62     107.8151% 
   3   35-1065659     BROOKS CONSTRUCTION                                                    $  1,358,325.54     112.7302% 
   4   35-0997978     PHEND & BROWN, INC.                                                    $  1,359,252.42     112.8072% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1185040              |(3) 35-1065659     
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 9.000  MOS |    1275.00000      11475.00|    1500.00000      13500.00|    1645.00000       14805.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   60000.00000      60000.00|   63500.00000      63500.00|   67875.00000       67875.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02241               350.000  LFT |       2.00000        700.00|       3.00000       1050.00|       1.00000         350.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0004 202-60820            190800.000  SYS |       0.31000      59148.00|       0.20000      38160.00|       0.24000       45792.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 202-90277                 1.000  EACH|     400.00000        400.00|     420.00000        420.00|     400.00000         400.00 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0006 202-93741                 3.000  EACH|     320.00000        960.00|     630.00000       1890.00|     320.00000         960.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 203-02080                 0.150  MILE|   12786.73000       1918.01|    9833.00000       1474.95|    3769.45000         565.42 
  LINEAR GRADING                          |                            |                            | 
0008 303-52308              3250.000  TON |      10.00000      32500.00|      11.00000      35750.00|      17.10000       55575.00 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0009 304-07490               250.000  TON |      53.39000      13347.50|      40.00000      10000.00|      61.90000       15475.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0011 305-98794                62.500  TON |       1.00000         62.50|      14.00000        875.00|       5.00000         312.50 
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            | 
0012 401-06264                        LUMP|    2440.01000       2440.01|    5000.00000       5000.00|    3300.00000        3300.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0013 401-07321             16480.000  TON |      28.00000     461440.00|      27.35000     450728.00|      32.50000      535600.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0014 401-07327               304.000  TON |      30.00000       9120.00|      32.00000       9728.00|      38.46000       11691.84 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 420 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,910,560.07                                                  ROUTE : SR 109 
     CALL ORDER   : 420                     CONTRACT ID : RS-26835-A                   COUNTIES : NOBLE           WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1185040              |(3) 35-1065659     
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 401-07397               425.000  TON |      26.00000      11050.00|      35.00000      14875.00|      31.74000       13489.50 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0016 401-07407               850.000  TON |      25.00000      21250.00|      28.00000      23800.00|      29.45000       25032.50 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0017 402-07451              1100.000  TON |      28.00000      30800.00|      32.00000      35200.00|      29.74000       32714.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0018 406-05520                72.000  TON |       1.00000         72.00|     200.00000      14400.00|     100.00000        7200.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 601-01700                 1.000  EACH|    1625.00000       1625.00|    1800.00000       1800.00|    1625.00000        1625.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0020 601-05999                 1.000  EACH|      30.00000         30.00|      30.00000         30.00|      30.00000          30.00 
  CURVED TERMINAL END                     |                            |                            | 
0021 601-94689                 3.000  EACH|    2827.06000       8481.18|    3200.00000       9600.00|    1825.00000        5475.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0022 601-97774                 1.000  EACH|    1000.00000       1000.00|    1000.00000       1000.00|    1000.00000        1000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0023 601-99105               350.000  LFT |       7.00000       2450.00|      12.00000       4200.00|       8.00000        2800.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0024 610-07487              1554.000  TON |      75.00000     116550.00|      50.50000      78477.00|      59.59000       92602.86 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0025 615-06520                 4.000  EACH|     150.00000        600.00|     315.00000       1260.00|     287.49000        1149.96 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0026 720-44000                 6.000  EACH|     267.62000       1605.72|     195.00000       1170.00|     392.16000        2352.96 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0027 720-45610                 5.000  LFT |     311.24000       1556.20|     300.00000       1500.00|     100.00000         500.00 
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                            |                            | 
0028 801-06203              6104.000  LFT |       0.21000       1281.84|       0.25000       1526.00|       0.12000         732.48 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0029 801-06207              6104.000  LFT |       0.53000       3235.12|       1.00000       6104.00|       0.72000        4394.88 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0030 801-06625                26.000  EACH|      65.00000       1690.00|      65.00000       1690.00|      45.00000        1170.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0031 801-06640                70.000  EACH|      67.75000       4742.50|      70.00000       4900.00|      10.00000         700.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0032 801-06645                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      45.00000          90.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0033 801-06775                        LUMP|    5800.00000       5800.00|   54000.00000      54000.00|   33319.22000       33319.22 
  MAINTAINING TRAFFIC                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 420 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,910,560.07                                                  ROUTE : SR 109 
     CALL ORDER   : 420                     CONTRACT ID : RS-26835-A                   COUNTIES : NOBLE           WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1185040              |(3) 35-1065659     
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 801-07118               120.000  LFT |       8.00000        960.00|       8.40000       1008.00|       1.00000         120.00 
  BARRICADE, III-A                        |                            |                            | 
0035 801-07119                72.000  LFT |       7.00000        504.00|      26.25000       1890.00|       1.00000          72.00 
  BARRICADE, III-B                        |                            |                            | 
0036 807-98690                 2.000  EACH|     300.00000        600.00|     500.00000       1000.00|     392.16000         784.32 
  HANDHOLE ADJUSTED TO GRADE For          |                            |                            | 
  Settlement Plates                       |                            |                            | 
0037 808-06703              1960.000  LFT |       0.23000        450.80|       0.24000        470.40|       0.23000         450.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0038 808-06705               110.000  LFT |       1.55000        170.50|       1.64000        180.40|       1.50000         165.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0039 808-06713            118650.000  LFT |       0.08000       9492.00|       0.09000      10678.50|       0.08000        9492.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0040 808-75240              6750.000  LFT |       0.23000       1552.50|       0.24000       1620.00|       0.23000        1552.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0041 808-75245             81900.000  LFT |       0.23000      18837.00|       0.24000      19656.00|       0.23000       18837.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0042 808-75272                50.000  LFT |       4.60000        230.00|       4.84000        242.00|       4.10000         205.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            | 
0043 808-75297               112.000  LFT |       4.60000        515.20|       4.83000        540.96|       4.10000         459.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0044 808-75320                14.000  EACH|      55.20000        772.80|      58.00000        812.00|      63.00000         882.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0045 808-75325                 3.000  EACH|      79.50000        238.50|      83.67000        251.01|      90.00000         270.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0046 808-75996              1360.000  EACH|       2.75000       3740.00|       2.66000       3617.60|       2.87000        3903.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0047 808-75998              1360.000  EACH|      17.50000      23800.00|      18.38000      24996.80|      17.50000       23800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0048 801-04308                 5.000  EACH|     120.00000        600.00|     126.00000        630.00|     185.00000         925.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0049 304-07492             11460.000  TON |      24.00000     275040.00|      30.00000     343800.00|      27.69000      317327.40 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
     SECTION TOTALS                       |             $  1,204,933.88|             $  1,299,101.62|                $  1,358,325.54 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,204,933.88|             $  1,299,101.62|                $  1,358,325.54 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 420 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,910,560.07                                                  ROUTE : SR 109 
     CALL ORDER   : 420                     CONTRACT ID : RS-26835-A                   COUNTIES : NOBLE           WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0997978              |                            |                 
                                          |PHEND & BROWN, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 9.000  MOS |    1500.00000      13500.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   70000.00000      70000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02241               350.000  LFT |       3.00000       1050.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0004 202-60820            190800.000  SYS |       0.55000     104940.00|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 202-90277                 1.000  EACH|     500.00000        500.00|                            | 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0006 202-93741                 3.000  EACH|     320.00000        960.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 203-02080                 0.150  MILE|   18000.00000       2700.00|                            | 
  LINEAR GRADING                          |                            |                            | 
0008 303-52308              3250.000  TON |      14.00000      45500.00|                            | 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0009 304-07490               250.000  TON |      80.00000      20000.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0011 305-98794                62.500  TON |      45.00000       2812.50|                            | 
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            | 
0012 401-06264                        LUMP|    6000.00000       6000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0013 401-07321             16480.000  TON |      28.00000     461440.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0014 401-07327               304.000  TON |      30.00000       9120.00|                            | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0015 401-07397               425.000  TON |      29.00000      12325.00|                            | 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0016 401-07407               850.000  TON |      28.00000      23800.00|                            | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0017 402-07451              1100.000  TON |      29.00000      31900.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0018 406-05520                72.000  TON |     150.00000      10800.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 601-01700                 1.000  EACH|    1625.00000       1625.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0020 601-05999                 1.000  EACH|      30.00000         30.00|                            | 
  CURVED TERMINAL END                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 420 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,910,560.07                                                  ROUTE : SR 109 
     CALL ORDER   : 420                     CONTRACT ID : RS-26835-A                   COUNTIES : NOBLE           WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0997978              |                            |                 
                                          |PHEND & BROWN, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0021 601-94689                 3.000  EACH|    2400.00000       7200.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0022 601-97774                 1.000  EACH|    1000.00000       1000.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0023 601-99105               350.000  LFT |      10.60000       3710.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0024 610-07487              1554.000  TON |      74.00000     114996.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0025 615-06520                 4.000  EACH|     350.00000       1400.00|                            | 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0026 720-44000                 6.000  EACH|     350.00000       2100.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0027 720-45610                 5.000  LFT |     350.00000       1750.00|                            | 
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                            |                            | 
0028 801-06203              6104.000  LFT |       0.23000       1403.92|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0029 801-06207              6104.000  LFT |       1.00000       6104.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0030 801-06625                26.000  EACH|      65.00000       1690.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0031 801-06640                70.000  EACH|      67.75000       4742.50|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0032 801-06645                 2.000  EACH|      50.00000        100.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0033 801-06775                        LUMP|   10000.00000      10000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0034 801-07118               120.000  LFT |       8.00000        960.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0035 801-07119                72.000  LFT |      10.00000        720.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0036 807-98690                 2.000  EACH|     350.00000        700.00|                            | 
  HANDHOLE ADJUSTED TO GRADE For          |                            |                            | 
  Settlement Plates                       |                            |                            | 
0037 808-06703              1960.000  LFT |       0.23000        450.80|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0038 808-06705               110.000  LFT |       1.50000        165.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0039 808-06713            118650.000  LFT |       0.08000       9492.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 420 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,910,560.07                                                  ROUTE : SR 109 
     CALL ORDER   : 420                     CONTRACT ID : RS-26835-A                   COUNTIES : NOBLE           WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0997978              |                            |                 
                                          |PHEND & BROWN, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0040 808-75240              6750.000  LFT |       0.23000       1552.50|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0041 808-75245             81900.000  LFT |       0.23000      18837.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0042 808-75272                50.000  LFT |       4.10000        205.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            | 
0043 808-75297               112.000  LFT |       4.10000        459.20|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0044 808-75320                14.000  EACH|      63.00000        882.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0045 808-75325                 3.000  EACH|      90.00000        270.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0046 808-75996              1360.000  EACH|       3.00000       4080.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0047 808-75998              1360.000  EACH|      17.50000      23800.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0048 801-04308                 5.000  EACH|     120.00000        600.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0049 304-07492             11460.000  TON |      28.00000     320880.00|                            | 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
     SECTION TOTALS                       |             $  1,359,252.42|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,359,252.42|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 430 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,048.60                                                  ROUTE : US 231 
     CALL ORDER   : 430                     CONTRACT ID : RS-26882-A                   COUNTIES : LAKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   25  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3737018 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY, INC.                                                    $    160,477.11     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    179,963.00     112.1424% 
   3   35-1035700     BUCKO CONSTRUCTION                                                     $    183,330.00     114.2405% 
   4   36-2774585     CALLAGHAN PAVING, INC.                                                 $    243,795.90     151.9194% 
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700     
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    1000.00000       1000.00|    1200.00000       1200.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |     600.00000       2400.00|     500.00000       2000.00|    1500.00000        6000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|    7900.00000       7900.00|    9000.00000       9000.00|    9165.74000        9165.74 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02271                 1.000  EACH|     300.00000        300.00|     625.00000        625.00|     350.00000         350.00 
  HEADWALL, REMOVE                        |                            |                            | 
0005 202-02273                35.000  SYS |      25.00000        875.00|      18.00000        630.00|      15.00000         525.00 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0006 202-02928                 1.000  EACH|     350.00000        350.00|     375.00000        375.00|     435.00000         435.00 
  CATCH BASIN, REMOVE                     |                            |                            | 
0007 202-60820             37470.000  SYS |       0.45000      16861.50|       0.60000      22482.00|       0.70000       26229.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 303-04075               505.000  TON |      14.00000       7070.00|      20.00000      10100.00|      17.00000        8585.00 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0009 304-07490                 8.000  TON |     130.00000       1040.00|     150.00000       1200.00|     175.00000        1400.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0010 401-07328              2500.000  TON |      37.00000      92500.00|      40.00000     100000.00|      36.25000       90625.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0011 406-05520                24.000  TON |     150.00000       3600.00|      10.00000        240.00|     255.00000        6120.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 610-07487               108.000  TON |      45.00000       4860.00|      80.00000       8640.00|      45.00000        4860.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0013 615-06527                 3.000  EACH|     175.00000        525.00|     390.00000       1170.00|     495.00000        1485.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0014 715-46010                 1.000  EACH|     225.00000        225.00|     250.00000        250.00|     335.00000         335.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 430 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,048.60                                                  ROUTE : US 231 
     CALL ORDER   : 430                     CONTRACT ID : RS-26882-A                   COUNTIES : LAKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700     
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 720-45235                 1.000  EACH|    1200.00000       1200.00|    1250.00000       1250.00|    1000.00000        1000.00 
  CATCH BASIN, E7                         |                            |                            | 
0016 801-06203              1101.000  LFT |       0.95000       1045.95|       0.60000        660.60|       0.33000         363.33 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0017 801-06640                24.000  EACH|      68.00000       1632.00|      75.00000       1800.00|      68.00000        1632.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06775                        LUMP|    6000.00000       6000.00|    1300.20000       1300.20|    6000.00000        6000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 808-06703             21348.000  LFT |       0.24000       5123.52|       0.30000       6404.40|       0.27000        5763.96 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0020 808-75240              2600.000  LFT |       0.24000        624.00|       0.30000        780.00|       0.27000         702.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0021 808-75245              4636.000  LFT |       0.24000       1112.64|       0.30000       1390.80|       0.27000        1251.72 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0022 808-75272               110.000  LFT |       4.00000        440.00|       8.00000        880.00|       6.90000         759.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            | 
0023 808-75996               185.000  EACH|       2.00000        370.00|       5.00000        925.00|       4.50000         832.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0024 808-75998               185.000  EACH|      18.50000       3422.50|      36.00000       6660.00|      31.95000        5910.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    160,477.11|             $    179,963.00|                $    183,330.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    160,477.11|             $    179,963.00|                $    183,330.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 430 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,048.60                                                  ROUTE : US 231 
     CALL ORDER   : 430                     CONTRACT ID : RS-26882-A                   COUNTIES : LAKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2774585              |                            |                 
                                          |CALLAGHAN PAVING, INC.      |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    1500.00000       1500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    2200.00000       8800.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   11000.00000      11000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02271                 1.000  EACH|     500.00000        500.00|                            | 
  HEADWALL, REMOVE                        |                            |                            | 
0005 202-02273                35.000  SYS |      10.00000        350.00|                            | 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0006 202-02928                 1.000  EACH|     500.00000        500.00|                            | 
  CATCH BASIN, REMOVE                     |                            |                            | 
0007 202-60820             37470.000  SYS |       1.65000      61825.50|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 303-04075               505.000  TON |      24.00000      12120.00|                            | 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0009 304-07490                 8.000  TON |     200.00000       1600.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0010 401-07328              2500.000  TON |      38.00000      95000.00|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0011 406-05520                24.000  TON |     150.00000       3600.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 610-07487               108.000  TON |     100.00000      10800.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0013 615-06527                 3.000  EACH|     750.00000       2250.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0014 715-46010                 1.000  EACH|     750.00000        750.00|                            | 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0015 720-45235                 1.000  EACH|    1500.00000       1500.00|                            | 
  CATCH BASIN, E7                         |                            |                            | 
0016 801-06203              1101.000  LFT |       1.00000       1101.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0017 801-06640                24.000  EACH|      70.00000       1680.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06775                        LUMP|   12000.00000      12000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 808-06703             21348.000  LFT |       0.35000       7471.80|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0020 808-75240              2600.000  LFT |       0.35000        910.00|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
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                                                                                                                   PAGE : 430 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,048.60                                                  ROUTE : US 231 
     CALL ORDER   : 430                     CONTRACT ID : RS-26882-A                   COUNTIES : LAKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2774585              |                            |                 
                                          |CALLAGHAN PAVING, INC.      |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0021 808-75245              4636.000  LFT |       0.35000       1622.60|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0022 808-75272               110.000  LFT |       4.00000        440.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            | 
0023 808-75996               185.000  EACH|      10.00000       1850.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0024 808-75998               185.000  EACH|      25.00000       4625.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    243,795.90|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    243,795.90|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 440 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,712,446.67                                                  ROUTE : 46 
     CALL ORDER   : 440                     CONTRACT ID : RS-26900-A                   COUNTIES : BARTHOLOMEW     BROWN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   75  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0625027 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  4,388,900.00     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  5,122,000.00     116.7035% 
   3   35-1418333     ROGERS GROUP, INC.                                                     $  5,591,210.44     127.3943% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1418333     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1275.00000       7650.00|    2400.00000      14400.00|    2550.00000       15300.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|  219000.00000     219000.00|  110490.06000     110490.06|  195000.00000      195000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            316038.050  SYS |       0.24000      75849.13|       0.48000     151698.26|       0.95000      300236.15 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 203-02000              8949.430  CYS |      12.90000     115447.65|      28.00000     250584.04|      25.50000      228210.47 
  EXCAVATION, COMMON                      |                            |                            | 
0006 304-07490               350.000  TON |      85.00000      29750.00|     130.00000      45500.00|     205.00000       71750.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 401-06264                        LUMP|    4000.00000       4000.00|    5000.00000       5000.00|    7000.00000        7000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07327             10675.000  TON |      36.25000     386968.75|      42.00000     448350.00|      44.00000      469700.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07378             39335.000  TON |      29.75000    1170216.25|      37.00000    1455395.00|      35.50000     1396392.50 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0010 401-07412             14233.000  TON |      29.25000     416315.25|      38.50000     547970.50|      32.75000      466130.75 
  QC/QA-HMA, 2, 70, BASE, 25.0 mm         |                            |                            | 
0011 402-07451               100.000  TON |      80.00000       8000.00|      44.00000       4400.00|     100.00000       10000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0012 406-05520               295.000  TON |     114.50000      33777.50|     170.00000      50150.00|     235.00000       69325.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0013 610-07487              4013.330  TON |      72.00000     288959.76|      58.00000     232773.14|      68.50000      274913.11 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0014 615-06525                 1.000  EACH|     375.00000        375.00|     400.00000        400.00|     625.00000         625.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0015 720-44000                 6.000  EACH|     350.00000       2100.00|     350.00000       2100.00|     625.00000        3750.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 440 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,712,446.67                                                  ROUTE : 46 
     CALL ORDER   : 440                     CONTRACT ID : RS-26900-A                   COUNTIES : BARTHOLOMEW     BROWN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1418333     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 801-06203             40100.000  LFT |       0.18000       7218.00|       0.80000      32080.00|       1.10000       44110.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0017 801-06640                69.000  EACH|      79.00000       5451.00|      80.00000       5520.00|      95.00000        6555.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06775                        LUMP|   94760.27000      94760.27|  100000.00000     100000.00|  213000.00000      213000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 805-02503               750.000  LFT |       0.85000        637.50|       1.05000        787.50|       0.13000          97.50 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0020 805-78510                75.000  LFT |       1.90000        142.50|       2.10000        157.50|       0.65000          48.75 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0021 805-78795               240.000  LFT |       8.60000       2064.00|      12.75000       3060.00|       7.00000        1680.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0022 805-92951                 1.000  EACH|     260.00000        260.00|     130.00000        130.00|     127.00000         127.00 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0023 807-98690                 2.000  EACH|     315.00000        630.00|     265.00000        530.00|     750.00000        1500.00 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0024 808-06711               745.000  LFT |       0.08000         59.60|       0.08000         59.60|       0.10000          74.50 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0025 808-06712             16661.000  LFT |       0.08000       1332.88|       0.08000       1332.88|       0.10000        1666.10 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0026 808-06713            153234.000  LFT |       0.08000      12258.72|       0.08000      12258.72|       0.10000       15323.40 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0027 808-06714             47544.000  LFT |       0.08000       3803.52|       0.08000       3803.52|       0.10000        4754.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0028 808-75056               130.000  LFT |       1.30000        169.00|       1.30000        169.00|       1.60000         208.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 8 IN.           |                            |                            | 
0029 808-75297               200.000  LFT |       3.20000        640.00|       3.20000        640.00|       3.80000         760.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0030 808-75320                14.000  EACH|      44.25000        619.50|      44.00000        616.00|      52.50000         735.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0031 808-75325                 7.000  EACH|      50.75000        355.25|      50.00000        350.00|      61.00000         427.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0032 808-75994              1465.000  EACH|       0.11000        161.15|       4.30000       6299.50|       0.13000         190.45 
  PRISMATIC REFLECTOR                     |                            |                            | 
0033 808-75996              1465.000  EACH|       5.00000       7325.00|       5.00000       7325.00|       6.00000        8790.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 440 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,712,446.67                                                  ROUTE : 46 
     CALL ORDER   : 440                     CONTRACT ID : RS-26900-A                   COUNTIES : BARTHOLOMEW     BROWN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1418333     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 808-75998              1465.000  EACH|      18.70000      27395.50|      26.00000      38090.00|      22.25000       32596.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0035 808-97323                70.000  LFT |       3.95000        276.50|       4.00000        280.00|       4.75000         332.50 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
0036 401-07328             20710.000  TON |      48.40000    1002364.00|      51.75000    1071742.50|      55.60000     1151476.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm --SMA |                            |                            | 
0037 303-06959             32347.330  TON |      14.30000     462566.82|      16.00000     517557.28|      18.50000      598425.61 
  AGGREGATE , O, 53                       |                            |                            | 
     SECTION TOTALS                       |             $  4,388,900.00|             $  5,122,000.00|                $  5,591,210.44 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  4,388,900.00|             $  5,122,000.00|                $  5,591,210.44 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 442 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,171,043.39                                                  ROUTE : 56 
     CALL ORDER   : 442                     CONTRACT ID : RS-26901-A                   COUNTIES : JEFFERSON       SWITZERLAND 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0248026 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    748,714.65     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    861,000.00     114.9970% 
   3   35-0844079     ROHE, PAUL H. COMPANY                                                  $    915,186.86     122.2343% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-2040801              |(3) 35-0844079     
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|ROHE, PAUL H. COMPANY        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1500.00000       9000.00|    1650.00000       9900.00|    1212.29000        7273.74 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    6000.00000       6000.00|   43000.00000      43000.00|    1268.64000        1268.64 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            227313.720  SYS |       0.15000      34097.06|       0.34000      77286.66|       0.36000       81832.94 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-04075               200.000  TON |      25.00000       5000.00|      13.30000       2660.00|      28.52000        5704.00 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0005 304-07490               100.000  TON |     120.00000      12000.00|     100.00000      10000.00|     104.32000       10432.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07321             18547.830  TON |      28.00000     519339.24|      31.75000     588893.60|      35.20000      652883.62 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0007 402-07451                50.000  TON |      80.00000       4000.00|      31.75000       1587.50|      73.90000        3695.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0008 406-05520                77.330  TON |     175.00000      13532.75|     170.00000      13146.10|     115.00000        8892.95 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 610-07487               610.800  TON |      70.00000      42756.00|      40.00000      24432.00|      50.00000       30540.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0010 801-06203             46655.000  LFT |       0.10000       4665.50|       0.20000       9331.00|       0.35000       16329.25 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0011 801-06640                50.000  EACH|      80.00000       4000.00|      90.00000       4500.00|      72.00000        3600.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   15000.00000      15000.00|   11271.56000      11271.56|   22469.64000       22469.64 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 808-06712             12036.000  LFT |       0.10000       1203.60|       0.08000        962.88|       0.08000         962.88 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0014 808-06713            186620.000  LFT |       0.10000      18662.00|       0.08000      14929.60|       0.08000       14929.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 442 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,171,043.39                                                  ROUTE : 56 
     CALL ORDER   : 442                     CONTRACT ID : RS-26901-A                   COUNTIES : JEFFERSON       SWITZERLAND 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-2040801              |(3) 35-0844079     
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|ROHE, PAUL H. COMPANY        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 808-06714            114995.000  LFT |       0.10000      11499.50|       0.08000       9199.60|       0.08000        9199.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0016 808-75994              1990.000  EACH|       0.10000        199.00|       0.10000        199.00|       0.10000         199.00 
  PRISMATIC REFLECTOR                     |                            |                            | 
0017 808-75996              1990.000  EACH|       6.00000      11940.00|       3.55000       7064.50|       5.00000        9950.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0018 808-75998              1990.000  EACH|      18.00000      35820.00|      16.40000      32636.00|      17.60000       35024.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    748,714.65|             $    861,000.00|                $    915,186.86 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    748,714.65|             $    861,000.00|                $    915,186.86 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 444 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,603.71                                                  ROUTE : 64 
     CALL ORDER   : 444                     CONTRACT ID : RS-26902-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   55  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4622001 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    991,000.00     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,473,832.67     148.7217% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    2000.00000      12000.00|    1800.00000      10800.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   49700.00000      49700.00|   73500.00000      73500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            209879.950  SYS |       0.06000      12592.80|       0.21000      44074.79| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 304-07490               400.000  TON |     100.00000      40000.00|     150.00000      60000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 402-07451               200.000  TON |      36.10000       7220.00|      65.00000      13000.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0008 406-05520                70.000  TON |     172.00000      12040.00|     168.00000      11760.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 610-07487              3001.550  TON |      40.00000     120062.00|      60.00000     180093.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0010 801-06203             14500.000  LFT |       0.20000       2900.00|       0.30000       4350.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0011 801-06640                37.000  EACH|      75.00000       2775.00|      85.00000       3145.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   16968.47000      16968.47|   61500.00000      61500.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 805-78470              1000.000  LFT |       0.80000        800.00|       0.33000        330.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0014 805-78510               100.000  LFT |       1.80000        180.00|       1.00000        100.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0015 805-78795               320.000  LFT |       7.80000       2496.00|       9.00000       2880.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0016 805-92951                 4.000  EACH|     280.00000       1120.00|     160.00000        640.00| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0017 807-98690                 2.000  EACH|     300.00000        600.00|     260.00000        520.00| 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 444 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,603.71                                                  ROUTE : 64 
     CALL ORDER   : 444                     CONTRACT ID : RS-26902-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0018 808-06712              9011.000  LFT |       0.10000        901.10|       0.08000        720.88| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0019 808-06713            117853.000  LFT |       0.09000      10606.77|       0.08000       9428.24| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0020 808-06714             65444.000  LFT |       0.10000       6544.40|       0.08000       5235.52| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0021 808-75056               500.000  LFT |       0.50000        250.00|       1.10000        550.00| 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 8 IN.           |                            |                            | 
0022 808-75297               250.000  LFT |      10.00000       2500.00|       3.60000        900.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0023 808-75320                 5.000  EACH|      60.00000        300.00|      95.00000        475.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0024 808-75325                 3.000  EACH|      70.00000        210.00|     105.00000        315.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0025 808-75994              1252.000  EACH|       0.10000        125.20|       0.10000        125.20| 
  PRISMATIC REFLECTOR                     |                            |                            | 
0026 808-75996              1252.000  EACH|       3.70000       4632.40|       7.00000       8764.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0027 808-75998              1252.000  EACH|      16.80000      21033.60|      16.80000      21033.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0028 303-01180              2524.000  TON |      12.00000      30288.00|      13.00000      32812.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0029 401-07328             15558.280  TON |      36.10000     561653.91|      52.00000     809030.56| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0030 207-07499              1525.560  SYS |       6.00000       9153.36|      10.00000      15255.60| 
  SUBGRADE TREATMENT, TYPE B (STONE)      |                            |                            | 
0031 105-06845                        LUMP|    4400.00000       4400.00|   15000.00000      15000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0032 202-02260                 2.000  EACH|    2000.00000       4000.00|    1000.00000       2000.00| 
  TREE, 30 IN., REMOVE                    |                            |                            | 
0033 202-02255                 1.000  EACH|     600.00000        600.00|    1000.00000       1000.00| 
  TREE, 18 IN., REMOVE                    |                            |                            | 
0034 202-02250                 1.000  EACH|     500.00000        500.00|    1000.00000       1000.00| 
  TREE, 10 IN., REMOVE                    |                            |                            | 
0035 202-02271                 4.000  EACH|     200.00000        800.00|     500.00000       2000.00| 
  HEADWALL, REMOVE                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 444 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,603.71                                                  ROUTE : 64 
     CALL ORDER   : 444                     CONTRACT ID : RS-26902-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 202-96133                66.000  LFT |      14.00000        924.00|      30.00000       1980.00| 
  PIPE, REMOVE                            |                            |                            | 
0037 203-02000               587.720  CYS |      18.00000      10578.96|      20.00000      11754.40| 
  EXCAVATION, COMMON                      |                            |                            | 
0038 205-06932                20.000  LFT |       5.00000        100.00|       4.35000         87.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0039 205-06937              1500.000  LFT |       1.00000       1500.00|       3.00000       4500.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0040 401-07398               213.580  TON |      33.00000       7048.14|      70.00000      14950.60| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0041 401-07413               804.730  TON |      32.00000      25751.36|      40.00000      32189.20| 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0042 621-06567                 1.000  MG  |       0.50000          0.50|       1.00000          1.00| 
  WATER                                   |                            |                            | 
0043 621-06575              3229.350  SYS |       1.50000       4844.03|       4.50000      14532.08| 
  SODDING, NURSERY                        |                            |                            | 
0044 615-06505                 2.000  EACH|     150.00000        300.00|     750.00000       1500.00| 
  MONUMENT, B                             |                            |                            | 
     SECTION TOTALS                       |             $    991,000.00|             $  1,473,832.67| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    991,000.00|             $  1,473,832.67| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 446 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,323,090.35                                                  ROUTE : 231 
     CALL ORDER   : 446                     CONTRACT ID : RS-26903-A                   COUNTIES : OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0432026 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,478,984.19     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $  1,608,322.28     108.7450% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1000.00000       6000.00|    1700.00000      10200.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 202-60820            159507.670  SYS |       0.20000      31901.53|       0.50000      79753.84| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0003 303-04075               790.000  TON |      19.50000      15405.00|      21.00000      16590.00| 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0004 304-07490               500.000  TON |      70.00000      35000.00|     100.00000      50000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0005 401-06264                        LUMP|    3000.00000       3000.00|    2796.00000       2796.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0006 401-07328             12661.220  TON |      36.00000     455803.92|      36.50000     462134.53| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0007 401-07379             16881.627  TON |      29.00000     489567.18|      27.00000     455803.93| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0008 402-07451               100.000  TON |      82.00000       8200.00|      40.00000       4000.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0009 406-05520              1484.830  TON |      11.00000      16333.13|       0.01000         14.85| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-07487              1162.380  TON |      56.00000      65093.28|      60.00000      69742.80| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0011 720-44000                 7.000  EACH|     325.00000       2275.00|     500.00000       3500.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0012 801-06203             10500.000  LFT |       0.22000       2310.00|       1.25000      13125.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0013 801-06640                42.000  EACH|      75.00000       3150.00|      70.00000       2940.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 801-06775                        LUMP|   25500.00000      25500.00|   50350.00000      50350.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0015 808-06711              6380.000  LFT |       0.10000        638.00|       0.08000        510.40| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 446 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,323,090.35                                                  ROUTE : 231 
     CALL ORDER   : 446                     CONTRACT ID : RS-26903-A                   COUNTIES : OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 808-06712              4394.000  LFT |       0.10000        439.40|       0.08000        351.52| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0017 808-06713             88202.000  LFT |       0.10000       8820.20|       0.08000       7056.16| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0018 808-06714             61610.000  LFT |       0.10000       6161.00|       0.08000       4928.80| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0019 808-75297               100.000  LFT |      10.00000       1000.00|       4.50000        450.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0020 808-75994              1054.000  EACH|       0.10000        105.40|       0.09000         94.86| 
  PRISMATIC REFLECTOR                     |                            |                            | 
0021 808-75996              1054.000  EACH|       6.00000       6324.00|       5.40000       5691.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0022 808-75998              1054.000  EACH|      17.50000      18445.00|      18.00000      18972.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0023 402-07433              9703.222  TON |      28.60000     277512.15|      36.00000     349315.99| 
  HMA SURFACE, TYPE B                     |                            |                            | 
     SECTION TOTALS                       |             $  1,478,984.19|             $  1,608,322.28| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,478,984.19|             $  1,608,322.28| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 448 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,102,600.44                                                  ROUTE : 62 
     CALL ORDER   : 448                     CONTRACT ID : RS-26904-A                   COUNTIES : CRAWFORD        HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   65  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 193200C 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,589,000.00     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,952,560.06     122.8798% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1650.00000       9900.00|    1750.00000      10500.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   79400.00000      79400.00|   97500.00000      97500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            211785.500  SYS |       0.25000      52946.38|       0.35000      74124.93| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 304-07490               100.000  TON |     115.00000      11500.00|     105.00000      10500.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-06264                        LUMP|    4500.00000       4500.00|    4000.00000       4000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0007 401-07322             16359.860  TON |      34.00000     556235.24|      42.50000     695294.05| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0008 401-07372             21813.150  TON |      27.65000     603133.60|      34.00000     741647.10| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0009 402-07451               250.000  TON |      34.00000       8500.00|      59.00000      14750.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0010 406-05520               141.050  TON |     172.00000      24260.60|     168.00000      23696.40| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 610-07487              2595.700  TON |      42.00000     109019.40|      50.00000     129785.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0012 801-06203             40400.000  LFT |       0.23000       9292.00|       0.30000      12120.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0013 801-06640                63.000  EACH|      70.00000       4410.00|      75.00000       4725.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 801-06775                        LUMP|   19591.70000      19591.70|   29000.00000      29000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0015 808-06712              1925.000  LFT |       0.08000        154.00|       0.08000        154.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0016 808-06713            160944.000  LFT |       0.08000      12875.52|       0.08000      12875.52| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 448 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,102,600.44                                                  ROUTE : 62 
     CALL ORDER   : 448                     CONTRACT ID : RS-26904-A                   COUNTIES : CRAWFORD        HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0017 808-06714            148907.000  LFT |       0.08000      11912.56|       0.08000      11912.56| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0018 808-75297               100.000  LFT |       4.00000        400.00|       4.00000        400.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0019 808-75320                 3.000  EACH|      75.00000        225.00|      75.00000        225.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0020 808-75994              1610.000  EACH|       0.10000        161.00|       0.10000        161.00| 
  PRISMATIC REFLECTOR                     |                            |                            | 
0021 808-75996               100.000  EACH|       3.55000        355.00|       8.58000        858.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0022 808-75998              1610.000  EACH|      17.40000      28014.00|      17.15000      27611.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0023 105-06845                        LUMP|    4400.00000       4400.00|    4000.00000       4000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0024 303-01180              2920.000  TON |      12.95000      37814.00|      16.00000      46720.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
     SECTION TOTALS                       |             $  1,589,000.00|             $  1,952,560.06| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,589,000.00|             $  1,952,560.06| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 450 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   409,060.33                                                  ROUTE : 50 
     CALL ORDER   : 450                     CONTRACT ID : RS-26905-A                   COUNTIES : JACKSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0431056 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    297,926.78     100.0000% 
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $    388,806.66     130.5040% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0999231              |                 
                                          |O'MARA, DAVE CONTRACTOR     |HUNT PAVING COMPANY, INC.   |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1500.00000       9000.00|    1000.00000       6000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    4000.00000       4000.00|   19000.00000      19000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02278               300.000  LFT |       6.00000       1800.00|       4.85000       1455.00| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0004 202-60820             23309.000  SYS |       0.75000      17481.75|       0.83000      19346.47| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 304-07491                50.000  TON |      90.00000       4500.00|     166.00000       8300.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0006 304-07491               200.000  TON |      90.00000      18000.00|      82.86000      16572.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0007 304-07494               725.000  TON |       1.00000        725.00|      40.00000      29000.00| 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0008 401-07334              1802.750  TON |      43.50000      78419.63|      53.50000      96447.13| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0009 406-05520                69.860  TON |      50.00000       3493.00|     193.34000      13506.73| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 506-06333              1300.000  SYS |      85.00000     110500.00|      84.00000     109200.00| 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0011 605-06120                50.000  LFT |      30.00000       1500.00|      22.00000       1100.00| 
  CURB, CONCRETE                          |                            |                            | 
0012 610-07488               120.300  TON |      70.00000       8421.00|      82.86000       9968.06| 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0013 801-06203               950.000  LFT |       1.00000        950.00|       2.08000       1976.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0014 801-06640                 9.000  EACH|      80.00000        720.00|      80.00000        720.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06710                30.000  DAY |      25.00000        750.00|      20.00000        600.00| 
  FLASHING ARROW SIGN                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 450 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   409,060.33                                                  ROUTE : 50 
     CALL ORDER   : 450                     CONTRACT ID : RS-26905-A                   COUNTIES : JACKSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0999231              |                 
                                          |O'MARA, DAVE CONTRACTOR     |HUNT PAVING COMPANY, INC.   |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 801-06775                        LUMP|   10000.00000      10000.00|   26298.40000      26298.40| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0017 805-02503              6500.000  LFT |       0.50000       3250.00|       0.33000       2145.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0018 805-78510               650.000  LFT |       2.00000       1300.00|       1.66000       1079.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0019 805-78795              2080.000  LFT |       6.50000      13520.00|       8.29000      17243.20| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0020 807-98690                 3.000  EACH|     250.00000        750.00|     220.96000        662.88| 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0021 808-01045                80.000  LFT |       5.00000        400.00|       4.97000        397.60| 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                            |                            | 
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            | 
0022 808-06701               959.500  LFT |       0.40000        383.80|       0.36000        345.42| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0023 808-06703              2303.000  LFT |       0.40000        921.20|       0.36000        829.08| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0024 808-75043               858.000  LFT |       1.00000        858.00|       0.88000        755.04| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.|                            |                            | 
0025 808-75240               368.500  LFT |       0.40000        147.40|       0.36000        132.66| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0026 808-75245              4150.000  LFT |       0.40000       1660.00|       0.36000       1494.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0027 808-75272                33.000  LFT |       4.00000        132.00|       3.87000        127.71| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            | 
0028 808-75290               108.000  LFT |       4.00000        432.00|       3.87000        417.96| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            | 
0029 808-75297               213.000  LFT |       4.00000        852.00|       3.54000        754.02| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0030 808-75320                35.000  EACH|      50.00000       1750.00|      47.78000       1672.30| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0031 808-75325                13.000  EACH|      70.00000        910.00|      68.50000        890.50| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 450 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   409,060.33                                                  ROUTE : 50 
     CALL ORDER   : 450                     CONTRACT ID : RS-26905-A                   COUNTIES : JACKSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0999231              |                 
                                          |O'MARA, DAVE CONTRACTOR     |HUNT PAVING COMPANY, INC.   |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0032 808-92027               100.000  LFT |       1.50000        150.00|       1.22000        122.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
0033 808-98796                50.000  LFT |       5.00000        250.00|       4.97000        248.50| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                            |                            | 
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            | 
     SECTION TOTALS                       |             $    297,926.78|             $    388,806.66| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    297,926.78|             $    388,806.66| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 452 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   992,245.54                                                  ROUTE : SR 135 
     CALL ORDER   : 452                     CONTRACT ID : RS-26906-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 141700I 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    753,000.00     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |                            |                 
                                          |GOHMANN ASPHALT & CONSTR., I|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1600.00000       9600.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   37600.00000      37600.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02271                 2.000  EACH|     400.00000        800.00|                            | 
  HEADWALL, REMOVE                        |                            |                            | 
0004 202-60820             92787.390  SYS |       0.28000      25980.47|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 202-96133                88.000  LFT |      14.00000       1232.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0006 304-07490               300.000  TON |      80.00000      24000.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 401-07328              6940.950  TON |      37.00000     256815.15|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0008 401-07379              9254.590  TON |      28.50000     263755.82|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0009 402-07451               100.000  TON |      37.00000       3700.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0010 406-05520                62.000  TON |     170.00000      10540.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 610-07487              1666.030  TON |      37.00000      61643.11|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0012 715-05121                20.000  LFT |      66.00000       1320.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0013 801-06203              6952.000  LFT |       0.25000       1738.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0014 801-06640                29.000  EACH|      72.50000       2102.50|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06775                        LUMP|   15827.60000      15827.60|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 452 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   992,245.54                                                  ROUTE : SR 135 
     CALL ORDER   : 452                     CONTRACT ID : RS-26906-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |                            |                 
                                          |GOHMANN ASPHALT & CONSTR., I|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 808-04298                 4.000  EACH|     275.00000       1100.00|                            | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0017 808-06712              5779.000  LFT |       0.05000        288.95|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0018 808-06713             55612.000  LFT |       0.05000       2780.60|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0019 808-06714             18505.000  LFT |       0.05000        925.25|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0020 808-75297               100.000  LFT |       3.25000        325.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0021 808-75994               603.000  EACH|       0.10000         60.30|                            | 
  PRISMATIC REFLECTOR                     |                            |                            | 
0022 808-75996               603.000  EACH|       4.00000       2412.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0023 808-75998               603.000  EACH|      17.75000      10703.25|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0024 105-06845                        LUMP|    3500.00000       3500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0025 303-07449              1000.000  TON |      12.80000      12800.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0026 401-06264                        LUMP|    1000.00000       1000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0027 715-46010                 2.000  EACH|     225.00000        450.00|                            | 
  PIPE END SECTION, 18 IN.                |                            |                            | 
     SECTION TOTALS                       |             $    753,000.00|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    753,000.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 454 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   917,702.95                                                  ROUTE : SR 256 
     CALL ORDER   : 454                     CONTRACT ID : RS-26907-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3036003 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    609,836.75     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    684,000.00     112.1611% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-2040801              |                 
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1500.00000       9000.00|    1650.00000       9900.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    9000.00000       9000.00|   34100.00000      34100.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            154421.000  SYS |       0.15000      23163.15|       0.25000      38605.25| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-04075              2315.300  TON |      12.00000      27783.60|      15.35000      35539.86| 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0005 304-07490               250.000  TON |      80.00000      20000.00|      90.00000      22500.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07321             12738.000  TON |      28.00000     356664.00|      32.00000     407616.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0007 402-07451               200.000  TON |      50.00000      10000.00|      32.00000       6400.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0008 404-05514               400.000  SYS |       8.00000       3200.00|       5.65000       2260.00| 
  SEAL COAT, 5                            |                            |                            | 
0009 406-05520                58.000  TON |     175.00000      10150.00|     170.00000       9860.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-07486              1246.000  TON |      50.00000      62300.00|      38.50000      47971.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0011 801-06203             29916.000  LFT |       0.10000       2991.60|       0.38000      11368.08| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0012 801-06640                48.000  EACH|      80.00000       3840.00|      69.00000       3312.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06775                        LUMP|   17500.00000      17500.00|   12049.16000      12049.16| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0014 808-06712              7441.000  LFT |       0.10000        744.10|       0.09000        669.69| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0015 808-06713            119000.000  LFT |       0.10000      11900.00|       0.08000       9520.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 454 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   917,702.95                                                  ROUTE : SR 256 
     CALL ORDER   : 454                     CONTRACT ID : RS-26907-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-2040801              |                 
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 808-06714             73072.000  LFT |       0.10000       7307.20|       0.08000       5845.76| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0017 808-75297                70.000  LFT |      10.00000        700.00|       5.75000        402.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0018 808-75994              1291.000  EACH|       0.10000        129.10|       0.10000        129.10| 
  PRISMATIC REFLECTOR                     |                            |                            | 
0019 808-75996              1274.000  EACH|       6.00000       7644.00|       3.65000       4650.10| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0020 808-75998              1291.000  EACH|      20.00000      25820.00|      16.50000      21301.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    609,836.75|             $    684,000.00| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    609,836.75|             $    684,000.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 458 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,313,798.09                                                  ROUTE : 252 
     CALL ORDER   : 458                     CONTRACT ID : RS-26909-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0682009 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,090,000.00     100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                   $  1,142,753.58     104.8397% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,226,788.00     112.5493% 
   4   35-1139301     E & B PAVING, INC.                                                     $  1,251,000.00     114.7706% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1100.00000       6600.00|    1300.00000       7800.00|    2400.00000       14400.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   54500.00000      54500.00|   50000.00000      50000.00|   23500.00000       23500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            259112.880  SYS |       0.29000      75142.74|       0.36000      93280.64|       0.50000      129556.44 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 304-07490               200.000  TON |     110.00000      22000.00|     125.00000      25000.00|     125.00000       25000.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0005 401-07327             19952.740  TON |      36.00000     718298.64|      37.40000     746232.48|      40.50000      808085.97 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0006 402-07451                50.000  TON |      50.00000       2500.00|      65.00000       3250.00|      47.50000        2375.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0007 406-05520                86.290  TON |     111.50000       9621.34|     120.00000      10354.80|     170.00000       14669.30 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 610-07487              1424.080  TON |      68.00000      96837.44|      85.00000     121046.80|      75.00000      106806.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0009 720-44000                27.000  EACH|     550.00000      14850.00|     500.00000      13500.00|     315.00000        8505.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0010 801-06203             19933.000  LFT |       0.21000       4185.93|       0.50000       9966.50|       0.80000       15946.40 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0011 801-06640                79.000  EACH|      63.00000       4977.00|      65.00000       5135.00|      70.00000        5530.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   41282.62000      41282.62|   20000.00000      20000.00|   28925.90000       28925.90 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 807-98690                 4.000  EACH|     367.50000       1470.00|     630.00000       2520.00|     375.00000        1500.00 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0014 808-04097                 3.000  EACH|      70.85000        212.55|     107.00000        321.00|      70.00000         210.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (AHEAD)             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 458 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,313,798.09                                                  ROUTE : 252 
     CALL ORDER   : 458                     CONTRACT ID : RS-26909-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 808-06712             18378.000  LFT |       0.08000       1470.24|       0.07000       1286.46|       0.08000        1470.24 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0016 808-06713            153960.000  LFT |       0.08000      12316.80|       0.06000       9237.60|       0.08000       12316.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0017 808-06714             17215.000  LFT |       0.08000       1377.20|       0.07000       1205.05|       0.08000        1377.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0018 808-75060               200.000  LFT |       2.10000        420.00|       0.57000        114.00|       2.65000         530.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 12 IN.          |                            |                            | 
0019 808-75078               155.000  LFT |       2.10000        325.50|       0.57000         88.35|       2.65000         410.75 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                            |                            | 
0020 808-75297               300.000  LFT |       3.15000        945.00|       4.20000       1260.00|       3.20000         960.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0021 808-75320                 6.000  EACH|      42.00000        252.00|      46.00000        276.00|      42.00000         252.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0022 808-75325                 5.000  EACH|      54.60000        273.00|      61.00000        305.00|      55.00000         275.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0023 808-75340                 2.000  EACH|     236.25000        472.50|     405.00000        810.00|     240.00000         480.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0024 808-75994               790.000  EACH|       0.10000         79.00|       0.11000         86.90|       4.30000        3397.00 
  PRISMATIC REFLECTOR                     |                            |                            | 
0025 808-75996               790.000  EACH|       5.50000       4345.00|       6.25000       4937.50|       5.60000        4424.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0026 808-75998               790.000  EACH|      18.70000      14773.00|      17.30000      13667.00|      19.50000       15405.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0027 808-97323               150.000  LFT |       3.15000        472.50|       7.15000       1072.50|       3.20000         480.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  1,090,000.00|             $  1,142,753.58|                $  1,226,788.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,090,000.00|             $  1,142,753.58|                $  1,226,788.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 458 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,313,798.09                                                  ROUTE : 252 
     CALL ORDER   : 458                     CONTRACT ID : RS-26909-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    2265.00000      13590.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   62500.00000      62500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820            259112.880  SYS |       0.54000     139920.96|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 304-07490               200.000  TON |     110.00000      22000.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0005 401-07327             19952.740  TON |      39.00000     778156.86|                            | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0006 402-07451                50.000  TON |      75.00000       3750.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0007 406-05520                86.290  TON |     175.00000      15100.75|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 610-07487              1424.080  TON |      85.00000     121046.80|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0009 720-44000                27.000  EACH|     600.00000      16200.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0010 801-06203             19933.000  LFT |       0.50000       9966.50|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0011 801-06640                79.000  EACH|      60.00000       4740.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   28783.82000      28783.82|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 807-98690                 4.000  EACH|     450.00000       1800.00|                            | 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0014 808-04097                 3.000  EACH|     102.00000        306.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (AHEAD)             |                            |                            | 
0015 808-06712             18378.000  LFT |       0.07000       1286.46|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0016 808-06713            153960.000  LFT |       0.06000       9237.60|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0017 808-06714             17215.000  LFT |       0.07000       1205.05|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0018 808-75060               200.000  LFT |       0.54000        108.00|                            | 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 12 IN.          |                            |                            | 
0019 808-75078               155.000  LFT |       0.54000         83.70|                            | 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 458 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,313,798.09                                                  ROUTE : 252 
     CALL ORDER   : 458                     CONTRACT ID : RS-26909-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0020 808-75297               300.000  LFT |       3.95000       1185.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0021 808-75320                 6.000  EACH|      44.00000        264.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0022 808-75325                 5.000  EACH|      58.00000        290.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0023 808-75340                 2.000  EACH|     385.00000        770.00|                            | 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0024 808-75994               790.000  EACH|       0.10000         79.00|                            | 
  PRISMATIC REFLECTOR                     |                            |                            | 
0025 808-75996               790.000  EACH|       5.90000       4661.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0026 808-75998               790.000  EACH|      16.40000      12956.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0027 808-97323               150.000  LFT |       6.75000       1012.50|                            | 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  1,251,000.00|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,251,000.00|                            | 
==================================================================================================================================== 



 


